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0.45m TYP. OVER

EXCAVATION LIMIT

STAGE CONSTRUCTION OF ALL

APPROACHES TO MAINTAIN

VEHICLE ACCESS AT ALL TIMES

MAINTAIN 1.5m PEDESTRIAN ACCESS AT ALL TIMES ON

SIDEWALK OR NEWLY CONSTRUCTED ROADWAY

CONTRACTOR TO MAINTAIN SNOWFENCE WHEN

PEDESTRIAN WALKWAY IS ADJACENT TO EXCAVATION

MAINTAIN PEDESTRIAN

CROSSING AT ALL TIMES
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TRAFFIC NOTES:

1. CONSTRUCTION ALLOWANCE TO BE MAINTAINED WITH 1.5m TEMPORARY BUFFER

LANE AND 4.5m VEHICLE TRAFFIC LANE.

2. CONTRACTOR TO MAINTAIN PEDESTRIAN ACCESS TO BUSINESSES AT ALL TIMES.

3. CONTRACTOR TO RELOCATE EXISTING BICYCLE LANE DETOUR SIGNS AS REQUIRED.

WORK AREA

LEGEND

TRAFFIC

PEDESTRIAN

CONTRACTOR TO INSTALL AND

MAINTAIN PROPER ADVANCED

WARNING AND LANE CLOSURE

FOR EACH STAGE
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CONTRACTOR TO INSTALL AND

MAINTAIN PROPER ADVANCED

WARNING AND LANE CLOSURE

FOR EACH STAGE

ISSUED FOR TENDER TLF

2020/10/30

0

MILL EXISTING ASPHALT IN

INTERSECTIONS NO MORE

THEN 72 HOURS PRIOR TO

ASPHALT PAVING

CONTRACTOR TO CLOSE GUTTER LANE TO MAINTAIN

PEDESTRIAN CROSSINGS AT ALL TIMES, CONTRACTOR

TO UTILIZE PEDESTRIAN CHANNELIZATION BARRIER

FOR CORRIDOR AND TEMPORARY  ASPHALT RAMPS

MH20012895 - GROUT

HOLE IN BASE AT PIPE

CONNECTION

MH20012907 - REMOVE AND

REPLACE MANHOLE RISERS TO

1.2m & GROUT HOLE IN BASE AT

PIPE CONNECTION

MH20012827 - REMOVE

AND REPLACE

MANHOLE RISERS TO

0.35m

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST EDITION OF

THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES AT ALL TIMES.

ANY DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE

OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLES

INTO OR OUT OF TRAFFIC

4. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDESTREET INTERSECTIONS DURING ASPHALT PAVING.

5. CONTRACTOR TO INSTALL AND MAINTAIN ALL TRAFFIC CONTROL SIGNAGE, REGULATORY SIGNAGE TO BE

INSTALLED BY CITY OF WINNIPEG TRAFFIC SERVICES

PEDESTRIAN ACCESS DURING

N.T.S.

EXIST.

BLDG.

SIDEWALK CONSTRUCTION

CONTRACTOR

TO PLACE

1.5M TEMP.

WORKING

BRIDGES

TO MAINTAIN

ACCESS TO

BUSINESSES

UTILIZE CONSTRUCTED

GUTTER LANE FOR

LONGITUDINAL

PEDESTRIAN TRAFFIC

REMOVE

SIDEWALK

POLY

POST

TEMPORARY

RAMP

SNOW

FENCE

AutoCAD SHX Text
DATE

AutoCAD SHX Text
N

AutoCAD SHX Text
DECIMALIZED NUMBERS INDICATE METRES

AutoCAD SHX Text
WHOLE NUMBERS INDICATE MILLIMETRES

AutoCAD SHX Text
METRIC

AutoCAD SHX Text
N


	Sheets and Views
	CT-08


