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2022 CONSTRUCTION STAGE 1-A LIMITS

2022 CONSTRUCTION STAGE 1-B LIMITS

2022 CONSTRUCTION STAGE 1-C LIMITS

2022 WATERMAIN WORK AREA

                     TEMPORARILY CLOSED TRANSIT STOP

 TRANSIT STOP

TRAFFIC FLOW

LANE CLOSED TO TRAFFIC

                     PEDESTRIAN AND CYCLIST (AS APPLICABLE)

X
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STAFFORD STREET UNDERGROUND - STAGE 1A, 1B & 1C

NOTES

1. ACCESS TO SIDE STREETS, ALLEYS AND APPROACHES TO MAINTAINED

DURING STAGE 1 A) B) AND C).

2. ONE WAY NORTHBOUND TRAFFIC PROVIDES ROOM FOR WEST SIDE

UNDERGROUND WORKS AND CENTERLINE SEWER CONNECTIONS,

COMPLETE WITH STUB CONNECTIONS FOR EAST SIDE CATCH BASINS

BETWEEN HECTOR AND GRANT (EAST SIDE UNDERGROUND WORKS

TO BE COMPLETED IN 2023). CATCH BASINS LEADS AND SEWER

CONNECTIONS HAVE BEEN COMPLETED BETWEEN PEMBINA HWY AND

HECTOR ST.

3. EXCAVATIONS IN THE WEST GUTTER LANE TO BE RESTORED WITH

ASPHALT BETWEEN GRANT AVE AND CORYDON AVE.

4. ONE WAY NORTHBOUND TRAFFIC WILL BE PLACED IN THE WEST

GUTTER LANE DURING STAGE 1-C.

5. STREET CAR BEDDING IS STILL IN PLACE ALONG THE CENTERLINE OF

STAFFORD ST BETWEEN CORYDON AVE AND LORETTE AVE.
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