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PHASE 2 - STAGE 2 NOTES:

APPROXIMATE SCHEDULE:
e SUMMER 2023

McGILLIVRAY BLVD

MAJOR CONSTRUCTION ACTIVITIES:

e NORTHBOUND MIDDLE LANE REHABILITATION

e PAVEMENT REHABILITATION (JOINT AND SLAB REPAIRS)
e FIRST LIFT (SCRATCH) OF ASPHALT

TRAFFIC AND PEDESTRIAN CONTROL:

e NO MAJOR CLOSURES OF SOUTHBOUND LANES

e  MAINTAIN TWO NORTHBOUND LANES ON WEEKDAY
PEAK PERIODS FROM 07:00 - 09:00 AND AT LEAST ONE
NORTHBOUND LANE (CURB LANE) AT ALL OTHER TIMES

e  MAINTAIN EAST AND WEST BOULEVARD SIDEWALK
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