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PHASE 1 - STAGE 1 NOTES:

APPROXIMATE SCHEDULE:

SPRING/SUMMER 2022

MAJOR CONSTRUCTION ACTIVITIES:

SOUTHBOUND MEDIAN LANE AND LEFT TURN LANES
REHABILITATION (JOINT AND SLAB REPAIRS)
PAVEMENT WIDENING INTO MEDIAN

NEW CURBS

FINAL MEDIAN BOULEVARD GRADING

FIRST LIFT (SCRATCH) OF ASPHALT

TRAFFIC AND PEDESTRIAN CONTROL:

NO MAJOR CLOSURES OF NORTHBOUND LANES
MAINTAIN TWO SOUTHBOUND LANES ON WEEKDAY
PEAK PERIODS FROM 15:30 - 17:30 AND AT LEAST ONE
SOUTHBOUND LANE AT ALL OTHER TIMES

MAINTAIN EAST AND WEST BOULEVARD SIDEWALK
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Certificate of Authorization
Dillon Consulting Limited (MB)
No. 1789 Date:__ 2021/12/17

PRELIMINARY ONLY
NOT FOR CONSTRUCTION

UNDERGROUND STRUCTURES

SUPV. U/G STRUCTURES DATE

LOCATION_ OF UNDERGROUND STRUCTURES AS
SHOWN ARE BASED ON THE BEST INFORMATION
AVAILABLE. BUT NO_GUARANTEE IS GIVEN
THAT ALL EXISTING UTILITIES ARE SHOWN OR
THAT THE _GIVEN LOCATIONS ARE EXACT.
CONFIRMATION OF EXISTENCE AND EXACT
LOCATION OF ALL SERVICES MUST BE
OBTAINED FROM THE INDIVIDUAL UTILITIES
BEFORE PROCEEDING WITH CONSTRUCTION.
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PEMBINA HIGHWAY REHABILITATION
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