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PHASE 1 - STAGE 1 NOTES:

APPROXIMATE SCHEDULE:
e SPRING/SUMMER 2022

MAJOR CONSTRUCTION ACTIVITIES:

e SOUTHBOUND MEDIAN LANE AND LEFT TURN LANES
REHABILITATION (JOINT AND SLAB REPAIRS)
PAVEMENT WIDENING INTO MEDIAN

NEW CURBS

FINAL MEDIAN BOULEVARD GRADING

FIRST LIFT (SCRATCH) OF ASPHALT

TRAFFIC AND PEDESTRIAN CONTROL:

e NO MAJOR CLOSURES OF NORTHBOUND LANES

e  MAINTAIN TWO SOUTHBOUND LANES ON WEEKDAY
PEAK PERIODS FROM 15:30 - 17:30 AND AT LEAST ONE
SOUTHBOUND LANE AT ALL OTHER TIMES

e  MAINTAIN EAST AND WEST BOULEVARD SIDEWALK
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