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PHASE 2 - STAGE 2 NOTES:

APPROXIMATE SCHEDULE:

SUMMER 2023

MAJOR CONSTRUCTION ACTIVITIES:

NORTHBOUND MIDDLE LANE REHABILITATION
PAVEMENT REHABILITATION (JOINT AND SLAB REPAIRS)
FIRST LIFT (SCRATCH) OF ASPHALT

TRAFFIC AND PEDESTRIAN CONTROL:

NO MAJOR CLOSURES OF SOUTHBOUND LANES
MAINTAIN TWO NORTHBOUND LANES ON WEEKDAY
PEAK PERIODS FROM 07:00 - 09:00 AND AT LEAST ONE
NORTHBOUND LANE (CURB LANE) AT ALL OTHER TIMES
MAINTAIN EAST AND WEST BOULEVARD SIDEWALK
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LEGEND - CONSTRUCTION STAGING

TEMPORARY ROADWAY CONSTRUCTION

] PERMANENT ROADWAY CONSTRUCTION

] PERMANENT SIDEWALK/MUP CONSTRUCTION
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CHANNELIZATION BARREL (TC-63)
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