C:\pw working directory\projects 2020\ 40tjh\dms18167\202434—PEM—CT—CON—STAGE—1—4.dwg

MATCHLINE - A

MATCHLINE - B

.

= =

RADISSON AVE

PEMBINA HWY

WALLER AVE

4 PEMBINA HWY

] PERMANENT ROADWAY CONSTRUCTION

[iBe e—

LEGEND - CONSTRUCTION STAGING

TEMPORARY ROADWAY CONSTRUCTION ==

PERMANENT SIDEWALK/MUP CONSTRUCTION

TALL CONE

CHANNELIZATION BARREL (TC-63)

—
<«

REFLECTORIZED LIGHT BARRICADE (TC-64A)
VEHICULAR TRAFFIC

PEDESTRIAN TRAFFIC

ONE-WAY CYCLIST TRAFFIC

SIGNALIZED
INTERSECTION

AV ATVMNIMNVO

PEMBINA\ HWY

PHASE 1 - STAGE 4 NOTES:

APPROXIMATE SCHEDULE:
e FALL 2022

MAJOR CONSTRUCTION ACTIVITIES:
e FINAL LIFT OF ASPHALT FOR ALL SOUTHBOUND LANES
e  MILLING AND PAVING OF McGILLIVRAY INTERSECTION

TRAFFIC AND PEDESTRIAN CONTROL:

e NO MAJOR CLOSURES OF NORTHBOUND LANES

e  MAINTAIN TWO SOUTHBOUND LANES ON WEEKDAY
PEAK PERIODS FROM 15:30 - 17:30 AND AT LEAST ONE
SOUTHBOUND LANE AT ALL OTHER TIMES

e  MCcGILLIVRAY INTERSECTION PAVING OPERATION MUST
OCCUR ON A WEEKEND BETWEEN FRIDAY AT 18:00 TO
MONDAY AT 4:00

e DURING McGILLIVRAY INTERSECTION PAVING
OPERATION, EAST/WEST TRAFFIC MAY BE FORCED TO
TURN RIGHT AND NORTH/SOUTH LEFT TURNS MAY BE
PROHIBITED

e MAINTAIN EAST BOULEVARD SIDEWALK

e UTILIZE FLAGPERSONS, SIGNAGE AND BARRICADES AS
PER MTTC SHORT TERM CLOSURES THROUGHOUT
STAGE
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Certificate of Authorization
Dillon Consulting Limited (MB)
No. 1789 Date:__ 2021/12/17

PRELIMINARY ONLY
NOT FOR CONSTRUCTION

UNDERGROUND STRUCTURES

SUPV. U/G STRUCTURES DATE

LOCATION_ OF UNDERGROUND STRUCTURES AS
SHOWN ARE BASED ON THE BEST INFORMATION
AVAILABLE. BUT NO_GUARANTEE IS GIVEN
THAT ALL EXISTING UTILITIES ARE SHOWN OR
THAT THE _GIVEN LOCATIONS ARE EXACT.
CONFIRMATION OF EXISTENCE AND EXACT
LOCATION OF ALL SERVICES MUST BE
OBTAINED FROM THE INDIVIDUAL UTILITIES
BEFORE PROCEEDING WITH CONSTRUCTION.
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