
TRAFFIC SIGNAGE & STAGING

TC-2 ROADWORK

RB-11 (L/R) TURN PROHIBITED

RB 21 (L/R) ONE-WAY SIGN

RB 22 WRONG WAY SIGN

ROAD CLOSED BARRICADE
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TRAFFIC LANE DIRECTION
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PHASE I - STAGE VI
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MAINTAIN LEFT TURN ACCESS

OFF CRICKET DRIVE OTHER THAN

DURING MILLING  AND ASPHALT OPERATIONS

CONSTRUCT TEMPORARY PAVEMENT

WIDENING PRIOR TO COMMENCING

PHASE II - STAGE I

STA. 5+40

STA. 3+05
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NOTES:

1.

2.

3.

4.

ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST

REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS

CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS

ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN

ACCESS ON ONE SIDE AT ALL TIMES.

WHERE APPLICABLE, CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME WITH TRAFFIC TO BE

MAINTAINED IN BOTH DIRECTIONS. WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC

WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED.

PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.

PHASE I - STAGE VI

PAVILION CRESCENT STA. 5+40
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TEMPORARY TRAFFIC SIGNAGE & STAGING

SOUTHBOUND ZOO DRIVE, EAST LANE

WESTBOUND PAVILION CRESCENT, SOUTH LANE

STA. 3+05 ZOO DRIVETOFROM AND
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