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1.1

GENERAL

WORK COVERED BY CONTRACT DOCUMENTS
WORK OF THIS CONTRACT COMPRISES MINOR RENOVATION WORK FOR THE ARTIC ROOM
IN THE WINNIPEG TRANSIT FORT ROUGE GARAGE.

WORK SEQUENCE

CONSTRUCT WORK IN STAGES TO ACCOMMODATE OWNER'S CONTINUED USE OF
PREMISES DURING CONSTRUCTION.

CO—ORDINATE PROGRESS SCHEDULE AND CO—ORDINATE WITH OWNER OCCUPANCY
DURING CONSTRUCTION.

MAINTAIN FIRE ACCESS/CONTROL.

CONTRACTOR USE OF PREMISES
LIMIT USE OF PREMISES FOR WORK, FOR STORAGE, AND FOR ACCESS, TO ALLOW:
.1 OWNER OCCUPANCY.

CO—OPERATE WITH OWNER IN SCHEDULING OPERATIONS TO MINIMIZE CONFLICT AND TO
FACILITATE OWNER USAGE.

EXECUTE CERTIFICATE OF SUBSTANTIAL PERFORMANCE FOR EACH DESIGNATED PORTION
OF WORK PRIOR TO OWNER OCCUPANCY. CONTRACTOR SHALL ALLOW:

.1 ACCESS FOR OWNER PERSONNEL.
.2 OPERATION OF HVAC AND ELECTRICAL SYSTEMS.

ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING

EXECUTE WORK WITH LEAST POSSIBLE INTERFERENCE OR DISTURBANCE TO BUILDING
OPERATIONS, OCCUPANTS, PUBLIC, AND NORMAL USE OF PREMISES. ARRANGE WITH
CONSULTANT TO FACILITATE EXECUTION OF WORK.

EXISTING SERVICES

NOTIFY, CONSULTANT AND UTILITY COMPANIES OF INTENDED INTERRUPTION OF SERVICES
AND OBTAIN REQUIRED PERMISSION.

WHERE WORK INVOLVES BREAKING INTO OR CONNECTING TO EXISTING SERVICES, GIVE
CONSULTANT 48 HOURS' NOTICE FOR NECESSARY INTERRUPTION OF MECHANICAL OR
ELECTRICAL SERVICE THROUGHOUT COURSE OF WORK. MINIMIZE DURATION OF
INTERRUPTIONS. CARRY OUT WORK AT TIMES AS DIRECTED BY GOVERNING AUTHORITIES
WITH MINIMUM DISTURBANCE TO PEDESTRIAN, VEHICULAR TRAFFIC AND TENANT
OPERATIONS.

ESTABLISH LOCATION AND EXTENT OF SERVICE LINES IN AREA OF WORK BEFORE
STARTING WORK. NOTIFY CONSULTANT OF FINDINGS.

SUBMIT SCHEDULE TO AND OBTAIN APPROVAL FROM CONSULTANT FOR ANY
SHUT-DOWN OR CLOSURE OF ACTIVE SERVICE OR FACILITY INCLUDING POWER AND
COMMUNICATIONS SERVICES. ADHERE TO APPROVED SCHEDULE AND PROVIDE NOTICE TO
AFFECTED PARTIES.

PROVIDE TEMPORARY SERVICES WHEN DIRECTED BY CONSULTANT TO MAINTAIN CRITICAL
BUILDING AND TENANT SYSTEMS.

WHERE UNKNOWN SERVICES ARE ENCOUNTERED,
CONFIRM FINDINGS IN WRITING.

PROTECT, RELOCATE OR MAINTAIN EXISTING ACTIVE SERVICES. WHEN INACTIVE SERVICES
ARE ENCOUNTERED, CAP OFF IN MANNER APPROVED BY AUTHORITIES HAVING
JURISDICTION.

IMMEDIATELY ADVISE CONSULTANT AND

DOCUMENTS REQUIRED

MAINTAIN AT JOB SITE, ONE COPY EACH DOCUMENT AS FOLLOWS:
CONTRACT DRAWINGS.

SPECIFICATIONS.

ADDENDA.

REVIEWED SHOP DRAWINGS.

LIST OF OUTSTANDING SHOP DRAWINGS.

CHANGE ORDERS.

OTHER MODIFICATIONS TO CONTRACT.

FIELD TEST REPORTS.

.9 COPY OF APPROVED WORK SCHEDULE.

.10 HEALTH AND SAFETY PLAN AND OTHER SAFETY RELATED DOCUMENTS.
.11 OTHER DOCUMENTS AS SPECIFIED.
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MEASUREMENT AND PAYMENT

1.1

1.4

APPLICATIONS FOR PROGRESS PAYMENT

MAKE APPLICATIONS FOR PAYMENT ON ACCOUNT AS PROVIDED IN AGREEMENT,
MONTHLY AS WORK PROGRESSES.

DATE APPLICATIONS FOR PAYMENT LAST DAY OF AGREED MONTHLY PAYMENT PERIOD
AND ENSURE AMOUNT CLAIMED IS FOR VALUE, PROPORTIONATE TO AMOUNT OF
CONTRACT, OF WORK PERFORMED AND PRODUCTS DELIVERED TO PLACE OF WORK AT
THAT DATE.

SUBMIT TO CONSULTANT, AT LEAST 14 DAYS BEFORE FIRST APPLICATION FOR PAYMENT.
SCHEDULE OF VALUES FOR PARTS OF WORK, AGGREGATING TOTAL AMOUNT OF
CONTRACT PRICE, TO FACILITATE EVALUATION OF APPLICATIONS FOR PAYMENT.

PROGRESS PAYMENT

CONSULTANT WILL ISSUE TO OWNER, NO LATER THAN 10 DAYS AFTER RECEIPT OF AN
APPLICATION FOR PAYMENT, CERTIFICATE FOR PAYMENT IN AMOUNT APPLIED FOR OR IN
SUCH OTHER AMOUNT AS CONSULTANT DETERMINES TO BE DUE. IF CONSULTANT
AMENDS APPLICATION, CONSULTANT WILL GIVE NOTIFICATION IN WRITING GIVING REASONS
FOR AMENDMENT.

SUBSTANTIAL PERFORMANCE OF WORK

PREPARE AND SUBMIT TO CONSULTANT COMPREHENSIVE LIST OF ITEMS TO BE
COMPLETED OR CORRECTED AND APPLY FOR A REVIEW BY CONSULTANT TO ESTABLISH
SUBSTANTIAL PERFORMANCE OR INTERIM COMPLETION OF WORK, OR SUBSTANTIAL
PERFORMANCE OF DESIGNATED PORTION OF WORK WHEN WORK IS SUBSTANTIALLY
PERFORMED IF PERMITTED BY LIEN LEGISLATION APPLICABLE TO PLACE OF WORK
DESIGNATED PORTION WHICH OWNER AGREES TO ACCEPT SEPARATELY IS SUBSTANTIALLY
PERFORMED. FAILURE TO INCLUDE ITEMS ON LIST DOES NOT ALTER RESPONSIBILITY TO
COMPLETE CONTRACT.

NO LATER THAN 10 DAYS AFTER RECEIPT OF LIST AND APPLICATION, CONSULTANT WILL
REVIEW WORK TO VERIFY VALIDITY OF APPLICATION, AND NO LATER THAN 7 DAYS
AFTER COMPLETING REVIEW, WILL NOTIFY CONTRACTOR IF WORK OR DESIGNATED
PORTION OF WORK IS SUBSTANTIALLY PERFORMED.

CONSULTANT: STATE DATE OF SUBSTANTIAL PERFORMANCE OF WORK OR DESIGNATED
PORTION OF WORK IN CERTIFICATE.

IMMEDIATELY FOLLOWING ISSUANCE OF CERTIFICATE OF SUBSTANTIAL PERFORMANCE OF
WORK, IN CONSULTATION WITH CONSULTANT, ESTABLISH REASONABLE DATE FOR
FINISHING WORK.

CONTRACTOR SHALL BE REQUIRED TO FULFILL THE FOLLOWING REQUIREMENTS AT
SUBSTANTIAL COMPLETION. THIS INCLUDES BUT IS NOT LIMITED TO THE FOLLOWING:
O&M MANUALS & AS—BUILT DRAWINGS

INSPECTION — TESTING REPORTS

HANDOVER OF KEYS

STATUTORY DECLARATION

CONSULTANT WRITTEN RECOMMENDATION

WCB CLEARANCE CERTIFICATE

O&M REVIEW OF DEFICIENCY LIST

SUBSTANTIAL ACCEPTANCE CERTIFICATE

PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF WORK
AFTER ISSUANCE OF CERTIFICATE OF SUBSTANTIAL PERFORMANCE OF WORK:
.1 SUBMIT APPLICATION FOR PAYMENT OF HOLDBACK AMOUNT.

.2 SUBMIT SWORN STATEMENT THAT ACCOUNTS FOR LABOUR, SUBCONTRACTS,
PRODUCTS, CONSTRUCTION MACHINERY AND EQUIPMENT, AND OTHER INDEBTEDNESS
WHICH MAY HAVE BEEN INCURRED IN SUBSTANTIAL PERFORMANCE OF WORK AND
FOR WHICH OWNER MIGHT IN BE HELD RESPONSIBLE HAVE BEEN PAID IN FULL,
EXCEPT FOR AMOUNTS PROPERLY RETAINED AS HOLDBACK OR AS IDENTIFIED
AMOUNT IN DISPUTE.
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.2 CONTRACTOR SHALL BE REQUIRED TO FULFILL THE FOLLOWING REQUIREMENTS PRIOR TO

RELEASE OF HOLDBACK AND FINAL PAYMENT. THE INCLUDE BUT NOT LIMITED TO THE
FOLLOWING:

INSPECTION REPORT

CONSULTANT WRITTEN RECOMMENDATION

STATUTORY DECLARATION

PERFORMANCE EVALUATION REPORTS (CONTRACTOR & CONSULTANT)
PROJECT CLOSE-OUT REPORT

COST REPORT
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.7 WCB CLEARANCE RECEIVED
.8 FINAL ACCEPTANCE OF COMPLETION CERTIFICATE

AFTER RECEIPT OF APPLICATION FOR PAYMENT AND SWORN STATEMENT, CONSULTANT
WILL ISSUE CERTIFICATE FOR PAYMENT OF HOLDBACK AMOUNT.

WHERE HOLDBACK AMOUNT HAS NOT BEEN PLACED IN A SEPARATE HOLDBACK
ACCOUNT, OWNER SHALL, 10 DAYS PRIOR TO EXPIRY OF HOLDBACK PERIOD
STIPULATED IN LIEN LEGISLATION APPLICABLE TO PLACE OF WORK, PLACE HOLDBACK
AMOUNT IN BANK ACCOUNT IN JOINT NAMES OF OWNER AND CONTRACTOR.

AMOUNT AUTHORIZED BY CERTIFICATE FOR PAYMENT OF HOLDBACK AMOUNT IS DUE
AND PAYABLE ON DAY FOLLOWING EXPIRATION OF HOLDBACK PERIOD STIPULATED IN
LIEN LEGISLATION APPLICABLE TO PLACE OF WORK. WHERE LIEN LEGISLATION DOES
NOT EXIST OR APPLY, HOLDBACK AMOUNT IS DUE AND PAYABLE IN ACCORDANCE WITH
OTHER LEGISLATION, INDUSTRY PRACTICE, OR PROVISIONS WHICH MAY BE AGREED TO
BETWEEN PARTIES. OWNER MAY RETAIN OUT OF HOLDBACK AMOUNT SUMS REQUIRED
BY LAW TO SATISFY LIENS AGAINST WORK OR, IF PERMITTED BY LIEN LEGISLATION
APPLICABLE TO PLACE OF WORK, OTHER THIRD PARTY MONETARY CLAIMS AGAINST
CONTRACTOR WHICH ARE ENFORCEABLE AGAINST OWNER.

FINAL PAYMENT
SUBMIT APPLICATION FOR FINAL PAYMENT WHEN WORK IS COMPLETED.

CONSULTANT WILL, NO LATER THAN 10 DAYS AFTER RECEIPT OF APPLICATION FOR
FINAL PAYMENT, REVIEW WORK TO VERIFY VALIDITY OF APPLICATION. CONSULTANT WILL
GIVE NOTIFICATION THAT APPLICATION IS VALID OR GIVE REASONS WHY IT IS NOT VALID,
NO LATER THAN 7 DAYS AFTER REVIEWING WORK.

CONSULTANT WILL ISSUE FINAL CERTIFICATE FOR PAYMENT WHEN APPLICATION FOR
FINAL PAYMENT IS FOUND VALID.

SHOP DRAWINGS AND SUBMITTALS

1.1

ADMINISTRATIVE

SUBMIT TO CONSULTANT SUBMITTALS LISTED FOR REVIEW. SUBMIT PROMPTLY AND IN
ORDERLY SEQUENCE TO NOT CAUSE DELAY IN WORK. FAILURE TO SUBMIT IN AMPLE
TIME IS NOT CONSIDERED SUFFICIENT REASON FOR EXTENSION OF CONTRACT TIME AND
NO CLAIM FOR EXTENSION BY REASON OF SUCH DEFAULT WILL BE ALLOWED.

PROVIDE A DELIVERABLE REGISTER WHICH SHALL CONTAIN A LISTING OF THE
DOCUMENTS THAT CONTRACTOR INTENDS TO SUBMIT FOR REVIEW.

DO NOT PROCEED WITH WORK AFFECTED BY SUBMITTAL UNTIL REVIEW IS COMPLETE.

PRESENT SHOP DRAWINGS, PRODUCT DATA, SAMPLES AND MOCK-UPS IN SI METRIC
UNITS.

WHERE ITEMS OR INFORMATION IS NOT PRODUCED IN SI METRIC UNITS CONVERTED
VALUES ARE ACCEPTABLE.

REVIEW SUBMITTALS PRIOR TO SUBMISSION TO CONSULTANT. THIS REVIEW REPRESENTS
THAT NECESSARY REQUIREMENTS HAVE BEEN DETERMINED AND VERIFIED, OR WILL BE,
AND THAT EACH SUBMITTAL HAS BEEN CHECKED AND CO—ORDINATED WITH
REQUIREMENTS OF WORK AND CONTRACT DOCUMENTS. SUBMITTALS NOT STAMPED,
SIGNED, DATED AND IDENTIFIED AS TO SPECIFIC PROJECT WILL BE RETURNED WITHOUT
BEING EXAMINED AND CONSIDERED REJECTED.

NOTIFY CONSULTANT, IN WRITING AT TIME OF SUBMISSION, IDENTIFYING DEVIATIONS
FROM REQUIREMENTS OF CONTRACT DOCUMENTS STATING REASONS FOR DEVIATIONS.

VERIFY FIELD MEASUREMENTS AND AFFECTED ADJACENT WORK ARE CO-ORDINATED.

CONTRACTOR’S RESPONSIBILITY FOR ERRORS AND OMISSIONS IN SUBMISSION IS NOT
RELIEVED BY CONSULTANT'S REVIEW OF SUBMITTALS.

CONTRACTOR’S RESPONSIBILITY FOR DEVIATIONS IN SUBMISSION FROM REQUIREMENTS
OF CONTRACT DOCUMENTS IS NOT RELIEVED BY CONSULTANT REVIEW.

SHOP DRAWINGS AND PRODUCT DATA

THE TERM "SHOP DRAWINGS” MEANS DRAWINGS, DIAGRAMS, ILLUSTRATIONS, SCHEDULES,
PERFORMANCE CHARTS, BROCHURES AND OTHER DATA WHICH ARE TO BE PROVIDED BY
CONTRACTOR TO ILLUSTRATE DETAILS OF A PORTION OF WORK.

INDICATE MATERIALS, METHODS OF CONSTRUCTION AND ATTACHMENT OR ANCHORAGE,
ERECTION DIAGRAMS, CONNECTIONS, EXPLANATORY NOTES AND OTHER INFORMATION
NECESSARY FOR COMPLETION OF WORK. WHERE ARTICLES OR EQUIPMENT ATTACH OR
CONNECT TO OTHER ARTICLES OR EQUIPMENT, INDICATE THAT SUCH ITEMS HAVE BEEN
CO—ORDINATED, REGARDLESS OF SECTION UNDER WHICH ADJACENT ITEMS WILL BE
SUPPLIED AND INSTALLED. INDICATE CROSS REFERENCES TO DESIGN DRAWINGS AND
SPECIFICATIONS.

ALLOW 5 WORKING DAYS FOR CONSULTANT'S REVIEW OF EACH SUBMISSION.

ADJUSTMENTS MADE ON SHOP DRAWINGS BY CONSULTANT ARE NOT INTENDED TO
CHANGE CONTRACT PRICE. IF ADJUSTMENTS AFFECT VALUE OF WORK, STATE SUCH IN
WRITING TO CONSULTANT PRIOR TO PROCEEDING WITH WORK.

MAKE CHANGES IN SHOP DRAWINGS AS CONSULTANT MAY REQUIRE, CONSISTENT WITH
CONTRACT DOCUMENTS. WHEN RESUBMITTING, NOTIFY CONSULTANT IN WRITING OF
REVISIONS OTHER THAN THOSE REQUESTED.
ACCOMPANY SUBMISSIONS WITH TRANSMITTAL LETTER,
.1 DATE.

.2 PROJECT TITLE AND NUMBER.

.3 CONTRACTOR’S NAME AND ADDRESS.

.4 IDENTIFICATION AND QUANTITY OF EACH SHOP DRAWING, PRODUCT DATA AND
SAMPLE.

.5 OTHER PERTINENT DATA.
SUBMISSIONS INCLUDE:
.1 DATE AND REVISION DATES.
.2 PROJECT TITLE AND NUMBER.
.5 NAME AND ADDRESS OF:

.1 SUBCONTRACTOR.

.2 SUPPLIER.

.3 MANUFACTURER.

.4 CONTRACTOR’S STAMP, SIGNED BY CONTRACTOR’S AUTHORIZED REPRESENTATIVE
CERTIFYING APPROVAL OF SUBMISSIONS, VERIFICATION OF FIELD MEASUREMENTS
AND COMPLIANCE WITH CONTRACT DOCUMENTS.

.5 DETAILS OF APPROPRIATE PORTIONS OF WORK AS APPLICABLE:
.1 FABRICATION.

.2 LAYOUT, SHOWING DIMENSIONS,
CLEARANCES.

3 SETTING OR ERECTION DETAILS.
4 CAPACITIES.

.5 PERFORMANCE CHARACTERISTICS.
.6 STANDARDS.
7
8
9

1

IN DUPLICATE, CONTAINING:

INCLUDING IDENTIFIED FIELD DIMENSIONS, AND

OPERATING WEIGHT.

WIRING DIAGRAMS.
. SINGLE LINE AND SCHEMATIC DIAGRAMS.
.10 RELATIONSHIP TO ADJACENT WORK.

REGULATORY REQUIREMENTS

1.1

REFERENCES AND CODES

PERFORM WORK IN ACCORDANCE WITH NATIONAL BUILDING CODE OF CANADA (NBC
2010) INCLUDING AMENDMENTS UP TO TENDER CLOSING DATE AND OTHER CODES OF
PROVINCIAL OR LOCAL APPLICATION PROVIDED THAT IN CASE OF CONFLICT OR
DISCREPANCY, MORE STRINGENT REQUIREMENTS APPLY.

MEET OR EXCEED REQUIREMENTS OF:

.1 CONTRACT DOCUMENTS.
.2 SPECIFIED STANDARDS, CODES AND REFERENCED DOCUMENTS.

HAZARDOUS MATERIAL DISCOVERY

ASBESTOS: DEMOLITION OF SPRAY OR TROWEL—APPLIED ASBESTOS IS HAZARDOUS TO
HEALTH. STOP WORK IMMEDIATELY WHEN MATERIAL RESEMBLING SPRAY OR
TROWEL—APPLIED ASBESTOS IS ENCOUNTERED DURING DEMOLITION WORK. NOTIFY
CONSULTANT.

PCB: POLYCHLORINATED BIPHENYL: STOP WORK IMMEDIATELY WHEN MATERIAL
RESEMBLING POLYCHLORINATED BIPHENYL IS ENCOUNTERED DURING DEMOLITION WORK.
NOTIFY CONSULTANT.

MOULD: STOP WORK IMMEDIATELY WHEN MATERIAL RESEMBLING MOULD IS
ENCOUNTERED DURING DEMOLITION WORK. NOTIFY CONSULTANT.

BUILDING SMOKING ENVIRONMENT
COMPLY WITH SMOKING RESTRICTIONS AND MUNICIPAL BY—LAWS.
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HEALTH AND SAFETY REQUIREMENTS

1.1 CONSTRUCTION SAFETY MEASURES

.1 SAFETY IS THE CONTRACTOR’S RESPONSIBILITY. THE CONTRACTOR WILL BE THE
"CONSTRUCTOR” AS DEFINED IN THE OCCUPATIONAL HEALTH AND SAFETY ACT.

.2 OBSERVE AND ENFORCE CONSTRUCTION SAFETY MEASURES OF NATIONAL BUILDING
CODE, 2010, PART 8, PROVINCIAL AND/OR TERRITORIAL GOVERNMENT, WORKERS’

SAFETY & COMPENSATION COMMISSION (WSCC), MUNICIPAL STATUTES, WHMIS AND
LOCAL AUTHORITIES.

.3 BEFORE ANY WORK AT THE SITE IS STARTED, THE CONTRACTOR SHALL HAVE PREPARED
A HEALTH AND SAFETY PLAN AND MANUAL FOR PROJECT SPECIFIC HEALTH AND SAFETY
PRECAUTIONS AND PROGRAMS, SAFETY OF PROPERTY ON SITE, AND FOR PROTECTION
OF PERSONS ADJACENT TO SITE AND ENVIRONMENT TO THE EXTENT THAT THEY MAY
BE AFFECTED BY CONDUCT OF WORK. THE PLAN SHALL BE COMPLETE WITH RESPECT
TO PROCEDURES AND ACTIONS THAT THE CONTRACTOR NEEDS TO FOLLOW IN ORDER
FOR THE CONTRACTOR AND ALL OTHERS TO COMPLY WITH ALL APPLICABLE LAWS AND
REGULATIONS.

.4 CONTRACTOR TO COMPLY WITH AND ENFORCE COMPLIANCE BY EMPLOYEES OF
CONTRACT DOCUMENTS, APPLICABLE FEDERAL, PROVINCIAL, TERRITORIAL, AND LOCAL
STATUTES, REGULATIONS, AND ORDINANCES, AND WITH SITE-SPECIFIC HEALTH AND
SAFETY PLAN AND MANUAL AND ALL OTHER SPECIFIC OWNER’S REQUIREMENTS.

.5 THE CONTRACTOR SHALL DESIGNATE A QUALIFIED AND EXPERIENCED SAFETY
REPRESENTATIVE AT THE SITE.

1.2 SUBMITTALS
.1 MAKE SUBMITTALS IN ACCORDANCE WITH SHOP DRAWINGS AND SUBMITTALS SECTION.

.2 SUBMIT SITE-SPECIFIC HEALTH AND SAFETY PLAN TO OWNER: NOT LATER THAN 30
DAYS FOLLOWING THE COMMERCIAL CLOSE DATE, WITHIN SEVEN DAYS AFTER DATE OF
NOTICE TO PROCEED AND PRIOR TO COMMENCEMENT OF WORK. HEALTH AND SAFETY
PLAN AND MANUAL MUST INCLUDE:

.1 RESULTS OF SITE SPECIFIC SAFETY HAZARD ASSESSMENT;

.2 RESULTS OF SAFETY AND HEALTH RISK OR HAZARD ANALYSIS FOR SITE TASKS AND
OPERATION FOUND IN WORK PLAN;

.3 SUBMIT ELECTRONIC COPIES OF CONTRACTOR’S AUTHORIZED REPRESENTATIVE'S WORK
SITE HEALTH AND SAFETY INSPECTION REPORTS TO OWNER AND AUTHORITY HAVING
JURISDICTION, WEEKLY;

.4 SUBMIT COPIES OF REPORTS OR DIRECTIONS ISSUED BY FEDERAL AND PROVINCIAL
HEALTH AND SAFETY INSPECTORS;

.5 SUBMIT COPIES OF INCIDENT AND ACCIDENT REPORTS;

CONTRACTOR TO MAINTAIN UP—TO—-DATE WHMIS MSDS — MATERIAL SAFETY DATA
SHEETS ON SITE IN AN AREA ACCESSIBLE TO WORKING STAFF, THE ENGINEER, AND
THE OWNER;

.7 CONSULTANT WILL REVIEW CONTRACTOR'S SITE—SPECIFIC HEALTH AND SAFETY PLAN
AND PROVIDE COMMENTS TO CONTRACTOR WITHIN TEN (10) BUSINESS DAYS OF
RECEIPT. REVISE PLAN AS APPROPRIATE AND RESUBMIT PLAN TO CONSULTANT FOR
ACCEPTANCE;

.8 CONSULTANT'S REVIEW OF CONTRACTOR'S FINAL HEALTH AND SAFETY PLAN SHOULD
NOT BE CONSTRUED AS APPROVAL AND DOES NOT REDUCE THE CONTRACTOR’S
OVERALL RESPONSIBILITY FOR CONSTRUCTION HEALTH AND SAFETY;

.9 MEDICAL SURVEILLANCE: WHERE PRESCRIBED BY LEGISLATION, REGULATION OR SAFETY
PROGRAM, SUBMIT CERTIFICATION OF MEDICAL SURVEILLANCE FOR SITE PERSONNEL
PRIOR TO COMMENCEMENT OF WORK, AND SUBMIT ADDITIONAL CERTIFICATIONS FOR
ANY NEW SITE PERSONNEL TO ENGINEER; AND

.10 ON—=SITE CONTINGENCY AND EMERGENCY RESPONSE PLAN: ADDRESS STANDARD
OPERATING PROCEDURES TO BE IMPLEMENTED DURING EMERGENCY SITUATIONS.

QUALITY CONTROL

1.1 INSPECTION

.1 ALLOW CONSULTANT ACCESS TO WORK. IF PART OF WORK IS IN PREPARATION AT
LOCATIONS OTHER THAN PLACE OF WORK, ALLOW ACCESS TO SUCH WORK WHENEVER
IT IS IN PROGRESS.

.2 GIVE TIMELY NOTICE REQUESTING INSPECTION IF WORK IS DESIGNATED FOR SPECIAL
TESTS, INSPECTIONS OR APPROVALS BY CONSULTANT'S INSTRUCTIONS, OR LAW OF
PLACE OF WORK.

.3 IF CONTRACTOR COVERS OR PERMITS TO BE COVERED WORK THAT HAS BEEN
DESIGNATED FOR SPECIAL TESTS, INSPECTIONS OR APPROVALS BEFORE SUCH IS MADE,
UNCOVER SUCH WORK, HAVE INSPECTIONS OR TESTS SATISFACTORILY COMPLETED AND
MAKE GOOD SUCH WORK.

.4 CONSULTANT WILL ORDER PART OF WORK TO BE EXAMINED IF WORK IS SUSPECTED TO
BE NOT IN ACCORDANCE WITH CONTRACT DOCUMENTS. IF, UPON EXAMINATION SUCH
WORK IS FOUND NOT IN ACCORDANCE WITH CONTRACT DOCUMENTS, CORRECT SUCH
WORK AND PAY COST OF EXAMINATION AND CORRECTION. IF SUCH WORK IS FOUND
ACCORDANCE WITH CONTRACT DOCUMENTS, OWNER SHALL PAY COST OF EXAMINATION
AND REPLACEMENT.
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1.2 CONTRACTOR’S QUALITY CONTROL PROGRAM

.1 THE CONTRACTOR SHALL PREPARE A QUALITY CONTROL PROGRAM. THE PURPOSE OF
THE PROGRAM SHALL BE TO ENSURE THE PERFORMANCE OF THE WORK IN
ACCORDANCE WITH CONTRACT REQUIREMENTS

.2 THE QUALITY CONTROL PROGRAM SHALL BE DESCRIBED IN A QUALITY CONTROL PLAN.
THE CONTRACTOR SHALL SUBMIT THE PLAN TO THE CONSULTANT FOR REVIEW IN
ACCORDANCE SHOP DRAWINGS & SUBMITTALS SECTION. THE MANUAL SHALL DEVELOP A
LOGICAL SYSTEM FOR TRACKING AND DOCUMENTING THE QUALITY CONTROL OF THE
WORK. A SYSTEMATIC FORMAT AND A SET OF PROCEDURES PATTERNED ON A
RECOGNIZED QUALITY CONTROL STANDARD WILL BE ACCEPTABLE, SUBJECT TO REVIEW
BY THE CONSULTANT.

.3 THE QUALITY CONTROL PLAN SHALL INCLUDE THE FOLLOWING INFORMATION:

.1 DISTRIBUTION LIST, PROVIDING A LIST OF NAMES TO WHOM THE PLAN SHALL BE
DISTRIBUTED.

TITLE PAGE, IDENTIFYING THE CONTRACT, CONTRACTOR AND COPY NUMBER.
REVISION PAGE, IDENTIFYING THE REVISION NUMBER AND DATE OF THE PLAN;
TABLE OF CONTENTS.

REVISION CONTROL, TABULATING THE REVISION NUMBER, DATE OF REVISION,
DESCRIPTION OF REVISIONS AND AUTHORIZED SIGNATURE.

.6 DETAILS OF MEASURING AND TESTING EQUIPMENT INCLUDING METHODS AND
FREQUENCY OF CALIBRATION.

.7 PURCHASING DETAILS OF ALL MATERIALS AND EQUIPMENT INCLUDING PROCUREMENT
DOCUMENTS AND VENDOR’S QUALITY CONTROL PROGRAM STANDARDS.

.8 PROCEDURES FOR INSPECTION OF INCOMING ITEMS, IN—PROCESS INSPECTION AND
FINAL INSPECTION AND TAGGING OF ALL SUPPLY ITEMS.

.9 DETAILS OF SPECIAL PROCESSES AS IDENTIFIED BY THE CONSULTANT,
QUALIFICATIONS OF PERSONNEL AND CERTIFICATION.

.10 PROCEDURES FOR SHIPPING, PACKAGING AND STORAGE OF MATERIALS.

.11 PROCEDURES FOR MAINTAINING QUALITY RECORDS AND STATEMENTS OF
COMPLIANCE, INCLUDING FILING AND STORAGE OF DOCUMENTS FOR A PERIOD OF
ONE YEAR AFTER COMPLETION OF THE WORKS.

.12 DETAILS OF ANY NON-CONFORMANCE, INCLUDING IDENTIFICATION AND RECORDING
OF DEFICIENCIES, TAGGING PROCEDURES FOR "HOLD” OR "REJECT” ITEMS, AND
FINAL DISPOSITION OF NON—CONFORMANCE FORMS BY THE QUALITY CONTROL
MANAGER.

.13 INSPECTION AND TEST CHECKLISTS, INCLUDING TABULATED CHECKLISTS DESCRIBING
ALL MANUFACTURING AND DELIVERY ACTIVITIES SUCH AS INSPECTION OR TEST,
FREQUENCY OF TESTS, DESCRIPTION OF TESTS, ACCEPTANCE CRITERIA OF TESTS,
SUCH AS VERIFICATION, WITNESSING OR HOLDING TESTS AND SIGN—-OFF BY THE
QUALITY CONTROL MANAGER AND THE CONSULTANT, IF THE CONSULTANT WITNESSES
THE TESTS.

.14 FORMS USED TO ENSURE THE APPLICATION OF THE INSPECTION AND TEST
CHECKLIST REQUIREMENTS. THESE FORMS SHALL BE IDENTIFIED IN THE CHECKLISTS
AND DESCRIBE ALL TESTING REQUIREMENTS FOR CONTRACT DOCUMENT
COMPLIANCE.

.4 THE CONTRACTOR SHALL APPOINT A QUALIFIED AND EXPERIENCED QUALITY CONTROL
MANAGER DEDICATED TO QUALITY MATTERS AND WHO WILL REPORT REGULARLY TO THE
CONTRACTOR'S MANAGEMENT AT A LEVEL THAT SHALL ENSURE THAT QUALITY CONTROL
REQUIREMENTS ARE NOT SUBORDINATED TO MANUFACTURING, CONSTRUCTION OR
DELIVERY. THE QUALITY CONTROL MANAGER SHALL BE EMPOWERED TO RESOLVE
QUALITY MATTER AND SHALL BE ON SITE FOR THE DURATION OF THE CONTRACT.

.5 THE QUALITY CONTROL PLAN SHALL INCLUDE SAMPLES OF ALL FORMS TO BE FILLED
IN BY THE QUALITY CONTROL INSPECTORS. ALL FORMS SHALL BE SIGNED BY THE
QUALITY CONTROL MANAGER AND SUBMITTED PROMPTLY TO THE CONSULTANT WHO WILL

(G EESR NN

INCLUDING

ADD ITS REVIEW SIGNATURE.

.6 AN INDEPENDENT CHECK OF ALL WORK SHALL BE PERFORMED BY THE CONTRACTOR.
THE CONTRACTOR SHALL APPOINT QUALITY CONTROL INSPECTORS TO ENSURE
COMPLIANCE OF PRODUCTS AND WORKMANSHIP WITH CONTRACT REQUIREMENTS.

.7 AT COMPLETION OF THE WORK A BOUND AND ITEMIZED COPY OF ALL QUALITY
CONTROL DOCUMENTS AND REPORTS SHALL BE PREPARED BY THE CONTRACTOR’S
QUALITY MANAGER AND SUBMITTED TO THE CONSULTANT.

1.3 EQUIPMENT AND SYSTEMS

.1 SUBMIT ADJUSTMENT AND BALANCING REPORTS FOR MECHANICAL, ELECTRICAL AND
BUILDING EQUIPMENT SYSTEMS.

.2 REFER TO RELEVANT SECTIONS FOR DEFINITIVE REQUIREMENTS.

CLEANING
1.4 PROJECT CLEANLINESS

.1 MAINTAIN WORK IN TIDY CONDITION, FREE FROM ACCUMULATION OF WASTE PRODUCTS
AND DEBRIS, INCLUDING OR OTHER THAN THAT CAUSED BY OWNER OR OTHER
CONTRACTORS.

.2 REMOVE WASTE MATERIALS FROM SITE AT DAILY REGULARLY SCHEDULED TIMES OR
DISPOSE OF AS DIRECTED BY CONSULTANT. DO NOT BURN WASTE MATERIALS ON SITE,
UNLESS APPROVED BY CONSULTANT.

.3 MAKE ARRANGEMENTS WITH AND OBTAIN PERMITS FROM AUTHORITIES HAVING
JURISDICTION FOR DISPOSAL OF WASTE AND DEBRIS.

.4 PROVIDE ON—SITE CONTAINERS FOR COLLECTION OF WASTE MATERIALS AND DEBRIS.
PROVIDE AND USE MARKED SEPARATE BINS FOR RECYCLING.

.6 DISPOSE OF WASTE MATERIALS AND DEBRIS AT DESIGNATED DUMPING AREAS ON
CROWN PROPERTY OR OFF SITE.

.7 CLEAN INTERIOR AREAS PRIOR TO START OF FINISHING WORK, AND MAINTAIN AREAS
FREE OF DUST AND OTHER CONTAMINANTS DURING FINISHING OPERATIONS.

.8 STORE VOLATILE WASTE IN COVERED METAL CONTAINERS, AND REMOVE FROM PREMISES
AT END OF EACH WORKING DAY.

.9 PROVIDE ADEQUATE VENTILATION DURING USE OF VOLATILE OR NOXIOUS SUBSTANCES.
USE OF BUILDING VENTILATION SYSTEMS IS NOT PERMITTED FOR THIS PURPOSE.

.10 USE ONLY CLEANING MATERIALS RECOMMENDED BY MANUFACTURER OF SURFACE TO BE
CLEANED, AND AS RECOMMENDED BY CLEANING MATERIAL MANUFACTURER.

.11 SCHEDULE CLEANING OPERATIONS SO THAT RESULTING DUST, DEBRIS AND OTHER
CONTAMINANTS WILL NOT FALL ON WET, NEWLY PAINTED SURFACES NOR CONTAMINATE
BUILDING SYSTEMS.

1.5 FINAL CLEANING

.1 WHEN WORK IS SUBSTANTIALLY PERFORMED REMOVE SURPLUS PRODUCTS, TOOLS,
CONSTRUCTION MACHINERY AND EQUIPMENT NOT REQUIRED FOR PERFORMANCE OF
REMAINING WORK.

.2 REMOVE WASTE PRODUCTS AND DEBRIS OTHER THAN THAT CAUSED BY OTHERS, AND
LEAVE WORK CLEAN AND SUITABLE FOR OCCUPANCY.

.3 PRIOR TO FINAL REVIEW REMOVE SURPLUS PRODUCTS, TOOLS, CONSTRUCTION
MACHINERY AND EQUIPMENT.

.4 REMOVE WASTE PRODUCTS AND DEBRIS INCLUDING OR OTHER THAN THAT CAUSED BY
OWNER OR OTHER CONTRACTORS.

.5 REMOVE WASTE MATERIALS FROM SITE AT REGULARLY SCHEDULED TIMES OR DISPOSE
OF AS DIRECTED BY CONSULTANT. DO NOT BURN WASTE MATERIALS ON SITE, UNLESS
APPROVED BY CONSULTANT.

.6 MAKE ARRANGEMENTS WITH AND OBTAIN PERMITS FROM AUTHORITIES HAVING
JURISDICTION FOR DISPOSAL OF WASTE AND DEBRIS.

.7 CLEAN AND POLISH GLASS, MIRRORS, HARDWARE, WALL TILE, STAINLESS STEEL,
CHROME, PORCELAIN ENAMEL, BAKED ENAMEL, PLASTIC LAMINATE, AND MECHANICAL
AND ELECTRICAL FIXTURES. REPLACE BROKEN, SCRATCHED OR DISFIGURED GLASS.

.8 REMOVE STAINS, SPOTS, MARKS AND DIRT FROM DECORATIVE WORK, ELECTRICAL AND
MECHANICAL FIXTURES, FURNITURE FITMENTS, WALLS, AND FLOORS.

.9 CLEAN LIGHTING REFLECTORS, LENSES, AND OTHER LIGHTING SURFACES.

.10 VACUUM CLEAN AND DUST BUILDING INTERIORS, BEHIND GRILLES, LOUVRES AND
SCREENS.

.11 WAX, SEAL, SHAMPOO OR PREPARE FLOOR FINISHES, AS RECOMMENDED BY
MANUFACTURER.

.12 INSPECT FINISHES, FITMENTS AND EQUIPMENT AND ENSURE SPECIFIED WORKMANSHIP
AND OPERATION.

.13 BROOM CLEAN AND WASH EXTERIOR WALKS, STEPS AND SURFACES; RAKE CLEAN
OTHER SURFACES OF GROUNDS.

.14 CLEAN EQUIPMENT AND FIXTURES TO SANITARY CONDITION; CLEAN OR REPLACE FILTERS
OF MECHANICAL EQUIPMENT.

.15 CLEAN ROOFS, DOWNSPOUTS, AND DRAINAGE SYSTEMS.

.16 REMOVE DEBRIS AND SURPLUS MATERIALS FROM CRAWL AREAS AND OTHER
ACCESSIBLE CONCEALED SPACES.

1.6 WASTE MANAGEMENT AND DISPOSAL

SEPARATE WASTE MATERIALS FOR REUSE AND RECYCLING.

CLOSEOUT PROCEDURES

1.7
N

1.8
N

ADMINISTRATIVE REQUIREMENTS
ACCEPTANCE OF WORK PROCEDURES:

.1 CONTRACTOR’S INSPECTION: CONDUCT INSPECTION OF WORK, IDENTIFY
DEFICIENCIES AND DEFECTS, AND REPAIR AS REQUIRED TO CONFORM TO CONTRACT
DOCUMENTS.

.1 NOTIFY CONSULTANT IN WRITING OF SATISFACTORY COMPLETION OF
CONTRACTOR’S INSPECTION AND SUBMIT VERIFICATION THAT CORRECTIONS HAVE
BEEN MADE.

.2 REQUEST CONSULTANT'S INSPECTION.
.2 CONSULTANT'S REVIEW:

.1 CONSULTANT AND CONTRACTOR TO PERFORM FIELD REVIEW AND IDENTIFY
DEFECTS AND DEFICIENCIES.

.2 CONTRACTOR TO CORRECT WORK AS DIRECTED.
.3 COMPLETION TASKS: SUBMIT WRITTEN CERTIFICATES IN ENGLISH, THAT TASKS HAVE
BEEN PERFORMED AS FOLLOWS:
.1 WORK: COMPLETED AND INSPECTED FOR COMPLIANCE WITH CONTRACT
DOCUMENTS.
.2 DEFECTS: CORRECTED AND DEFICIENCIES COMPLETED.
.3 EQUIPMENT AND SYSTEMS: TESTED, ADJUSTED AND BALANCED, AND FULLY
OPERATIONAL.
.4 CERTIFICATES REQUIRED BY BOILER INSPECTION BRANCH, FIRE COMMISSIONER,
AND UTILITY COMPANIES: SUBMITTED.
.5 OPERATION OF SYSTEMS: DEMONSTRATED TO OWNER'S PERSONNEL.
.6 WORK: COMPLETE AND READY FOR FINAL INSPECTION.
.4 DECLARATION OF SUBSTANTIAL PERFORMANCE: WHEN CONSULTANT CONSIDERS
DEFICIENCIES AND DEFECTS CORRECTED AND REQUIREMENTS OF CONTRACT

SUBSTANTIALLY PERFORMED, MAKE APPLICATION FOR CERTIFICATE OF SUBSTANTIAL
PERFORMANCE.

.5 COMMENCEMENT OF LIEN AND WARRANTY PERIODS: DATE OF OWNER'S ACCEPTANCE
OF SUBMITTED DECLARATION OF SUBSTANTIAL PERFORMANCE TO BE DATE FOR
COMMENCEMENT FOR WARRANTY PERIOD AND COMMENCEMENT OF LIEN PERIOD
UNLESS REQUIRED OTHERWISE BY LIEN STATUTE OF PLACE OF WORK.

.6 FINAL PAYMENT:

.1 WHEN CONSULTANT CONSIDERS FINAL DEFICIENCIES AND DEFECTS CORRECTED
AND REQUIREMENTS OF CONTRACT MET, MAKE APPLICATION FOR FINAL
PAYMENT.

.7 PAYMENT OF HOLDBACK: AFTER ISSUANCE OF CERTIFICATE OF SUBSTANTIAL
PERFORMANCE OF WORK, SUBMIT APPLICATION FOR PAYMENT OF HOLDBACK
AMOUNT IN ACCORDANCE WITH CONTRACTUAL AGREEMENT.

FINAL CLEANING
CLEAN IN ACCORDANCE WITH CLEANING SECTION.

.1 REMOVE SURPLUS MATERIALS, EXCESS MATERIALS, RUBBISH, TOOLS AND
EQUIPMENT.

CLOSEQUT SUBMITTALS

1.1 ACTION AND INFORMATIONAL SUBMITTALS
.1 PROVIDE SUBMITTALS IN ACCORDANCE WITH SUBMITTAL PROCEDURES SECTION.

.2 TWO WEEKS PRIOR TO SUBSTANTIAL PERFORMANCE OF THE WORK, SUBMIT TO THE
CONSULTANT ELECTRONIC FINAL COPIES OF OPERATING AND MAINTENANCE MANUALS IN
ENGLISH.

.3 PROVIDE SPARE PARTS, MAINTENANCE MATERIALS AND SPECIAL TOOLS OF SAME
QUALITY AND MANUFACTURE AS PRODUCTS PROVIDED IN WORK.

.4 PROVIDE EVIDENCE, IF REQUESTED, FOR TYPE, SOURCE AND QUALITY OF PRODUCTS
SUPPLIED.
1.2 AS —BUILT DOCUMENTS AND SAMPLES

.7 IN ADDITION TO REQUIREMENTS IN GENERAL CONDITIONS, MAINTAIN AT SITE FOR
CONSULTANT AND OWNER, AND SUBMIT AT SUBSTANTIAL COMPLETION, ONE RECORD
COPY OF:

.1 CONTRACT DRAWINGS.

SPECIFICATIONS.

ADDENDA.

CHANGE ORDERS AND OTHER MODIFICATIONS TO CONTRACT.
REVIEWED SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES.
FIELD TEST RECORDS.

INSPECTION CERTIFICATES.

.8 MANUFACTURER’S CERTIFICATES.

.2 STORE RECORD DOCUMENTS AND SAMPLES IN FIELD OFFICE APART FROM DOCUMENTS
USED FOR CONSTRUCTION.

.1 PROVIDE FILES, RACKS, AND SECURE STORAGE.

.3 LABEL RECORD DOCUMENTS AND FILE IN ACCORDANCE WITH SECTION NUMBER LISTINGS
IN LIST OF CONTENTS OF THIS PROJECT MANUAL.

.1 LABEL EACH DOCUMENT "PROJECT RECORD” IN NEAT, LARGE, PRINTED LETTERS.
.4  MAINTAIN RECORD DOCUMENTS IN CLEAN, DRY AND LEGIBLE CONDITION.
.1 DO NOT USE RECORD DOCUMENTS FOR CONSTRUCTION PURPOSES.
.5 KEEP RECORD DOCUMENTS AND SAMPLES AVAILABLE FOR INSPECTION BY CONSULTANT.

No or Wi

1.3 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS

.1 RECORD INFORMATION ON SET OF BLUE OR BLACK LINE OPAQUE DRAWINGS, AND IN
COPY OF PROJECT MANUAL, PROVIDED BY CONSULTANT.

.2 USE FELT TIP MARKING PENS, MAINTAINING SEPARATE COLOURS FOR EACH MAJOR
SYSTEM, FOR RECORDING INFORMATION.

.3 RECORD INFORMATION CONCURRENTLY WITH CONSTRUCTION PROGRESS.
.1 DO NOT CONCEAL WORK UNTIL REQUIRED INFORMATION IS RECORDED.

.4 CONTRACT DRAWINGS AND SHOP DRAWINGS: MARK EACH ITEM TO RECORD ACTUAL
CONSTRUCTION, INCLUDING:

.1 FIELD CHANGES OF DIMENSION AND DETAIL.

.2 CHANGES MADE BY CHANGE ORDERS.

.3 DETAILS NOT ON ORIGINAL CONTRACT DRAWINGS.

.4 REFERENCED STANDARDS TO RELATED SHOP DRAWINGS AND MODIFICATIONS.
.5 SPECIFICATIONS: MARK EACH ITEM TO RECORD ACTUAL CONSTRUCTION, INCLUDING:

.1 MANUFACTURER, TRADE NAME, AND CATALOGUE NUMBER OF EACH PRODUCT
ACTUALLY INSTALLED, PARTICULARLY OPTIONAL ITEMS AND SUBSTITUTE ITEMS.

.2 CHANGES MADE BY ADDENDA AND CHANGE ORDERS.

.6 OTHER DOCUMENTS: MAINTAIN MANUFACTURER’S CERTIFICATIONS, INSPECTION
CERTIFICATIONS, AND FIELD TEST RECORDS, REQUIRED BY INDIVIDUAL SPECIFICATIONS
SECTIONS.

.7 PROVIDE DIGITAL PHOTOS, IF REQUESTED, FOR SITE RECORDS.

1.4 EQUIPMENT AND SYSTEMS

.1 FOR EACH ITEM OF EQUIPMENT AND EACH SYSTEM INCLUDE DESCRIPTION OF UNIT OR
SYSTEM, AND COMPONENT PARTS.

.1 GIVE FUNCTION, NORMAL OPERATION CHARACTERISTICS AND LIMITING CONDITIONS.

.2 INCLUDE PERFORMANCE CURVES, WITH ENGINEERING DATA AND TESTS, AND
COMPLETE NOMENCLATURE AND COMMERCIAL NUMBER OF REPLACEABLE PARTS.

.2 PANEL BOARD CIRCUIT DIRECTORIES: PROVIDE ELECTRICAL SERVICE CHARACTERISTICS,
CONTROLS, AND COMMUNICATIONS.

INCLUDE INSTALLED COLOUR CODED WIRING DIAGRAMS.

OPERATING PROCEDURES: INCLUDE START—UP, BREAK—IN, AND ROUTINE NORMAL
OPERATING INSTRUCTIONS AND SEQUENCES.

.1 INCLUDE REGULATION, CONTROL, STOPPING, SHUT—-DOWN, AND EMERGENCY
INSTRUCTIONS.

.2 INCLUDE SUMMER, WINTER, AND ANY SPECIAL OPERATING INSTRUCTIONS.

.5 MAINTENANCE REQUIREMENTS: INCLUDE ROUTINE PROCEDURES AND GUIDE FOR
TROUBLE—SHOOTING; DISASSEMBLY, REPAIR, AND REASSEMBLY INSTRUCTIONS; AND
ALIGNMENT, ADJUSTING, BALANCING, AND CHECKING INSTRUCTIONS.

PROVIDE SERVICING AND LUBRICATION SCHEDULE, AND LIST OF LUBRICANTS REQUIRED.
INCLUDE MANUFACTURER’S PRINTED OPERATION AND MAINTENANCE INSTRUCTIONS.
INCLUDE SEQUENCE OF OPERATION BY CONTROLS MANUFACTURER.

PROVIDE ORIGINAL MANUFACTURER’S PARTS LIST, ILLUSTRATIONS, ASSEMBLY DRAWINGS,
AND DIAGRAMS REQUIRED FOR MAINTENANCE.

.10 PROVIDE INSTALLED CONTROL DIAGRAMS BY CONTROLS MANUFACTURER.

.11 PROVIDE CONTRACTOR’'S CO—ORDINATION DRAWINGS, WITH INSTALLED COLOUR CODED
PIPING DIAGRAMS.

.12 PROVIDE LIST OF ORIGINAL MANUFACTURER’S SPARE PARTS, CURRENT PRICES, AND
RECOMMENDED QUANTITIES TO BE MAINTAINED IN STORAGE.

© o N o>

1.5 MATERIALS AND FINISHES

.1 BUILDING PRODUCTS, APPLIED MATERIALS, AND FINISHES: INCLUDE PRODUCT DATA, WITH
CATALOGUE NUMBER, SIZE, COMPOSITION, AND COLOUR AND TEXTURE DESIGNATIONS.

.1 PROVIDE INFORMATION FOR RE—-ORDERING CUSTOM MANUFACTURED PRODUCTS.

.2 INSTRUCTIONS FOR CLEANING AGENTS AND METHODS, PRECAUTIONS AGAINST
DETRIMENTAL AGENTS AND METHODS, AND RECOMMENDED SCHEDULE FOR CLEANING
AND MAINTENANCE.

.3 MOISTURE—PROTECTION AND WEATHER—EXPOSED PRODUCTS: INCLUDE MANUFACTURER’S
RECOMMENDATIONS FOR CLEANING AGENTS AND METHODS, PRECAUTIONS AGAINST
DETRIMENTAL AGENTS AND METHODS, AND RECOMMENDED SCHEDULE FOR CLEANING
AND MAINTENANCE.

.4 ADDITIONAL REQUIREMENTS: AS SPECIFIED IN INDIVIDUAL SPECIFICATIONS SECTIONS.

PROJECT CONTACT INFORMATION

PROJECT MANAGER — Adolfo Laufer
CONTACT EMAIL — alaufer@winnipeg.ca

CONSULTANT TEAM — Dillon Consulting Ltd.
CONTACT — Cole Lange
CONTACT EMAIL — clange@dillon.ca
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