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MATCHLINE - A

TAYLOR STAGE 2 NOTES:

APPROXIMATE SCHEDULE:
e JULY 2024 TO AUGUST 2024

MAJOR CONSTRUCTION ACTIVITIES: i
e REHABILITATE EASTBOUND AND RECONSTRUCT . |
WESTBOUND MEDIAN LANES BETWEEN RENFREW AND \

\

\

\

LINDSAY. L
e REHABILITATE/RECONSTRUCT MEDIAN. ]
e FINAL MEDIAN BOULEVARD GRADING ‘ | ‘
e FIRST LIFT (SCRATCH OF ASPHALT)

BEAVERBROOK ST

TRAFFIC AND PEDESTRIAN CONTROL:

e GRANT TO BE ONE LANE PER DIRECTION FROM
RENFREW TO LINDSAY. .

e MAINTAIN NORTH AND SOUTH BOULEVARD SIDEWALKS. u

LANARK ST
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Certificate of Authorization
Dillon Consulting Limited (MB)
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No. 1789 Date: __2024/04/05
LEGEND - CONSTRUCTION STAGING EL“éV By TJH/MRD ENGINEER'S SEAbs 6 0) THE CITY OF WINNIPEG
UNDERGROUND STRUCTURES ‘\\\
TEMPORARY ROADWAY CONSTRUCTION REFLECTORIZED LIGHT BARRICADE (TC-64A) DRAWN \\\\\\\\ . PUBLIC WORKS DEPARTMENT
i el - Winnipe
l ] PERMANENT ROADWAY CONSTRUCTION ﬁ REFLECTORIZED CONCRETE BARRICADE SUPV. U/G STRUCTURES DATE P g
CHECKED
BY MRD i CITY DRAWING NUMBER
| | PERMANENT SIDEWALK/MUP CONSTRUCTION >  VEHICULAR TRAEFIC DILLON 2024 REGIONAL STREET PROGRAM - GRANT P-3574.20
ﬂ TALL CONE APPROVED CONSULTING AVENUE AND TAYLOR AVENUE PAVEMENT poppren e
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