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GRANT STAGE 2 NOTES:

APPROXIMATE SCHEDULE:
e JULY 2024 TO SEPTEMBER 2024

MAJOR CONSTRUCTION ACTIVITIES:

e REHABILITATE EASTBOUND AND WESTBOUND CURB
LANES

e REHABILITATE SIDEWALK

e FINAL CURB BOULEVARD GRADING

e FIRST LIFT (SCRATCH OF ASPHALT)

TRAFFIC AND PEDESTRIAN CONTROL:

e GRANT TO BE ONE LANE PER DIRECTION, EASTBOUND
FROM ROCKWOOD TO STAFFORD AND WESTBOUND
FROM HARROW TO STAFFORD.

e ACCESS TO GRANT SERVICE ROAD TO BE MAINTAINED
AT ALL TIMES.

e NORTH AND SOUTH SIDEWALKS CAN NOT BE CLOSED
AT THE SAME TIME.
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CONTRACTOR TO DELINEATE PEDESTRIAN
CROSSINGS WITH BARRICADES/POLYPOSTS
. - m AND OTHER SIGNS AS REQUIRED (TYP)

| LANE AT A TIME
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NOTE: MAINTAIN PEDESTRIAN CROSSING AT ALL TIMES (TYP)

CONTRACTOR ACCESSIBILITY PLAN TO COMPLY WITH MTTC FOR
CROSSWALK CLOSURES AND COVER PEDESTRIAN MOVEMENT
THROUGH THE SITE AT ALL STAGES. CONSTRUCTION TO BE
STAGED SO THAT AT LEAST THREE CROSSWALKS OF AN
INTERSECTION REMAIN OPEN TO REDUCE IMPACT. "SIDEWALK
CLOSED AHEAD, CROSS HERE" SIGNAGE TO BE USED AS SHOWN
IN FIG 25 IN THE MTTC. (TYP.)
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Certificate of Authorization
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LEGEND - CONSTRUCTION STAGING

UNDERGROUND STRUCTURES

TEMPORARY ROADWAY CONSTRUCTION ™ REFLECTORIZED LIGHT BARRICADE (TC-64A)
l ] PERMANENT ROADWAY CONSTRUCTION ﬁ REFLECTORIZED CONCRETE BARRICADE SUPV. U/G STRUCTURES DATE
| | PERMANENT SIDEWALK/MUP CONSTRUCTION —_— VEHICULAR TRAFEIC
i TALL CONE
< 7 PEDESTRIAN/CYCLIST TRAFFIC LOCATION OF UNDERGROUND STRUCTURES AS
% CHANNELIZATION BARREL (TC-63) HOWN ARE BASED ON THE BEST INFORMATION

THAT THE_GIVEN LOCATIONS ARE EXACT.
CONFIRMATION OF EXISTENCE AND EXACT
LOCATION OF ALL SERVICES MUST BE
OBTAINED FROM THE INDIVIDUAL UTILITIES
BEFORE PROCEEDING WITH CONSTRUCTION.

S
AVAILABLE. BUT NO GUARANTEE IS GIVEN
SIGNALIZED INTERSECTION THAT ALL EXISTING UTILITIES ARE SHOWN OR
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