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CLOSURE ON TAYLOR AVENUE AT CP

RAIL TRACKS BETWEEN RENFREW
STREET AND LINDSAY STREET

INSTALL WARNING SIGNS FOR ROAD
CLOSURE ON TAYLOR AVENUE AT CP

RAIL TRACKS BETWEEN RENFREW
STREET AND LINDSAY STREET

INSTALL SOFT CLOSURE

TAYLOR  AVE

INSTALL WARNING SIGNS FOR ROAD
CLOSURE ON TAYLOR AVENUE AT CP

RAIL TRACKS BETWEEN RENFREW
STREET AND LINDSAY STREET

INSTALL WARNING SIGNS FOR ROAD
CLOSURE ON TAYLOR AVENUE AT CP
RAIL TRACKS BETWEEN RENFREW
STREET AND LINDSAY STREET

INSTALL WARNING SIGNS FOR ROAD
CLOSURE ON TAYLOR AVENUE AT CP

RAIL TRACKS BETWEEN RENFREW
STREET AND LINDSAY STREET

INSTALL WARNING SIGNS FOR ROAD
CLOSURE ON TAYLOR AVENUE AT CP

RAIL TRACKS BETWEEN RENFREW
STREET AND LINDSAY STREET

KE
N

AS
TO

N
  B

LV
D

TAYLOR TRAFFIC STAGING - STAGE 4
(1 OF 3)
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GRANT STAGE 4 NOTES:

APPROXIMATE SCHEDULE:
 SEPTEMBER 2024

MAJOR CONSTRUCTION ACTIVITIES:
 CROSSING SURFACE RESTORATION COMPLETED BY

CPKC AND BNSF. CONTRACTOR TO COMPLETE ANY
FINAL TIE-INS AS REQUIRED.

TRAFFIC AND PEDESTRIAN CONTROL:
 FULL CLOSURE OF TAYLOR AVENUE BETWEEN

RENFREW AND LINDSAY.
 STAGE 4 MUST OCCUR ON  A WEEKEND BETWEEN

FRIDAY AT 18:00 TO MONDAY AT 4:00 AS APPROVED BY
THE CONTRACT ADMINISTRATOR AND TRAFFIC
MANAGEMENT.
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AVENUE AND TAYLOR AVENUE PAVEMENT
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TEMPORARY ROADWAY CONSTRUCTION

PERMANENT ROADWAY CONSTRUCTION

PERMANENT SIDEWALK/MUP CONSTRUCTION

TALL CONE

CHANNELIZATION BARREL (TC-63)

LEGEND - CONSTRUCTION STAGING

REFLECTORIZED LIGHT BARRICADE (TC-64A)

REFLECTORIZED CONCRETE BARRICADE

VEHICULAR TRAFFIC

PEDESTRIAN/CYCLIST TRAFFIC

SIGNALIZED INTERSECTION


