
Template Version: 2024 02 01- Const Road Works

APPENDIX 'B' RESURFACING DRAWINGS




NOTES:


- ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH LATEST REVISION OF THE CITY OF WINNIPEG STANDARD CONSTRUCTION SPECIFICATIONS.
 I EGAL PLAN AND LINDERGROLIND INFORMATION FROM CITY (
- LEGAL PLAN AND UNDERGROUND INFORMATION FROM CITY OF WINNIPEG LBIS. ALL UNDERGROUNDS TO BE VERIFIED BY THE CONTRACTOR IN THE FIELD.
 CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO AVOID
- DAMAGE FROM CONSTRUCTION ACTIVITIES TO TREES WITHIN THE LIMITS OF CONSTRUCTION.


 4. LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN THE
- FIELD BY THE CONTRACTOR.

 5. LIMITS OF BOULEVARD GRADING TO BE FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.
- BY THE CONTRACT ADMINISTRATOR.

 6. ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS AND CATCH PITS TO GRADE.
- PAVEMENT REPAIRS SHOWN ARE ONLY REPRESENTATIVE OF APPROXIMATION OF CONSTRUCTION.
- CONTRACTOR TO INSTALL CONCRETE RISERS BY REMOVING
 THE EXISTING FLAT TOP REDUCER, PLACING RISERS AS
 DIRECTED BY THE CONTRACT ADMINISTRATOR AND THEN
 REINSTALLING THE EXISTING FLAT TOP REDUCER.








NOTES:

- ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH LATEST REVISION OF THE CITY OF WINNIPEG STANDARD CONSTRUCTION SPECIFICATIONS.
 LEGAL PLAN AND LINDERGROUND INFORMATION FROM CITY.
- LEGAL PLAN AND UNDERGROUND INFORMATION FROM CITY OF WINNIPEG LBIS. ALL UNDERGROUNDS TO BE VERIFIED BY THE CONTRACTOR IN THE FIELD.
- CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO AVOID DAMAGE FROM CONSTRUCTION ACTIVITIES TO TREES WITHIN THE LIMITS OF CONSTRUCTION.
 LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN THE
- FIELD BY THE CONTRACTOR.
- LIMITS OF BOULEVARD GRADING TO BE FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.
 ADJUIST ALL WATER VALVES MANHOLES CATCH RASINS AND
- ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS AND CATCH PITS TO GRADE.

 PAVEMENT REPAIRS SHOWN ARE ONLY REPRESENTATIVE OF
- PAVEMENT REPAIRS SHOWN ARE ONLY REPRESENTATIVE OF APPROXIMATION OF CONSTRUCTION.
- CONTRACTOR TO INSTALL CONCRETE RISERS BY REMOVING
 THE EXISTING FLAT TOP REDUCER, PLACING RISERS AS
 DIRECTED BY THE CONTRACT ADMINISTRATOR AND THEN
 REINSTALLING THE EXISTING FLAT TOP REDUCER.





NOTES:

- ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH LATEST REVISION OF THE CITY OF WINNIPEG STANDARD CONSTRUCTION SPECIFICATIONS.
- LEGAL PLAN AND UNDERGROUND INFORMATION FROM CITY OF WINNIPEG LBIS. ALL UNDERGROUNDS TO BE VERIFIED BY THE CONTRACTOR IN THE FIELD.
 CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO AVOID
- DAMAGE FROM CONSTRUCTION ACTIVITIES TO TREES WITHIN THE LIMITS OF CONSTRUCTION.

 4. LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN THE
- FIELD BY THE CONTRACTOR.

 5. LIMITS OF BOULEVARD GRADING TO BE FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.
- ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS AND CATCH PITS TO GRADE.
- 7. PAVEMENT REPAIRS SHOWN ARE ONLY REPRESENTATIVE OF APPROXIMATION OF CONSTRUCTION.
- CONTRACTOR TO INSTALL CONCRETE RISERS BY REMOVING
 THE EXISTING FLAT TOP REDUCER, PLACING RISERS AS
 DIRECTED BY THE CONTRACT ADMINISTRATOR AND THEN
 REINSTALLING THE EXISTING FLAT TOP REDUCER.

