


RB-11 (L/R) TURN PROHIBITED




RB-25R KEEP RIGHT / RB-25L KEEP LEFT



TC-2 ROADWORK



TC-5 (L/R) TEMP. L/R LANE CLOSED AHEAD




TC-76 SIDEWALK CLOSED




BARRICADE



POLY POST



TRAFFIC BARREL



ROAD CLOSED



SIDEWALK CLOSED AHEAD, CROSS HERE



RB-41 (L/R) LEFT / RIGHT TURN ONLY



NOTES:

- SIGNAGE AND SPACING SHOWN ON DRAWING IS A REPRESENTATION AND MAY NOT BE ACCURATE. ALL TRAFFIC SIGNAGE AND ALL TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.
- CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN ACCESS ON ONE SIDE AT ALL TIME.
- TRANSIT STOPS TO BE MAINTAINED AT LOCATIONS IDENTIFIED BY CONTRACTOR ADMINISTRATOR.
- PHASE 2 CONSTRUCTION TO BE DONE IN THE EASTBOUND GUTTER LANE. ONE LANE OF EASTBOUND AND TWO LANES OF WESTBOUND TRAFFIC TO BE MAINTAINED.
- PARKING TO BE REMOVED AT THE TIME OF CONSTRUCTION.

PHASE 2 CONSTRUCTION

METRIC

WHOLE NUMBERS INDICATE MILLIMETRES
DECIMALIZED NUMBERS INDICATE METRES

**ENGINEERS
GEOSCIENTISTS
MANITOBA**
Certificate of Authorization
WSP Canada Inc.
No. 5750

FOR INFORMATION ONLY



WSP Canada Inc.
1600 Buffalo Place
Winnipeg, MB R3T 6B8
t. 204.477.6650
f. 204.474.2864
www.wsp.com

CITY DRAWING NUMBER P-3581-09

SHEET 09 OF 10



THE CITY OF WINNIPEG
PUBLIC WORKS DEPARTMENT
ENGINEERING SERVICES DIVISION

2024 PAVEMENT RENEWALS - ELLICE AVENUE

ELLICE AVENUE

TRAFFIC MANAGEMENT PLAN - PHASE 2