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571-2007 ADDENDUM 1  
 

 
Corporate Finance Department 

Materials Management Branch 

SNOW CLEARING ON REGIONAL AND LOCAL STREETS AND 
BACKLANES WITHIN THE SOUTH AREA (EAST)  

ISSUED: August 17, 2007   
BY: Brian Lacey, C.E.T.  

URGENT

PART E – SPECIFICATIONS 

Replace: E4.1 (a) 4 motor graders; 

(b) 6 loaders; 

(c) 4 truck plows. 

with 

(a) 8 motor graders; 

(b) 10 loaders. 
 

Replace E7.1  
(a) Item No. 2 - Priority II (Bus Routes and Collector) Street System:  The approximate quantity is 

based on 184.38 lane kms of street for three (3) clearing operations of 0-10 cm. 
(b) Item No. 3 - Priority III (Residential) Street System:  The approximate quantity is based on 379.25 

lane kms of street for three (3) clearing operations of 0-10 cm. 
with 
 
(a) Item No. 2 - Priority II (Bus Routes and Collector) Street System:  The approximate quantity is 

based on 61.46 lane kms of street for three (3) clearing operations of 0-10 cm. 
(b) Item No. 3 - Priority III (Residential) Street System:  The approximate quantity is based on 175.42 

lane kms of street for three (3) clearing operations of 0-10 cm. 

 

 

TELEPHONE NO.  (204) 986-7409   
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 
 Template Version: A20070419 

 
  Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 

in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.   
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