



936-2010 ADDENDUM 3

RIVERBANK IMPROVEMENTS CHURCHILL DRIVE PARK (COCKBURN STREET TO MONTAGUE AVENUE)

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: January 6, 2011
BY: David Anderson
TELEPHONE NO. (204) 896-1209

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

Revise: B3.3 to read: Test Pit Excavation scheduled for January 10, 2011 at 10:30 am has been cancelled due to high river levels. A test Pit Excavation will not be performed prior to the submission deadline.