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PART A - BRIDGE WORK

PART A - BRIDGE WORK (CONT'D)

PART B - ROADWORKS

CITY OF WPG. W.E.I. DWG. DWG. DESCRIPTION CITY OF WPG. W.E.l. DWG. DWG. DESCRIPTION CITY OF WPG. DILLON DWG. DWG. DESCRIPTION
DWG. NUMBER NUMBER DWG. NUMBER NUMBER DWG. NUMBER NUMBER
B109—11-006 0900070502—DWG—S0001 COVER SHEET B109—11-065 0900070502—DWG—S0060 BRIDGE DECK — PHASE 1 CONSTRUCTION S109-11-122 ' CONTROL LINE GEOMETRY
B109-11-123 118 PAVING & GRADING — STA 04930 TO 14075
B109—11-007 0900070502—DWG—S0002 DESIGN DATA AND DRAWING LIST B109—11-066 0900070502—DWG—S0061 BRIDGE DECK — PHASE 1 CONSTRUCTION 5109—11—124 119 PAVING & GRADING — STA 14075 TO 14245
B109—11-008 0900070502—DWG—S0003 SITE PLAN — GENERAL LAYOUT B109—11-067 0900070502—DWG—S0062 BRIDGE DECK — PHASE 1 CONSTRUCTION A B109—11—125 120 PAVING & GRADING — STA 14245 TO 14345
B109—11—-009 0900070502—DWG—S0004 GENERAL ARRANGEMENT — PLAN AND ELEVATION B109—11-068 0900070502—DWG—S0063 B109—11—126 121 PAVING & GRADING — STA 14315 TO 14485
B109—11-010 0900070502—DWG—S0005 DECK PROFILE 1 B109—11-069 0900070502—DWG—S0064 BRIDGE DECK — PHASE 1 CONSTRUCTION B109—11—127 122 PAVING & GRADING — STA 14455 TO 14580
B109—11-011 0900070502—DWG—S0006 DECK PROFILE 2 B109—11-070 0900070502—DWG—S0065 BRIDGE DECK — PHASE 1 REINFORCING B109—11—128 123 PAVING & GRADING — STA 14580 TO 14 755
B109—11-012 0900070502—DWG—S0007 DECK PROFILE 3 ‘3 B109—11-071 0900070502—DWG—S0066 BRIDGE DECK — PHASE 1 REINFORCING B109—11—129 124 CROSS SECTIONS
B109—-11-013 0900070502—DWG—S0008 GENERAL ARRANGEMENT — CROSS SECTIONS B109—11-072 0900070502—DWG—S0067 BRIDGE DECK — PHASE 1 REINFORCING B109—11-130 125 DETAILS 1 OF 2
B109—11-014 0900070502—DWG—S0009 BRIDGE — SCOPE OF WORK B109—11-073 0900070502—DWG—S0068 BRIDGE DECK — PHASE 2 REMOVAL B109—-11—-131 126 DETAILS 2 OF 2
B109-11-015 0900070502—DWG—S0010 CONSTRUCTION STAGING — PHASE 1 REMOVAL AND PHASE 1 & 1A CONSTRUCTION 2011 B109—11-074 0900070502—-DWG—S0069 BRIDGE DECK — PHASE 2 REMOVAL B109—-11-132 127 TRAFFIC STAGING — PHASE 1A
B109—-11-016 0900070502—DWG—S0011 CONSTRUCTION STAGING — BETWEEN PHASE 1 AND 2 AND PHASE 2 REMOVAL 2012 B109—11-075 0900070502—DWG—S0070 PIER CAP & INTERMEDIATE DIAPHRAGM — CONCRETE INFILL PLAN B109-11-133 128 TRAFFIC STAGING — PHASE 1B
B109—11-017 0900070502—DWG—S0012 CONSTRUCTION STAGING — PHASE 2 & PHASE 2A CONSTRUCTION 2012 B109—11-076 0900070502—DWG—S0071 PIER CAP & INTERMEDIATE DIAPHRAGM — CONCRETE INFILL DETAILS B109-11-134 129 TRAFFIC STAGING — PHASE 1C
B109—11-018 0900070502—DWG—S0013 OVERALL LAYOUT AND BEARING DATA B109—11-077 0900070502—DWG—S0072 PIER CAP & INTERMEDIATE DIAPHRAGM — REINFORCING B109—-11-135 130 TRAFFIC STAGING — PHASE 2A
B109—11-019 0900070502—DWG—S0014 NORTH AND SOUTH ABUTMENTS BEARING DETAILS B109—11-078 0900070502—-DWG—S0073 PIER CAP & INTERMEDIATE DIAPHRAGM — REINFORCING B109-11-136 131 TRAFFIC STAGING — PHASE 2B
B109—11-020 0900070502—DWG—S0015 PIER 1 AND PIER 3 — BEARING DETAILS B109—11-079 0900070502—-DWG—S0074 BRIDGE DECK — PHASE 2 CONSTRUCTION
B109—11-021 0900070502—DWG—S0016 PIER 2 — BEARING DETAILS B109—11-080 0900070502—DWG—S0075 BRIDGE DECK — PHASE 2 CONSTRUCTION
B109—11-022 0900070502—DWG—S0017 NORTH ABUTMENT AND APPROACH SLAB — PHASE 1 REMOVAL B109—11-081 0900070502—-DWG—S0076 BRIDGE DECK — PHASE 2 CONSTRUCTION
B109—11-023 0900070502—DWG—S0018 NORTH ABUTMENT AND APPROACH SLAB — PHASE 1 REMOVAL B109—11-082 0900070502—-DWG—S0077 BRIDGE DECK — PHASE 2A CONSTRUCTION
B109—11-024 0900070502—DWG—S0019 NORTH ABUTMENT AND APPROACH SLAB — PHASE 1 CONSTRUCTION B109—11-083 0900070502—DWG—S0078 BRIDGE DECK — PHASE 2 REINFORCING
B109—11-025 0900070502—DWG—S0020 NORTH ABUTMENT AND APPROACH SLAB — PHASE 1 CONSTRUCTION B109—11-084 0900070502—-DWG—S0079 BRIDGE DECK — PHASE 2 REINFORCING
B109—11-026 0900070502—DWG—S0021 NORTH ABUTMENT AND APPROACH SLAB — PHASE 1 CONSTRUCTION B109—11-085 0900070502—DWG—S0080 BRIDGE DECK — PHASE 2 REINFORCING DESIGN DATA:
B109—11-027 0900070502—DWG—S0022 NORTH ABUTMENT AND APPROACH SLAB — PHASE 1 REINFORCING B109—11-086 0900070502—DWG—S0081 CONCRETE BARRIER LAYOUT DESIGN SPECIFICATIONS: CANADIAN HIGHWAY BRIDGE DESIGN CODE AN /CSA—S606
B109—11-028 0900070502—DWG—S0023 NORTH ABUTMENT AND APPROACH SLAB — PHASE 1 REINFORCING B109—11-087 0900070502—DWG—S0082 CONCRETE BARRIER — SECTIONS AND DETAILS
B109—11-029 0900070502—DWG—S0024 NORTH ABUTMENT AND APPROACH SLAB — PHASE 1 REINFORCING B109—11-088 0900070502—-DWG—S0083 CONCRETE BARRIER — REINFORCING DETAILS LIVE LOADING: CHBDC CL—-625 TRUCK AND LANE LOAD
B109—11-030 0900070502—DWG—S0025 NORTH ABUTMENT AND APPROACH SLAB — PHASE 1A REMOVAL B109—11-089 0900070502—-DWG—S0084 ALUMINUM PEDESTRIAN HANDRAIL LAYOUT CONCRETE: TYPE T: E‘E';Sg"SCC_'a"’L’f,“CEO:Sz;EJPALRS@Agg [S)'/;SSP E PAVING
B109—11-031 0900070502—DWG—S0026 NORTH ABUTMENT AND APPROACH SLAB — PHASE 1A CONSTRUCTION B109—11-090 0900070502—DWG—S0085 ALUMINUM PEDESTRIAN HANDRAIL ELEVATIONS, SECTIONS AND DETAILS TYPE 2: Q%EIFE&%%AB, SIDEWALK' SLAB, AND ABUTMENT
B109—11-032 0900070502—DWG—S0027 NORTH ABUTMENT AND APPROACH SLAB — PHASE 1A REINFORCING B109—11-091 0900070502—DWG—S0086 ALUMINUM PEDESTRIAN HANDRAIL SECTIONS AND DETAILS CLASS C—1, fc = 35 MPa @ 28 DAYS, Ri = 0.15,
B109—11-033 0900070502—DWG—S0028 NORTH ABUTMENT AND APPROACH SLAB — PHASE 2 REMOVAL B109—11-092 0900070502 —-DWG—S0087 ALUMINUM PEDESTRIAN HANDRAIL EXPANSION PANEL DETAILS AND CORROSION INHIBITOR
B109—11-034 0900070502—DWG—S0029 NORTH ABUTMENT AND APPROACH SLAB — PHASE 2 REMOVAL B109—11-093 0900070502—-DWG—S0088 ALUMINUM PEDESTRIAN HANDRAIL — ART LAYOUT Tree 3 iﬁE 2853&’83“2353% SUAB, TRAFFIC AND MEDIAN. BARRIERS.
B109—11-035 0900070502—DWG—S0030 NORTH ABUTMENT AND APPROACH SLAB — PHASE 2 CONSTRUCTION B109—11-094 0900070502—-DWG—S0089 ALUMINUM PEDESTRIAN HANDRAIL — ART DETAILS CLASS C-1, f'c = 35 MPa @ 28 DAYS, Ri = 0.15
B109—11-036 0900070502—DWG—S0031 NORTH ABUTMENT AND APPROACH SLAB — PHASE 2 CONSTRUCTION B109—11-095 0900070502—-DWG—S0090 ALUMINUM PEDESTRIAN HANDRAIL — ART LAYOUT TYPE % Efisg 'iR_f, A':,CMSDI%CAJEONS@ 28 DAYS, Ri = 0.15,
B109—11-037 0900070502—DWG—-S0032 NORTH ABUTMENT AND APPROACH SLAB — PHASE 2 REINFORCING B109—11-096 0900070502—-DWG—S0091 ALUMINUM PEDESTRIAN HANDRAIL — ART DETAILS AND SELF COMPACTING CONCRETE
B109—11-038 0900070502—DWG—S0033 NORTH ABUTMENT AND APPROACH SLAB — PHASE 2 REINFORCING B109—11-097 0900070502—-DWG—S0092 EXPANSION JOINT LAYOUT AND SECTIONS TYPE 5: ECL’ESQ'%QXT_?RESRZAggEMggNgRgE é:fsf) R?VERIE)A.\TS,
B109—-11-039 0900070502—DWG—S0034 NORTH ABUTMENT AND APPROACH SLAB — PHASE 2 REINFORCING B109—11-098 0900070502—-DWG—S0093 NORTH EXPANSION JOINT — PHASE 1 CONSTRUCTION AND MINIMUM OF 28 MPa PRIOR TO OPENING THE BRIDGE TO
B109—11-040 0900070502—DWG—S0035 NORTH ABUTMENT AND APPROACH SLAB — PHASE 2A CONSTRUCTION B109—11-099 0900070502—-DWG—S0094 NORTH EXPANSION JOINT — PHASE 1A CONSTRUCTION VPE 6: gﬁ:)ih\fv’:ll-_KTRV?EF:IL?NG FACE OVERLAY .
B109—11—-041 0900070502—DWG—S0036 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 1 REMOVAL B109—11-100 0900070502—-DWG—S0095 NORTH EXPANSION JOINT — PHASE 2 CONSTRUCTION CLASS C—1, f'c @Po @ 28 DAYS, COLOURED ‘!h
B109—11-042 0900070502—DWG—S0037 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 1 REMOVAL B109—11-101 0900070502—DWG—S0096 NORTH EXPANSION JOINT REINFORCING STEEL: CONCRETE COVER SHALL BE 60mm UNLESS OTHERWISE NOTED
B109—11-043 0900070502—DWG—S0038 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 1 CONSTRUCTION B109—11-102 0900070502—-DWG—S0097 NORTH EXPANSION JOINT QE'ZA%Q,NZ%RSC'Q% ggz,BSRAiLMS 53935%0%00 SERIES, MINIMUM: GRADE 420, UNS
B109—11-044 0900070502—DWG—S0039 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 1 CONSTRUCTION B109—11-103 0900070502—DWG—S0098 SOUTH EXPANSION JOINT — PHASE 1 CONSTRUCTION , WINGWALLS, RETAINING WALL, ABUTMENT MODIFICATIONY
B109—11-045 0900070502—DWG—S0040 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 1 CONSTRUCTION B109—11—104 0900070502 —-DWG—S0099 SOUTH EXPANSION JOINT — PHASE 1A CONSTRUCTION AND BOTTOM REINFORCEMENT OF NORTH ABUTMENT SLAB — CSA 630.18,
B109—11-046 0900070502—DWG—S004 1 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 1 REINFORCING B109—11-105 0900070502—-DWG—S0100 SOUTH EXPANSION JOINT — PHASE 2 CONSTRUCTION MINIMUM LAP LENGTH (UNLESS OTHERWISE NOTED):
B109—11—-047 0900070502—DWG—S0042 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 1 REINFORCING B109—11-106 0900070502—-DWG—S0101 SOUTH EXPANSION JOINT 15M OR 16SS — 600mm ‘
B109—11-048 0900070502—DWG—S0043 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 1 REINFORCING B109—11-107 0900070502—-DWG—S0102 SOUTH EXPANSION JOINT ggm gg ;222 B ?ggm"m
B109—11-049 0900070502—DWG—S0044 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 1A REMOVAL B109—11-108 0900070502—DWG—S0103 NORTH EXPANSION JOINT — PHASE 1 & PHASE 1A REINFORCING
B109—11-050 0900070502—DWG—S0045 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 1A CONSTRUCTION B109—11—-109 0900070502—-DWG—S0104 NORTH EXPANSION JOINT — PHASE 2 REINFORCING ROADWAY GEOMETRY ngg,SMWLON,Eggugiiﬁ?TiNSFT;:ES%E%,ON
B109—11-051 0900070502—DWG—S0046 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 1A REINFORCING B109—11-110 0900070502—-DWG—S0105 SOUTH EXPANSION JOINT — PHASE 1 & PHASE 1A REINFORCING STANDARD MANUAL, TRANSPORTATION ASSOCIATION
B109—11-052 0900070502—DWG—S0047 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 2 REMOVAL B109—11—111 0900070502—DWG—S0106 SOUTH EXPANSION JOINT — PHASE 2 REINFORCING OF CANADA (TAC) OR AASHTO
B109—11-053 0900070502—DWG—S0048 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 2 REMOVAL B109—11-112 0900070502-DWG—S0107 ACTIVATED ZINC ARC SPRAY DETAILS REFERENCE DOCUMENTS: ~ -DRAWINGS FOR OSBORNE STREET BRIDGE REPLACEMENT ACROSS
THE ASSINIBOINE RIVER (CONTRACT No. P.D. 75—197)
B109—11-054 0900070502—DWG—S0049 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 2 CONSTRUCTION B109—-11-113 0900070502—DWG—S0108 SLOPE PAVING DETAILS —DRAWINGS FOR 2007 BRIDGE MAINTENANCE, OSBORNE STREET
B109—11-055 0900070502—DWG—S0050 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 2 CONSTRUCTION B109—-11—114 0900070502—-DWG—S0109 NAVIGATION LIGHTING AND DETAILS BRIDGE AT ASSINIBOINE RIVER.
B109—11-056 0900070502—DWG—S0051 ABUTMENT AND APPROACH 2 CONSTRUCTION B109—-11-115 0900070502—DWG—S0110 REINFORCING SCHEDULE
B109—11-057 0900070502—DWG—S0052 APPROACH SLAB — PHASE 2 REINFORCING B109—-11-116 0900070502—DWG—S0111 REINFORCING SCHEDULE
B109—11-058 0900070502—DWG—S0053 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 2 REINFORCING . B109—11—-117 0900070502—DWG—S0112 REINFORCING SCHEDULE SECTIONS AND DETAILS: SECTION NUMBER
B109—11-059 0900070502—DWG—S0054 APPROACH 2 REINFORCING A‘ B109—-11-118 0900070502—-DWG—E0001 BRIDGE LIGHTING AND DETAILS
B109—11-060 0900070502—DWG—S0055 SOUTH ABUTMENT AND APPROACH SLAB — PHASE 2A CONSTRUCTION B109—-11-119 0900070502—-DWG—E0002 BRIDGE LIGHTING AND DETAILS DRAWING WHERE SECTION
B109—11-061 0900070502—DWG—S0056 BRIDGE DECK — PHASE 1 REMOVAL B109—11-120 0900070502—-DWG—E0003 ELECTRICAL ELEVATION, SECTIONS, AND DETAILS BEAVS',_:"'&,C’V'?SE%K%CT'ON OR DETALL IS SHOWN
B109—11-062 0900070502—DWG—S0057 BRIDGE DECK — PHASE 1 REMOVAL B109—11—-121 0900070502—-DWG—E0004 BRIDGE DETAILS AND PANEL SCHEDULE
B109—11-063 0900070502—DWG—S0058 POST TENSIONING TENDONS — INSPECTION AND REPAIRS AND LUMINAIRE. SCHEDULE
B109—11-064 0900070502—DWG—S0059 POST TENSIONING TENDONS — INSPECTION AND REPAIRS
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