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PART E – SPECIFICATIONS 

Division 23: 
Delete: 23 38 18. 

Division 26: 
26 32 10 
Revise: 2.11.C.4 to read: 

Where requested, provide the Contract Administrator, or designate, with proper access to work, equipment,  
tools and facilities for carrying out such inspection, test, witness, inspection or test points, surveillance or audit, 
whether it is in preparation or progress.  The Contractor is not obligated to pay for travel costs associated with 
inspections by the Contract Administrator. 

Revise: 2.11.D.2 to read: 

The Contract Administrator, or designate, reserves the right to witness any or all tests.  The Contractor is not  
obligated to pay for travel costs associated with inspections by the Contract Administrator. 

Revise:   2.11.F.1 to read: 

Factory Acceptance Tests (FAT) are required for the Individual Engine Generator Sets and Incorporated  
Controls as well as for the Integrated Generator System/Controls. 

DRAWINGS 

Replace:  475-2018_Drawing_1-0309U-E0001-001-00 with 457-2018_Addendum_3_Drawing_1-0309U-E0001-001-R01 

Corporate Finance Department 

Materials Management Division 475-2018 ADDENDUM 3  

UPGRADES TO THE METRO ROUTE 20 AND METRO ROUTE 90 
UNDERPASS PUMPING STATIONS  

ISSUED: June 4, 2018 
BY:  Brian Cleven 

URGENT 
PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 

TELEPHONE NO.  (204) 786-8080 

THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: A20070419 

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive. 


