



## 107-2020 ADDENDUM 2

### 2020 LOCAL STREET RENEWAL PROGRAM – BOOTH DRIVE, WOLEVER AVENUE AND VARIOUS OTHER LOCATIONS

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE TENDER**

ISSUED: April 28, 2020  
BY: Blair Cockrell  
TELEPHONE NO. 204 928-8431

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE TENDER AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: A20190115

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Tender, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

---

#### **PART A – BID SUBMISSION**

Replace: 107-2020-Form\_B-Excel with 107-2020\_Addendum\_2-Form\_B-Excel. The following is a summary of changes incorporated in the replacement Form B:

Form B (R1): Item H.9 has been deleted and new Items H.7, H.8, H.9, H.12 and H.13 added.

Items have been renumbered to suit.

#### **PART D – SUPPLEMENTAL CONDITIONS**

Revise: D19.1 The Contractor shall achieve Substantial Performance within fifty-five (55) consecutive Working Days of the commencement of the Work as specified in D13.

Revise: D20.1 The Contractor shall achieve Total Performance within sixty (60) consecutive Working Days of the commencement of the Work as specified in D13.

#### **DRAWINGS**

Replace: 107-2020\_DRAWING\_CT17-R0 with 107-2020\_Addendum\_2-DRAWING\_CT17-R2

107-2020\_DRAWING\_CT18-R0 with 107-2020\_Addendum\_2-DRAWING\_CT18-R1

107-2020\_DRAWING\_CT19-R0 with 107-2020\_Addendum\_2-DRAWING\_CT19-R1