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ABBREVIATIONS:

CONSTRUCTION NOTES

1. ISOLATE MISCELLANEOUS ITEMS IN NEW CONCRETE WORKS AS
PER SD-225C.

2. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH LATEST
REVISION OF THE CITY OF WINNIPEG STANDARD CONSTRUCTION
SPECIFICATIONS.

3. LEGAL PLAN AND UNDERGROUND INFORMATION FROM CITY OF
'MINNIPEG LBIS, CONTRACTOR TO VERIFY ALL UNDERGROUNDS IN
THE FIELD.

4. CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO AVOID DAMAGE
FROM CONSTRUCTION ACTIVITIES TO TREES WITHIN THE LIMITS OF
CONSTRUCTION.

5. LOGATION OF EXISTING UTILITIES/SERVICES TO BE CONFIRMED IN
THE FIELD BY THE CONTRACTOR.

6. INSTALL CB LEADS AT MIN. 1.0% SLOPE OR AS DIRECTED BY THE
CONTRACT ADMINISTRATOR.

7. CONTRACTOR TO CONFIRM EXISTING LEAD INVERT ELEVATIONS
PRIOR TO INSTALLATION.

8. ALL DIMENSIONS ARE TO BACK OF CURB.

9. LIMITS OF CURB AND SIDEWALK RECONSTRUCTION TO BE
FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.

10 ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS, CATCH
PITS, CURB STOPS AND WATER SHUT OFF VALVES TO GRADE.

11, ALL PRIVATE WALKWAYS TO BE ADJUSTED TO NEW SIDEWALK OR
TOP OF GURB ELEVATION, AS REQUIRED.

12, STREET LIGHT STANDARDS, HYDRO POLES AND ANCHORS THAT
REQUIRE TEMPORARY SUPPORT, REMOVAL OR REPLACEMENT,
ARE TO BE DONE AT THE EXPENSE OF THE CONTRACTOR, AS
NECESSARY.

13, INSTALL 6 m OF 150 mm SUBDRAIN TO NEW CATCH BASINS IN BOTH
DIRECTIONS PARALLEL TO ROADWAY AS PER SD-245 AND CAP

14, AL SERVICES NEED TO BE INSULATED. ADDITIONALLY, ALL CATCH
BASINS. MANHOLES AND LEAD PIPES LOGATED WTHIN 2.0m OF A
RESIDENTIAL SERVICE MUST BE INSULATED TO PROTECT THE
SERVICE FROM POTENTIAL FUTURE FREEZING.

15, TO BE USED AT ALL

RADIL,

16. CONTRACTOR TO CONFIRM LOCATION AND LIMITS OF SEWER
REPAIRS BY PERFORMING VIDEO INSPECTION AND REVIEWING
WWITH THE CONTRACT ADMINISTRATOR PRIOR TO CONSTRUCTION.

17, LIMITS OF BOULEVARD GRADINGILANDSCAPING TO 8E FINALIZED IN
THE FIELD 8Y THE CONTRACT ADMINISTRATOR.

18, MODIFICATIONS TO THE DESIGN REQUIRED DUE TO FIELD
CONDITIONS 1UST BE APPROVED BY THE CONTRACT
ADMINISTRATOR.

18, PEDESTRIAN AND CYCLIST TRAFFIC SHALL BE ACCOMMODATED
ACCORDING TO THE SITE ACCESSIBILITY PLAN.

SYMBOLS:
HYDRO MANHOLE

CONC  CONCRETE
ASP ASPHALT
GRAN
N

CURB INLET
oL CONTROL LINE

(), TELEPHONE MANHOLE
TRAFFIC SIGNAL SPLICE PIT
WATER VALVE

& HYDRANT

/' CURBSTOP

BELLMTS PEDESTAL
TREE

IRON PROPERTY BAR
HYDRO GUY ANCHOR

METRIC

WHOLE NUMBERS INDICATE MILLIMETRES
DECIMALIZED NUMBERS INDICATE METRES

WARNING

IF POWER EQUIPMENT OR EXPLOSIVES ARE TO BE
USED FOR EXCAVATION ON THIS PROJECT THE

CONTRACTOR MUST:

1. NOTIFY THE GAS COMPANY OF THE PROPOSED
LOCATION OF EXCAVATION.

. TAKE PRECAUTION TO AVOID DAMAGE TO GAS

COMPANY INSTALLATIONS SEE PROVINCIAL
REGULATION 210/72 FOR DETAILS.

@
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