ALLEY (BROADWAY-MARYLAND ST-SHERBROOK ST-SARA AVE) - NORTHMWEST 2326 CONSTRUCTION NOTES

ISOLATE MISCELLANEOUS ITEMS IN NEW CONCRETE WORKS AS
PER SD-225C.

2325 1+166.00, STA=1+179.46,
. ELEV= 232.275 ELEV = 232296
EX NORTHMEST EDGE:

2325

ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH LATEST
ISION OF THE CITY OF WINNIPEG STANDARD CONSTRUCTION

REVISH
232.4 SPECIFICATIONS.

5 2323 LEGAL PLAN AND UNDERGROUND INFORMATION FROM CITY OF
5 - 'MINNIPEG LBIS, CONTRACTOR TO VERIFY ALL UNDERGROUNDS IN

THE FIELD.
232.2

CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO AVOID DAMAGE
FROM CONSTRUCTION ACTIVITIES TO TREES WITHIN THE LIMITS OF

2321 2321 CCONSTRUCTION.,

LOGATION OF EXISTING UTILITIES/SERVICES TO BE CONFIRMED IN

2320 2320 THE FIELD BY THE CONTRACTOR.

2319 INSTALL GB LEADS AT MIN. 1.0% SLOPE OR AS DIRECTED BY THE
E CONTRACT ADMINISTRATOR.

231.9
NORTHWEST EDGE

CONTRACTOR TO CONFIRM EXISTING LEAD INVERT ELEVATIONS
PRIOR TO INSTALLATION.

231.8 231.8

CONTROL LINE
231.7 2317

ALL DIMENSIONS ARE TO BACK OF CURB.

LIVITS OF CURE AND SIDEWALK RECONSTRUCTION T0 88
EX GROUND AT 2316 FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.

CONTROL LINE

). ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS, CATCH
2315 2315 PITS, CURB STOPS AND WATER SHUT OFF VALVES TO GRADE.

ALL PRIVATE WALKWAYS TO BE ADJUSTED TO NEW SIDEWALK OR
TOP OF GURB ELEVATION, AS REQUIRED.

ALLEY (BROADWAY-MARYLAND ST-SHERBROOK ST-SARA AVE) - SOUTH/EAST

2306 . STREET LIGHT STANDARDS, HYDRO POLES AND ANCHORS THAT
STA= 1417946 . REQUIRE TEMPORARY SUPPORT, REMOVAL OR REPLACEMENT,
3 ARE TO BE DONE AT THE EXPENSE OF THE CONTRACTOR, AS

232310 2325 NECESSARY.

STA = 1+166.00
ELEV = 232.275

INSTALL 6 m OF 150 mm SUBDRAIN TO NEW CATCH BASINS IN BOTH

SOUTH/EAST EDGE 2324 DIRECTIONS PARALLEL TO ROADWAY AS PER SD-245 AND CAP

SINS, MANHOLES AND LEAD PIPES LOCATED WITHIN 20 m OF A
——— e RESIDENTIAL SERVICE MUST BE INSULATED T0 PROTECT THE
—— —— 2322 SERVICE FROM POTENTIAL FUTURE FREEZING.

s 15 7O BE USED AT ALL RADIL
 0A0% ot 1:179.46, 2321
B s s e v ELEV = 232.284 5. CONTRACTOR TO CONFIRM LOCATION AND LIMITS OF SEWER
2320 e D—— 2320 REPAIRS BY PERFORMING VIDEO INSPECTION AND REVIEWING
- —— — / 2 VMITH THE CONTRACT ADMINISTRATOR PRIOR TO CONSTRUCTION.

2321

2323 EX SOUTH/EAST EDGE 0% QS 2323 . ALL SERVICES NEED TO 8 INSULATED, ADDITIONALLY, ALL CATCH
\ S ot > SRS MO s A A LoER
=

— — . LIMITS OF BOULEVARD GRADINGILANDSCAPING TO BE FINALIZED IN
2819 - —_— 231.9 THE FIELD BY THE CONTRACT ADMINISTRATOR,

\
\
\
\
\
\

2318 2318 . MODIFICATIONS TO THE DESIGN REQUIRED DUE TO FIELD
h b CONDITIONS 1UST BE APPROVED BY THE CONTRACT
CONTROL LINE ADMINISTRATOR.

2317 2317

. PEDESTRIAN AND CYCLIST TRAFFIC SHALL BE ACCOMMODATED
2316 EX GROUND AT 2316 AGCORDING TO THE SITE ACCESSIBILITY PLAN.
h CONTROL LINE N

2315 2315

14075 1+100 14125 14150 14175 ABBREVIATIONS: SYMBOLS:

e concrere HYDRO MANHOLE
oo N O, TELEPHONE MANHOLE

L , GRAN  GRANULAR TRAFFIC SIGNAL SPLICE PIT
v WATER VALVE

209 ‘ EX EXISTING & HYDRANT

/ MH MANHOLE > CURBSTOP

\ 185 187 199

/ ‘ MARYLAND ST

CURB INLET
oL CONTROL LINE

BELLMTS PEDESTAL
TREE

IRON PROPERTY BAR
& HYDRO GUY ANCHOR

EX WEST PROPERTY LINE |
| METRIC

WHOLE NUMBERS INDICATE MILLIMETRES
| I DECIMALIZED NUMBERS INDICATE METRES

| / WARNING

MATCH EX GRADES

IF POWER EQUIPMENT OR EXPLOSIVES ARE TO BE
USED FOR EXCAVATION ON THIS PROJECT THE
CONTRACTOR MUST:

1. NOTIFY THE GAS COMPANY OF THE PROPOSED
LOCATION OF EXCAVATION.

. TAKE PRECAUTION TO AVOID DAMAGE TO GAS
COMPANY INSTALLATIONS SEE PROVINCIAL
REGULATION 210/72 FOR DETAILS.

MATCHLINE: STA. 1+070

| EX EAST PROPERTY LINE

@

OBTAIN EXCAVATION PERMITS PRIOR TO
CONSTRUCTION.

‘== === ENGINEERS
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MANIT
Certificate of Authorization
Dillon Consulting Limited (MB)
No. 1789  Date:_2023/02/09

| | :
| B — \ ‘ | SHERBROOK ST ‘ |

| ' :
L ‘ 190 194 I ‘195 i

FEEN) WATERVAIN CONCRETE_ROAD [ —— T PROFILE T ™ DESGNED
LAND DRAINAGE_SEWER %0 105 ASPHALT_ROAD ——& | NORTH/WeST GUTER | =] (NDERGROUND STRUCTURES L2 o

THE CITY OF WINNIPEG

PUBLIC WORKS DEPARTMENT

WASTE WATER SEWER 250 WS, CONC ROAD W/ASP_OVERLAY —o—— SOUTH/EAST GUTTER | mmm e e
HYDRO HIDRO CONCRETE_SIDEWALK -~ — | NORTH/WEST MED. GUTTER | smme st oo sY

Winnipeg

SUPV. U/G STRUCTURES oATE

BELLMTS | —BELLMTS__§ ASPHALT PATH I SOUTH/EAST MED. GUTTER
GAS —100,GAS | PAVING STONES —— NORTH/WEST DITCH

CHECKED.
E4 CTY DRAWING NUMBER

2023 RESIDENTIAL STREETS RENEWAL PROGRAM -

o SPRAGUE ST AND VARIOUS OTHER LOCATIONS e

TP oF
18 31

TRAFFIC_SIGNALS I PAVEMENT REPAIR FABRIC | [X_X_X 7 SOUTH/EAST DITCH
STREET_LIGHTS 252000 ELEVATION 200 NORTH/WEST_SIDEWALK OCATION OF UNDEROROUND STRUCTURES AS
o BT NFOmAATON

e
MANHOLE e - PROPERTY LINE | | SOUTH/EAST SIDEWALK | e s | SHEUM,ATE 24560 ON THE BEST INFOmMATON

TN, SUATAN Tek
AT AL Exigmhd TS AR stown, OR HOR. SCALE  1:250 RELEASED FOR
5] CATCH_BASIN = — CURB_RAMP T AT e GVER” (oBATIONS e EXACT.

‘CONSULTANT DRAWNG NUMBER

w working directory\projects 2022\dilon_40pmw\dms41181\224462-AMS—CT—CON-PP.dwg

SaoH PIT CQUrRMATION oF EXSTENCE Ap, EXACT ConsuLTaNT ProveCT Nweer | BROADWAY-MARYLAND ST-SHERBROOK ST-SARA AVE

of
0
i
o
2
3
<
gt
A
0,
<!
£
<l
o
A

c:

% v > DETECTABLE TILE [y BRTAND ! FRoM’ THE IR VBOAL UL TES ISSUED FOR TENDER 23002/09] TJp || VERTICAL 1:10
PLAN-PROFILE (STA. 1+070 TO END}
EXISTING LEGEND—PLAN PROPOSED| EXISTING LEGEND—PLAN PROPOSED| EXISTING | LEGEND_PROFILE | PROPOSED | = o ooos ™™ SMSeem™™ Bo T evsons owe | v | owre oe 22-4462 ( )




		2023-03-24T15:42:50-0500
	Mark Rene J Doucet




