
Page 1 of 2 

PART E – SPECIFICATIONS 

Add: E24.2(f)(vi) APPROVED ALTERNATE: 
(i) Tsnumani Style Grate Cover and Penta-Lock Angle Frame, Evergrate, 8” x 18”.
(ii) Trench Grate Cover surface mounted to Penta-Lock Angle Frame Locking Bar with

Stainless Steel Penta-Head Security Bolt.
(iii) Contractor to include all anchors and miscellaneous part5s that are part of

installation for this system.
(iv) Grate Material: ASTM-A48 Blass 30B Cast Iron.
(v) Grate Finish: Powdercoated Grey.
(vi) Frame Material: A36 Mild Steel.

Revise: E24.2(g) to read: LumenPulse Luminaries and Light Poles as supplied by RD Sales 204-943-7090. 
(i) Light Pole:

(i) Size: 102mm diameter and 4.6m height.
(ii) Base: fit 179mm base.
(iii) Material: Steel.
(iv) Finish: powdercoated, black.
(v) Pole shall meet latest CAN/CSA or AASHTO design code, welding to
meet CSA W59.

(vi) Contractor shall be responsible for ensuring light pole components are
compatible with anchor bolt projections, spacing and concrete base
diameter. Install with manufacturer supplied anchor bolts.

(ii) Luminaire:
(i) Lumenpulse pure-y:  PUR100Y 120 CSL S60 30K CRI 70 5S BKTX DIM
(ii) Manufacturer: Lumenpulse.
(iii) Or approved alternate.
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Revise: E30.4(d) to read: Acid Etching Stencil, Compound and Sealer for Animal Silhouettes  
(i) Acid etching compatible self-adhesive stencils. 
(ii) Commercial exterior grade muriatic or hydrochloric acid with acid soluble salt 

admixtures such as Muriatic Acid by Ro-tyme or approved equal. Non-
coloured etching compound that will create subtle effect on raw concrete 
finish.  

(iii) Commercial, exterior grade, low gloss, clear, anti slip concrete sealant such as 
Decra-Seal or Decra-Seal W/B by W.B Meadows or approved equal. If different 
manufacturers are selected for acid etching and sealer provide written 
documentation from both suppliers that products are compatible. 

(iv) Provide 1’x1’sample of etched and sealed concrete finish for Consultant approval 
prior to ordering product. 

 
Add: E29.9  Fibre Optic Cable 

(a) The fibre optic cable service runs beneath the proposed concrete overspray basin and 
provides services to the Turtle Island Neighbourhood Community Centre. The depth of this 
fibre optic cable service is unknown and will require careful exploration during demolition of 
existing wading pool. 

(i) The Contractor is responsible for the supply and installation of any/all conduit that may 
be required for the relocation of the underground Fibre Optic Cable to divert to an area 
that is not directly beneath the Spray Pad Spray and/or Overspray Basin. All conduit 
must be CSA, City of Winnipeg and Fibre Optic Owner approved (Bell MTS). 

(ii) The Contractor is responsible for coordination of Fibre Optic Cable owner to run the 
lines either during or post construction that results in the least amount of impacted 
service to the Turtle Island Neighbourhood Community Centre. The Contractor is 
responsible for notifying staff at the Turtle Island Neighbourhood Community Centre 
within 48 hours of disruption to services, and provide an estimated length of time 
services will be disrupted. 

(iii) All conduit shall be installed in a neat, unobtrusive manner to the satisfaction of the 
Contract Administrator. 
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