



NOTE:
ALL STATIONS NORTH OF R.O.W. CENTRELINE, BASED ON NORTH CONTROL LINE.
ALL STATIONS SOUTH OF R.O.W. CENTRELINE, BASED ON SOUTH CONTROL LINE.

- NOTES:
- SUBDRAINS ARE SHOWN ON THESE PLANS FOR CLARITY ONLY.
 - FOR LANDSCAPING DETAILS REFER TO DWGS P-3258-32 TO P-3258-38.
 - MULTI-USE SIDEWALK PROFILE WILL BE ADJUSTED AS PER FIELD CONDITIONS.

METRIC
WHOLE NUMBERS INDICATE MILLIMETRES
DECIMALIZED NUMBERS INDICATE METRES

WARNING
IF POWER EQUIPMENT OR EXPLOSIVES ARE TO BE USED FOR EXCAVATION ON THIS PROJECT THE CONTRACTOR MUST:
1) NOTIFY THE GAS COMPANY OF THE PROPOSED LOCATION OF EXCAVATION.
2) TAKE PRECAUTION TO AVOID DAMAGE TO GAS COMPANY INSTALLATIONS.
SEE PROVINCIAL REGULATION 140/92 FOR DETAILS

—	GAS	○	MANHOLE	—	CONCRETE PAVEMENT	—	LOCATION APPROVED UNDERGROUND STRUCTURES
—	MTS	□	CATCH BASIN/CATCH PIT	—	ASPHALT PAVEMENT	—	B.M. 66-001 ELEV. 233.425m
—	HYDRO	△	C & G INLET WITH BOX	—	CONC. SIDEWALK/MED. SLAB	—	
—	VIDEO	△	TREE	—	PAVING STONE	—	
—	TRAFFIC SIGNALS	⊙	TEST HOLE	—	TOPSOIL & SOD	—	
—	LAND DRAINAGE SEWER	—	PROPERTY LINE	—	GRAVEL	—	
—	SANITARY/COMBINED SEWER	—	SURVEY BAR	—	RAMP CURB	—	
—	CATCHBASIN LEAD	—	GEODETIC MONUMENT	—	REMOVAL	—	
—	WATERMAIN	—	FENCE	—	NORTH OR WEST R	—	
—	SUBDRAIN	—	BACK OF CURB	—	SOUTH OR EAST R	—	
—	DITCH	—	ELEVATION	—	NORTH OR SOUTH C.L.	—	
—	EXISTING	—	LEGEND - PLAN	—	NEW	—	
—	NEW	—	LEGEND - PLAN	—	NEW	—	

DESIGNED BY	TAS, TAG	CHECKED BY	CLD, VM
DRAWN BY	TAG	APPROVED BY	GWM
AUTHORIZED BY:	DATE	AUTHORIZED BY:	DATE
R. FINGAS	05.03.24	R. FINGAS	05.03.24
P. ENG.		P. ENG.	
BRIDGE PROJECTS ENGINEER			

Stantec Consulting Ltd.
905 Waverley Street, Winnipeg, Manitoba
Tel 204-489-5900 Fax 204-453-9012

ENGINEER'S SEAL
ORIGINAL SEALED BY G.W. MOURANT P. ENG. 05.03.24

CONSULTANT DRAWING NO. I13703042-T02

THE CITY OF WINNIPEG
PUBLIC WORKS DEPARTMENT
ENGINEERING DIVISION

Kenaston Underpass
STERLING LYON PARKWAY (EAST)

HORIZONTAL & VERTICAL ALIGNMENT
KENASTON BOULEVARD TO STA 2+750

SHEET 14 OF 60
CAD FILE DRAWING NUMBER s1pe-grade.dwg
CITY DRAWING NUMBER P-3258-14

14.13703042-T02.dwg - Kenaston_Underpass - SET CONTRACT VARIOUS DATE - 05.03.24
2005-05-24 10:44:46 - 51