



THE CITY OF WINNIPEG

WATER AND WASTE DEPARTMENT

ALEXANDER/BANNATYNE COMBINED SEWER RELIEF CONTRACT 2A

BID OPPORTUNITY NO. 132-2006

DRAWING LIST

CITY DWG NO.	LOCATION
LD-3295	SHERBROOK STREET - WILLIAM AV TO 18m SOUTH OF ELGIN AV
LD-3296	SHERBROOK STREET - 70m NORTH OF WILLIAM AV TO 25m SOUTH OF ROSS AV
LD-3297	SHERBROOK STREET - 75m NORTH OF ELGIN AV TO 20m SOUTH OF PACIFIC AV
LD-3298	SHERBROOK STREET - 55m NORTH OF ROSS AV TO 85m SOUTH OF LOGAN AV
LD-3299	SHERBROOK STREET - 15m NORTH OF ALEXANDER AV TO LOGAN AV
LD-3300	ROSS AVENUE - SHERBROOK ST TO 400m WEST OF ISABEL ST
LD-3301	ROSS AVENUE - 80m EAST OF SHERBROOK ST TO 285m WEST OF ISABEL ST
LD-3302	PACIFIC AVENUE - SHERBROOK ST TO 460m WEST OF ISABEL ST
LD-3303	ALEXANDER AVENUE - SHERBROOK ST TO GWENDOLINE ST
LD-3304	REITTA STREET - LOGAN AV TO HENRY AV
LD-3305	OWENA STREET - LOGAN AV TO 35m SOUTH OF HENRY AV
LD-3306	GUNNELL STREET - ALEXANDER AV TO 60m SOUTH OF LOGAN AV
LD-3307	GUNNELL STREET - LOGAN AV TO 35m SOUTH OF HENRY AV
LD-3308	GUNNELL STREET - 80m NORTH OF LOGAN AV TO HENRY AV
LD-3309	HENRY AVENUE - GUNNELL ST TO 90m WEST OF HENRY AV NORTH
LD-3310	ALEXANDER AVENUE - BUSHNELL ST TO 165m WEST OF ISABEL ST
LD-3311	BRANCH 1 AQUEDUCT UNDERCROSSING - PACIFIC AV AT SHERBROOK ST
LD-3312	MANHOLE 12 DETAILS - SHERBROOK ST AND LOGAN AV
LD-3313	CONSTRUCTION STAGING - STAGE I - 11 WEEKS
LD-3314	CONSTRUCTION STAGING - STAGE II - 5 WEEKS
LD-3315	CONSTRUCTION STAGING - STAGE II - 4 WEEKS

LEGEND

- REFERENCE CITY DRAWING NUMBER (LOCATION OF CONSTRUCTION)
- LIMITS OF PREVIOUS CONTRACTS
- CONTRACT 1 - BID OPPORTUNITY NO. 12-2005 & 137-2005
- CONTRACT 2B - BID OPPORTUNITY NO. 584-2005
- CONTRACT 7 - BID OPPORTUNITY NO. 507-2005
- LIMITS OF CONTRACT 2A - BID OPPORTUNITY NO. 132-2006

