LCP-S11A	Bulk Chemical Communication Panel					
Rev.	Comments	Jumper or Internal Cable	Conducto	or# Cable	Cable Information	
			PP1			
0	Plant Control Network Receive	Switch 1: 07	01 01	C-LCP-S11A-C	24-Strand 50/125/250 um Multi-mode TO CP-J11A	
0	Plant Control Network Transmit	Switch 1: 07	02 02			
)	Remote I/O Network Receive	RIO Repeater 1: 01	03 03			
0	Remote I/O Network Transmit	RIO Repeater 1: 01	04 04			
)	Plant Monitoring Network Receive	Switch 2: 07	05 05	\rightarrow		
)	Plant Monitoring Network Transmit	Switch 2: 07	06 06			
)	Spare		07 07	 		
)	Spare		08 08			
3	City of Winnipeg LAN		09 09			
i	City of Winnipeg LAN		10 10	 		
3	Fire Alarm		11 11			
	Fire Alarm		12 12	 		
1	Security		13 13	 		
3	Security		14 14			
1	Remote I/O Network Receive	RIO Repeater 2: 01	15 15	 		
1	Remote I/O Network Transmit	RIO Repeater 2: 01	16 16	_		
2	Spare		17 17	\rightarrow		
2	Spare		18 18	 		
2	Spare		19 19	 		
	Spare		20 20			
2	Spare		21 21			
2	Spare		22 22			
2	Spare		23 23			
	Spare		24 24			

NOTES: 1. Panel and Cabling are not in Contract 742-2005. Drawing Issued for Information Only. 2. Panel and Cabling are in Contract 792-2006.	B.M. ELEV.		CH2MHILL Frederickson Cooper		EarthTech A Tyco International Ltd. Company		ENGINEER'S SEAL ORIGINAL SIGNED BY	THE CITY OF WINNIPEG WATER AND WASTE DEPARTMENT ENGINEERING DIVISION		
APEGIN	4 ISSUED FOR TENDER 3 FOR CONSTRUCTION 2 GENERAL REVISIONS	07/01/22 06/07/28 06/07/13	D. D.	DESIGNED BY DRAWN BY	SWT SWT	CHECKED BY APPROVED BY	SWT	S.W. TORMEY 2006/03/29	WATER TREATMENT PLANT PLANT UTILITIES MECHANICAL AND ELECTRICAL	CITY FILE NUMBER SHEET 88 OF 130
Certificate of Authorization Earth Tech Canada Inc. No. 730 Expiry: April 30, 2006.			SWT SWT	SCALE: DATE	NTS 2006/03/29	RELEASED FOR CONSTRUCTION R. SOROKO DATE 200	N BY:	CONSULTANT DRAWING NO. WH-A0588	AUTOMATION / I AND C PLANT COMMUNICATION CABLE TERMINATION DIAGRAMS	CITY DRAWING NUMBER 1-0601H-J-A0588-001-04B