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ACADIA BAY S-MA60019653 86.81 200 MH60017054 MH60016387 WWS CONCRETE I5
ACADIA BAY S-MA60019673 10.67 200 MH60017076 MH60017077 WWS CONCRETE H5
ACADIA BAY S-MA60019655 94.49 200 MH60017077 MH60017055 WWS CONCRETE H5
ACADIA BAY S-MA60018965 97.29 200 MH60016387 MH60017044 WWS CONCRETE I5
ACADIA BAY S-MA60019639 91.75 200 MH60017055 MH60017044 WWS CONCRETE I5
ACADIA BAY S-MA60019671 10.99 200 MH60017074 MH60017075 WWS CONCRETE H5
ACADIA BAY S-MA60019654 99.27 200 MH60017075 MH60017054 WWS CONCRETE I5
ALLEGHENY DR S-MA60019584 82.08 250 MH60016993 MH60017017 WWS CONCRETE G4
ALLEGHENY DR S-MA60019612 82.30 250 MH60017018 MH60017019 WWS *UNKNOWN F4
ALLEGHENY DR S-MA60019611 43.28 250 MH60017017 MH60017018 WWS CONCRETE F4
ALLEGHENY DR S-MA60019613 82.75 250 MH60017019 MH60017020 WWS *UNKNOWN F4
ALLEGHENY DR S-MA60019633 23.39 250 MH60017031 MH60017039 WWS F4
ALLEGHENY DR S-MA60023763 55.66 250 MH60017430 MH60017030 WWS CONCRETE E3
ALLEGHENY DR S-MA60019583 76.81 250 MH60017387 MH60016993 WWS CONCRETE G4
APRIL ST S-MA60015619 91.42 200 MH60013338 MH60013337 WWS CONCRETE B10
AURORA ST S-MA60015561 107.07 400 MH60013292 MH60013283 WWS CONCRETE D9
AURORA ST S-MA60019561 115.05 450 MH60016968 MH60016981 WWS CONCRETE E10
AURORA ST S-MA60015573 108.23 450 MH60016982 MH60013292 WWS CONCRETE D9
AURORA ST S-MA60019574 106.38 450 MH60016981 MH60016982 WWS CONCRETE E10
AURORA ST S-MA60015556 113.29 450 MH60013283 MH60013281 WWS *UNKNOWN C9
AVILA AVE S-MA60015592 93.73 200 MH60013316 MH60013330 WWS CONCRETE D10
AVILA AVE S-MA60015612 92.23 200 MH60013330 MH60013331 WWS CONCRETE D11
BALDRY BAY S-MA60020837 12.20 200 MH60017261 MH60017260 WWS CONCRETE G7
BALDRY BAY S-MA60020836 21.95 200 MH60017260 MH60017265 WWS CONCRETE G7
BALDRY BAY S-MA60019859 71.08 200 MH60017260 MH60017259 WWS CONCRETE G8
BALDRY BAY S-MA60020835 70.41 200 MH60017265 MH60017264 WWS CONCRETE F7
BALDRY BAY S-MA60020838 1.84 200 MH60017258 TE60008257 WWS CONCRETE G7
BALDRY BAY S-MA60019860 71.63 200 MH60017259 MH60017298 WWS CONCRETE F8
BALDRY BAY S-MA60019865 84.43 200 MH60017271 MH60017264 WWS CONCRETE F7
BALDRY BAY S-MA60019872 83.87 200 MH60017272 MH60017271 WWS CONCRETE F8
BALDRY BAY S-MA60019898 5.56 600 MH60017297 MH60017299 WWS *UNKNOWN F8
BALDRY BAY S-MA60019858 144.69 750 MH60017297 MH60017258 WWS CONCRETE F8
BAYLOR AVE S-MA60019253 75.91 200 MH60016673 MH60016257 WWS CONCRETE M3
BAYLOR AVE S-MA60019318 101.46 250 MH60016715 MH60016721 WWS *UNKNOWN J3
BAYLOR AVE S-MA60019317 97.66 250 MH60016721 MH60016719 WWS *UNKNOWN J3
BAYLOR AVE S-MA60019268 79.14 250 MH60016711 MH60016673 WWS CONCRETE M3
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BAYLOR AVE S-MA60019309 89.86 250 MH60016703 MH60016711 WWS CONCRETE L3
BAYLOR AVE S-MA60019301 91.10 250 MH60016704 MH60016703 WWS CONCRETE L3
BAYLOR AVE S-MA60019303 73.27 250 MH60016705 MH60016704 WWS CONCRETE K3
BAYLOR AVE S-MA60021132 47.90 250 MH60018139 MH60016705 WWS CONCRETE K3
BAYLOR AVE S-MA60021133 25.69 250 MH60018140 MH60018139 WWS CONCRETE K3
BAYLOR AVE S-MA60021134 15.90 250 MH60018141 MH60018140 WWS CONCRETE K3
BAYLOR AVE S-MA60021135 72.98 250 MH60016719 MH60018141 WWS CONCRETE K3
BAYLOR AVE S-MA60018829 23.93 300 MH60016257 MH60016258 WWS CONCRETE M4
BAYRIDGE AVE S-MA60020051 100.43 250 MH60017424 MH60017429 WWS CONCRETE E3
BAYRIDGE AVE S-MA70032579 102.86 250 MH60017429 MH60017430 WWS CONCRETE E3
BAYRIDGE AVE S-MA70048792 87.01 250 MH60017430 MH70020825 WWS CONCRETE E3
BAYRIDGE AVE S-MA70048791 77.64 250 MH70020825 MH70020824 WWS CONCRETE E4
BRIAR CLIFF BAY S-MA60019678 15.85 200 MH60017080 MH60017081 WWS CONCRETE H5
BRIAR CLIFF BAY S-MA60019677 96.62 200 MH60017081 MH60017138 WWS CONCRETE H6
BRIAR CLIFF BAY S-MA60019641 106.42 200 MH60017138 MH60017045 WWS CONCRETE I6
BRIAR CLIFF BAY S-MA60019754 14.48 200 MH60017149 MH60017150 WWS CONCRETE H6
BRIAR CLIFF BAY S-MA60019738 74.98 200 MH60017150 MH60017140 WWS CONCRETE H6
BRIAR CLIFF BAY S-MA60019640 102.86 200 MH60017139 MH60017045 WWS CONCRETE I6
BRIAR CLIFF BAY S-MA60019737 73.47 200 MH60017140 MH60017139 WWS CONCRETE H6
BRIDGEPORT PL S-MA60019031 41.82 250 MH60016489 MH60016454 WWS CONCRETE J7
BROMLEY PL S-MA60018861 63.89 200 MH60016285 MH60016287 WWS CONCRETE M4
BROMLEY PL S-MA60018860 63.98 200 MH60016287 MH60016286 WWS CONCRETE M4
BRYN MAWR RD S-MA60018826 105.67 200 MH60016253 MH60016303 WWS CONCRETE K4
BRYN MAWR RD S-MA60018875 107.99 200 MH60016353 MH60016303 WWS CONCRETE K5
BRYN MAWR RD S-MA60018928 97.23 200 MH60016378 MH60016353 WWS CONCRETE K5
BRYN MAWR RD S-MA60018957 81.58 200 MH60016379 MH60016378 WWS CONCRETE K6
BRYN MAWR RD S-MA60018825 96.08 200 MH60016704 MH60016253 WWS CONCRETE K4
BURGESS AVE S-MA60018982 91.74 250 MH60016416 MH60016406 WWS CONCRETE M7
BURGESS AVE S-MA60020915 89.84 250 MH60016406 MH60017976 WWS CONCRETE M7
BURGESS AVE S-MA60020916 89.14 250 MH60017975 MH60017976 WWS CONCRETE M7
BURGESS AVE S-MA60020917 93.93 250 MH60016405 MH60017975 WWS CONCRETE M7
BURGESS AVE S-MA60018980 115.71 250 MH60016465 MH60016405 WWS CONCRETE M8
BURGESS AVE S-MA60019041 2.08 250 MH60016464 MH60016465 WWS *UNKNOWN L8
CALEDON RD S-MA60019952 113.52 250 MH60017362 MH60017341 WWS CONCRETE I3
CALEDON RD S-MA60019331 22.10 250 MH60016734 MH60017362 WWS *UNKNOWN I3
CARRIGAN PL S-MA60019999 87.23 250 MH60017384 MH60017385 WWS CONCRETE G2
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CARRIGAN PL S-MA60019998 85.04 250 MH60017396 MH60017384 WWS CONCRETE G3
CARRIGAN PL S-MA60020018 84.73 250 MH60017388 MH60017396 WWS CONCRETE G3
CELTIC BAY S-MA60019874 61.47 200 MH60017293 MH60017274 WWS CONCRETE D7
CELTIC BAY S-MA60019894 60.35 200 MH60017295 MH60017293 WWS CONCRETE E8
CELTIC BAY S-MA60019895 60.81 200 MH60017314 MH60017294 WWS CONCRETE D8
CELTIC BAY S-MA60015538 85.32 200 MH60013398 MH60017274 WWS CONCRETE D8
CELTIC BAY S-MA60015540 61.03 200 MH60017294 MH60013398 WWS CONCRETE D8
CHATHAM PL S-MA70065511 95.68 200 MH60015948 MH70030187 WWS CONCRETE O4
CLOUTIER DR S-MA70020924 5.18 150 MH60018723 MH70007732 WWS N9
CLOUTIER DR S-MA70020927 5.17 150 MH70007732 MH60018723 WWS PVC N9
CLOUTIER DR S-MA60022275 91.77 250 MH60018722 MH60018721 WWS CONCRETE N9
CLOUTIER DR S-MA70020930 15.26 250 MH60018723 MH60018722 WWS CONCRETE N9
CLOUTIER DR S-MA70057665 94.27 250 MH70025748 MH70025746 WWS PVC N9
CLOUTIER DR S-MA60022270 104.60 250 MH60018715 MH60018716 WWS CONCRETE O6
CLOUTIER DR S-MA60022269 91.60 250 MH60018714 MH60018715 WWS CONCRETE O6
CLOUTIER DR S-MA60022268 84.60 250 MH60018713 MH60018714 WWS CONCRETE O7
CLOUTIER DR S-MA60022267 94.00 250 MH60018712 MH60018713 WWS CONCRETE O7
CLOUTIER DR S-MA60022266 56.60 250 MH60018711 MH60018712 WWS CONCRETE N8
CLOUTIER DR S-MA60022273 50.10 250 MH60018720 MH60018711 WWS CONCRETE N8
CLOUTIER DR S-MA60022274 98.09 250 MH60018721 MH60018720 WWS CONCRETE N8
CLOUTIER DR S-MA70020939 10.35 250 MH60018717 MH60018718 WWS CONCRETE O6
CLOUTIER DR S-MA60022271 31.80 250 MH60018716 MH60018717 WWS CONCRETE O6
COLINDALE COVE S-MA60019512 55.93 250 MH60016914 MH60016915 WWS CONCRETE I9
COLINDALE COVE S-MA60019511 18.62 250 MH60016915 MH60016913 WWS CONCRETE I9
CORNELL DR S-MA60019879 93.12 200 MH60017279 MH60017286 WWS CONCRETE E7
CORNELL DR S-MA60019869 93.12 200 MH60017286 MH60017268 WWS CONCRETE F8
CORNELL DR S-MA60019902 83.63 250 MH60017296 MH60017302 WWS CONCRETE F8
CORNELL DR S-MA60019897 8.34 450 MH60017299 MH60017296 WWS *UNKNOWN F8
CORNELL DR S-MA60019901 79.28 750 MH60017301 MH60017297 WWS CONCRETE F8
DALHOUSIE DR S-MA60019709 2.22 200 MH60017107 MH60017108 WWS *UNKNOWN F5
DALHOUSIE DR S-MA60019707 90.66 200 MH60017165 MH60017106 WWS CONCRETE F6
DALHOUSIE DR S-MA60019753 78.18 250 MH60017148 MH60017143 WWS CONCRETE G6
DALHOUSIE DR S-MA60019752 21.40 250 MH60017151 MH60017148 WWS CONCRETE G6
DALHOUSIE DR S-MA60019742 72.53 250 MH60017143 MH60017165 WWS CONCRETE G6
DALHOUSIE DR S-MA60019710 70.79 250 MH60017100 MH60017107 WWS CONCRETE F5
DALHOUSIE DR S-MA60019682 70.55 250 MH60017082 MH60017100 WWS CONCRETE E5
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DALHOUSIE DR S-MA60019683 45.87 250 MH60017091 MH60017082 WWS CONCRETE E5
DALHOUSIE DR S-MA60019637 80.00 250 MH60017091 MH60017038 WWS *UNKNOWN E4
DALHOUSIE DR S-MA60019635 67.79 250 MH60017039 MH60017041 WWS *UNKNOWN E4
DALHOUSIE DR S-MA60019634 68.15 250 MH60017041 MH60017040 WWS *UNKNOWN E4
DALHOUSIE DR S-MA60019636 26.31 250 MH60017038 MH60017040 WWS *UNKNOWN E4
DALHOUSIE DR S-MA60020055 102.11 300 MH60017423 MH60017425 WWS CONCRETE F3
DALHOUSIE DR S-MA60019617 100.58 300 MH60017425 MH60017031 WWS CONCRETE F4
DALHOUSIE DR S-MA60019996 69.19 300 MH60017383 MH60017382 WWS CONCRETE F2
DALHOUSIE DR S-MA60019997 60.96 300 MH60017422 MH60017383 WWS CONCRETE F3
DALHOUSIE DR S-MA60020053 48.77 300 MH60017423 MH60017422 WWS CONCRETE F3
DALHOUSIE DR S-MA60018911 102.87 375 MH60016364 MH60016338 WWS CONCRETE L5
DALHOUSIE DR S-MA60018941 57.29 375 MH60016362 MH60016364 WWS CONCRETE L5
DALHOUSIE DR S-MA60018828 79.87 375 MH60016285 MH60016257 WWS CONCRETE M4
DALHOUSIE DR S-MA60018859 93.96 375 MH60016281 MH60016285 WWS CONCRETE M4
DALHOUSIE DR S-MA60018854 104.12 375 MH60016338 MH60016281 WWS CONCRETE M4
DALHOUSIE DR S-MA60019729 43.68 450 MH60017131 MH60017130 WWS CONCRETE H7
DALHOUSIE DR S-MA60020924 96.60 450 MH60017152 MH60017131 WWS CONCRETE H7
DALHOUSIE DR S-MA60019645 100.45 450 MH60017130 MH60017048 WWS CONCRETE I6
DALHOUSIE DR S-MA60019744 69.98 450 MH60017151 MH60017152 WWS CONCRETE H6
DALHOUSIE DR S-MA60019021 88.94 450 MH60017048 MH60016444 WWS CONCRETE I6
DALHOUSIE DR S-MA60018946 75.57 450 MH60016438 MH60016368 WWS CONCRETE J6
DALHOUSIE DR S-MA60023782 83.49 450 MH60016444 MH60016438 WWS CONCRETE J6
DALHOUSIE DR S-MA60018967 72.80 450 MH60016375 MH60016379 WWS CONCRETE K6
DALHOUSIE DR S-MA60018952 95.86 450 MH60016368 MH60016375 WWS CONCRETE J6
DALHOUSIE DR S-MA60018940 103.63 450 MH60016365 MH60016362 WWS CONCRETE L5
EMORY RD S-MA60019007 64.31 200 MH60016444 MH60016432 WWS CONCRETE I7
EMORY RD S-MA60019008 66.13 200 MH60016432 MH60016458 WWS CONCRETE I7
EMORY RD S-MA60019018 86.13 200 MH60016443 MH60016458 WWS CONCRETE J7
FORDHAM BAY S-MA60019919 83.55 200 MH60017296 MH60017306 WWS CONCRETE F8
FORDHAM BAY S-MA60019519 79.13 200 MH60017306 MH60016920 WWS CONCRETE F9
FORDHAM BAY S-MA60019520 18.29 200 MH60016920 MH60016921 WWS CONCRETE F9
FORDHAM BAY S-MA60020907 83.41 200 MH60016921 MH60017969 WWS CONCRETE F9
FORDHAM BAY S-MA60020906 69.19 200 MH60017307 MH60017969 WWS CONCRETE F8
FORDHAM BAY S-MA60019853 70.23 200 MH60017307 MH60017272 WWS CONCRETE F8
GILLINGHAM AVE S-MA60019060 23.51 250 MH60016483 MH60016484 WWS CONCRETE K7
GILLINGHAM AVE S-MA60019059 104.60 250 MH60016489 MH60016483 WWS CONCRETE K7
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GILLINGHAM AVE S-MA60019054 77.71 250 MH60016478 MH60016489 WWS CONCRETE J7
GILLINGHAM AVE S-MA60019056 61.14 250 MH60016484 MH60016481 WWS CONCRETE K8
GONVILLE PL S-MA60020914 66.82 250 MH60017975 MH60017974 WWS CONCRETE M7
GREENCREST AVE S-MA60019953 107.17 250 MH60017368 MH60017342 WWS CONCRETE H2
GREENCREST AVE S-MA60019982 106.33 250 MH60017394 MH60017368 WWS CONCRETE G3
GREENCREST AVE S-MA60023522 109.24 250 MH60017387 MH60017394 WWS CONCRETE G3
GREYFRIARS RD S-MA60018917 94.93 200 MH60016370 MH60016343 WWS CONCRETE J5
GREYFRIARS RD S-MA60018953 64.43 200 MH60016375 MH60016374 WWS CONCRETE J6
GREYFRIARS RD S-MA60018950 29.57 200 MH60016372 MH60016370 WWS CONCRETE J5
GREYFRIARS RD S-MA60023783 60.73 200 MH60016374 MH60016372 WWS CONCRETE J5
GREYFRIARS RD S-MA60018931 74.51 250 MH60016343 MH60016357 WWS CONCRETE J5
GREYFRIARS RD S-MA60019598 113.08 250 MH60017006 MH60017053 WWS CONCRETE I4
GREYFRIARS RD S-MA60019599 16.56 250 I5
GREYFRIARS RD S-MA60018933 85.36 250 MH60017053 MH60016357 WWS CONCRETE I5
GREYFRIARS RD S-MA60019590 110.69 375 MH60017004 MH60017008 WWS CONCRETE H4
GREYFRIARS RD S-MA60019597 25.09 375 MH60017006 MH60017004 WWS CONCRETE H4
GRIERSON AVE S-MA60015618 94.34 200 MH60013336 MH60013332 WWS CONCRETE B10
GRIERSON AVE S-MA60015572 95.90 200 MH60013280 MH60013419 WWS CONCRETE B9
GRIERSON AVE S-MA60015555 90.40 200 MH60013295 MH60013280 WWS CONCRETE B9
GRIERSON AVE S-MA60015578 85.25 200 MH60013295 MH60013336 WWS CONCRETE B9
GRIERSON AVE S-MA60015698 61.20 200 MH60013424 MH60013423 WWS CONCRETE C7
GRIERSON AVE S-MA60015700 92.11 200 MH60013426 MH60013423 WWS CONCRETE C7
GRIERSON AVE S-MA60015701 93.67 200 MH60013419 MH60013426 WWS CONCRETE B8
GRIERSON AVE S-MA60015699 59.46 200 MH60013425 MH60013424 WWS CONCRETE C8
GRIMSTON RD S-MA60018880 97.25 200 MH60015958 MH60016308 WWS CONCRETE N5
GRIMSTON RD S-MA60018884 74.38 200 MH60016313 MH60016308 WWS CONCRETE N5
GRIMSTON RD S-MA60018888 76.18 200 MH60016322 MH60016313 WWS CONCRETE N5
HADLEY PL S-MA60019028 54.19 250 MH60016484 MH60016450 WWS CONCRETE K7
KILKENNY DR S-MA60019082 17.22 150 MH60016510 MH60016511 WWS PVC J8
KILKENNY DR S-MA70020988 5.14 150 MH60016513 MH60016511 WWS J8
KILKENNY DR S-MA70020985 4.96 150 MH60016513 MH60016511 WWS J8
KILKENNY DR S-MA60019535 58.83 200 MH60016938 MH60016945 WWS CONCRETE G9
KILKENNY DR S-MA60019538 58.64 200 MH60016945 MH60016944 WWS CONCRETE G9
KILKENNY DR S-MA60019540 93.78 200 MH60016948 MH60016955 WWS CONCRETE F9
KILKENNY DR S-MA60019548 51.75 200 MH60016955 MH60016954 WWS CONCRETE F9
KILKENNY DR S-MA60021141 91.96 250 MH60016461 MH60016464 WWS CONCRETE L8
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KILKENNY DR S-MA60018969 39.01 250 MH60016465 MH60016391 WWS *UNKNOWN M8
KILKENNY DR S-MA60019528 56.80 250 MH60016927 MH60016930 WWS CONCRETE H9
KILKENNY DR S-MA60019529 23.77 250 MH60016930 MH60016935 WWS CONCRETE H9
KILKENNY DR S-MA60019533 110.07 250 MH60016935 MH60016936 WWS CONCRETE H9
KILKENNY DR S-MA60019534 40.23 250 MH60016936 MH60016937 WWS PVC G9
KILKENNY DR S-MA60019085 82.84 250 MH60016519 MH60016510 WWS CONCRETE J8
KILKENNY DR S-MA70020984 16.40 250 MH60016511 MH70007738 WWS DI J8
KILKENNY DR S-MA70020983 109.91 250 MH70007738 MH60016240 WWS CONCRETE J8
KILKENNY DR S-MA60019514 104.88 250 MH60016240 MH60016912 WWS CONCRETE I9
KILKENNY DR S-MA60019510 14.02 250 MH60016912 MH60016914 WWS CONCRETE I9
KILKENNY DR S-MA60019509 78.64 250 MH60016914 MH60016927 WWS CONCRETE I9
KILKENNY DR S-MA60019068 65.42 250 MH60016502 MH60016494 WWS CONCRETE K8
KILKENNY DR S-MA60019076 69.83 250 MH60016503 MH60016502 WWS CONCRETE K8
KILKENNY DR S-MA60019077 75.47 250 MH60016519 MH60016503 WWS CONCRETE J8
KILKENNY DR S-MA60019073 67.51 250 MH60016494 MH60016498 WWS CONCRETE K8
KILKENNY DR S-MA60019039 73.37 250 MH60016498 MH60016462 WWS CONCRETE L8
KILKENNY DR S-MA60019037 41.63 250 MH60016462 MH60016461 WWS CONCRETE L8
KILKENNY DR S-MA60020912 19.51 250 MH60016971 MH60017972 WWS PVC D12
KILKENNY DR S-MA60021017 11.60 300 MH60018047 MH60016519 WWS CONCRETE J8
KILKENNY DR S-MA60021018 8.49 300 MH60016518 MH60018047 WWS CONCRETE J8
KILKENNY DR S-MA60019560 96.53 300 MH60016968 MH60016985 WWS CONCRETE E10
KILKENNY DR S-MA60019577 90.77 300 MH60016985 MH60016973 WWS CONCRETE E10
KILKENNY DR S-MA60019565 91.17 300 MH60016973 MH60016972 WWS CONCRETE E11
KILKENNY DR S-MA60019564 94.76 300 MH60016972 MH60016971 WWS CONCRETE E11
KILKENNY DR S-MA60019539 94.37 450 MH60016946 MH60016953 WWS CONCRETE F9
KILKENNY DR S-MA60019547 79.34 450 MH60016953 MH60016952 WWS CONCRETE F9
KILKENNY DR S-MA60019546 7.50 450 MH60016952 MH60016951 WWS CONCRETE F9
KILKENNY DR S-MA60019545 93.53 450 MH60016951 MH60016969 WWS CONCRETE F9
KILKENNY DR S-MA60019562 95.71 450 MH60016969 MH60016968 WWS CONCRETE E10
KILKENNY DR S-MA60019559 3.66 600 MH60016966 MH60016967 WWS CONCRETE F9
KILKENNY DR S-MA60019541 24.08 600 MH60016967 MH60016946 WWS CONCRETE F9
KING'S DR S-MA60015611 86.76 200 MH60013329 MH60013328 WWS CONCRETE D11
KING'S DR S-MA60015610 61.89 200 MH60013328 MH60013355 WWS CONCRETE C11
KING'S DR S-MA60015632 45.99 200 MH60013355 MH60013358 WWS CONCRETE C11
KING'S DR S-MA60015635 107.59 200 MH60013358 MH60013376 WWS CONCRETE C11
KING'S DR S-MA60015653 116.72 200 MH60013375 MH60013376 WWS CONCRETE B10
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KING'S DR S-MA60015652 128.60 200 MH60013375 MH60013373 WWS *UNKNOWN B10
KING'S DR S-MA60015649 21.64 200 MH60013373 MH60013372 WWS *UNKNOWN A10
KING'S DR S-MA60015648 25.91 200 MH60013372 MH60013371 WWS *UNKNOWN A10
KING'S DR S-MA60015647 13.11 200 MH60013371 PL60007106 WWS *UNKNOWN A10
KING'S DR S-MA60015634 9.14 250 MH60013356 MH60013357 WWS CONCRETE C11
KING'S DR S-MA60020910 107.54 250 MH60017971 MH60017970 WWS PVC D12
KING'S DR S-MA60020911 43.27 250 MH60017972 MH60017971 WWS PVC D12
KING'S DR S-MA60020909 75.00 250 MH60017970 PL60008281 WWS PVC D13
KING'S DR S-MA60015594 74.57 300 MH60013271 MH60013329 WWS CONCRETE D11
KING'S DR S-MA60015529 61.60 300 MH60016971 MH60013271 WWS CONCRETE D12
LAFAYETTE BAY S-MA60018869 77.60 200 MH60016346 MH60016296 WWS CONCRETE J5
LAFAYETTE BAY S-MA60018920 79.07 200 MH60016343 MH60016346 WWS CONCRETE J5
LAFAYETTE BAY S-MA60018870 95.26 200 MH60016351 MH60016296 WWS CONCRETE J4
LAFAYETTE BAY S-MA60018925 78.88 200 MH60016350 MH60016351 WWS CONCRETE J5
LAFAYETTE BAY S-MA60018924 78.40 200 MH60016370 MH60016350 WWS CONCRETE J5
LAVAL DR S-MA60019697 72.08 200 MH60017097 MH60017096 WWS *UNKNOWN D5
LAVAL DR S-MA60015533 67.82 200 MH60017194 MH60013385 WWS *UNKNOWN D6
LAVAL DR S-MA60015532 83.67 200 MH60017096 MH60013384 WWS CONCRETE D5
LAVAL DR S-MA60015665 69.08 200 MH60013385 MH60013386 WWS CONCRETE D6
LAVAL DR S-MA60015664 84.92 200 MH60013386 MH60013384 WWS CONCRETE D6
LAVAL DR S-MA60019782 75.29 200 MH60017181 MH60017194 WWS CONCRETE E6
LAVAL DR S-MA60019790 73.00 200 MH60017190 MH60017181 WWS CONCRETE E6
LAVAL DR S-MA60019791 73.15 200 MH60017233 MH60017190 WWS CONCRETE E6
LEACH ST S-MA60015528 106.44 200 MH60016970 MH60013316 WWS CONCRETE D10
LEEDS AVE S-MA60018824 78.64 200 MH60016254 MH60016290 WWS CONCRETE L4
LEEDS AVE S-MA60018863 78.27 200 MH60016341 MH60016290 WWS CONCRETE L4
LEEDS AVE S-MA60018916 104.42 200 MH60016352 MH60016341 WWS CONCRETE K5
LEEDS AVE S-MA60018926 49.17 200 MH60016366 MH60016352 WWS CONCRETE K5
LEEDS AVE S-MA60018943 64.74 200 MH60016365 MH60016366 WWS CONCRETE K5
LEEDS AVE S-MA60018823 80.47 200 MH60016703 MH60016254 WWS CONCRETE L3
LEEDS AVE S-MA60018942 91.72 450 MH60016379 MH60016365 WWS CONCRETE K6
LINACRE RD S-MA60019726 30.24 200 MH60017125 MH60017124 WWS CONCRETE H8
LINACRE RD S-MA60019663 88.66 200 MH60016505 MH60017063 WWS CONCRETE I8
LINACRE RD S-MA60019078 84.90 200 MH60017049 MH60016505 WWS CONCRETE I8
LINACRE RD S-MA60019662 99.56 200 MH60017063 MH60017125 WWS CONCRETE I8
LINACRE RD S-MA60019518 49.36 200 MH60016917 MH60016948 WWS *UNKNOWN G9
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LINACRE RD S-MA60019517 51.72 200 MH60016919 MH60016917 WWS CONCRETE G9
LINACRE RD S-MA60019845 94.85 250 MH60017302 MH60017244 WWS CONCRETE G8
LINACRE RD S-MA60020933 74.64 250 MH60017209 MH60017982 WWS CONCRETE H8
LINACRE RD S-MA60019808 83.67 250 MH60017249 MH60017209 WWS CONCRETE H8
LINACRE RD S-MA60019849 94.90 250 MH60017244 MH60017249 WWS CONCRETE G8
LINACRE RD S-MA60019903 74.94 250 MH60017302 MH60016919 WWS CONCRETE G9
LINACRE RD S-MA60020908 96.14 750 MH60016966 MH60016947 WWS CONCRETE F9
LINACRE RD S-MA60019900 87.09 750 MH60016918 MH60017301 WWS CONCRETE F9
LINACRE RD S-MA60019516 71.13 750 MH60016947 MH60016918 WWS CONCRETE F9
LIVINGSTON PL S-MA60019659 20.42 200 MH60017129 MH60017061 WWS CONCRETE H7
LIVINGSTON PL S-MA60019658 74.59 200 MH60017061 MH60017060 WWS CONCRETE I7
LONGSTONE PL S-MA60020921 65.05 250 MH60016463 MH60017977 WWS CONCRETE L8
LONGSTONE PL S-MA60019038 78.20 250 MH60016462 MH60016463 WWS CONCRETE L8
LOUISIANA PL S-MA60019035 53.80 200 MH60016490 MH60016459 WWS CONCRETE J7
LOYOLA BAY S-MA60018849 85.33 200 MH60016278 MH60016295 WWS CONCRETE J4
LOYOLA BAY S-MA60018868 78.64 200 MH60016294 MH60016295 WWS CONCRETE J4
LOYOLA BAY S-MA60018867 78.64 200 MH60016357 MH60016294 WWS CONCRETE J4
LOYOLA BAY S-MA60018850 79.68 200 MH60016306 MH60016278 WWS CONCRETE I4
LOYOLA BAY S-MA60018879 78.64 200 MH60016053 MH60017306 WWS CONCRETE I4
MACALESTER BAY S-MA60019834 75.90 200 MH60017236 MH60017235 WWS CONCRETE F7
MACALESTER BAY S-MA60019836 85.80 200 MH60017235 MH60017267 WWS CONCRETE F7
MACALESTER BAY S-MA60019832 75.44 200 MH60017232 MH60017280 WWS CONCRETE E7
MACALESTER BAY S-MA60019868 76.63 200 MH60017280 MH60017267 WWS CONCRETE F7
MACALESTER BAY S-MA60019835 76.33 200 MH60017233 MH60017236 WWS CONCRETE F7
MAGDALENE BAY S-MA60018846 15.39 200 MH60016273 MH60016274 WWS CONCRETE J4
MAGDALENE BAY S-MA60018844 75.75 200 MH60016274 MH60016718 WWS CONCRETE J4
MAGDALENE BAY S-MA60019319 59.13 200 MH60016721 MH60016720 WWS CONCRETE J3
MAGDALENE BAY S-MA60019314 59.89 200 MH60016720 MH60016717 WWS CONCRETE J3
MAGDALENE BAY S-MA60018845 59.68 200 MH60016716 MH60016273 WWS CONCRETE J4
MAGDALENE BAY S-MA60019315 15.15 200 MH60016717 MH60016718 WWS CONCRETE J3
MAGDALENE BAY S-MA70065449 59.46 200 MH60016719 MH60016716 WWS *UNKNOWN J3
MAPLERIDGE AVE S-MA70032571 91.54 250 MH60017007 MH60017363 WWS CONCRETE H3
MAPLERIDGE AVE S-MA60019970 91.89 250 MH60017358 MH60017359 WWS CONCRETE H2
MAPLERIDGE AVE S-MA60019969 93.55 250 MH60017357 MH60017358 WWS CONCRETE H2
MAPLERIDGE AVE S-MA60019968 91.55 250 MH60017363 MH60017357 WWS CONCRETE H3
MCGILL AVE S-MA60019699 87.78 200 MH60017099 MH60017164 WWS CONCRETE F6
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MCGILL AVE S-MA60019700 73.92 200 MH60017119 MH60017099 WWS CONCRETE E5
MCGILL AVE S-MA60019691 75.29 200 MH60017090 MH60017119 WWS CONCRETE E5
MCGILL AVE S-MA60019632 108.15 250 MH60017090 MH60017037 WWS CONCRETE E4
MCGILL PL S-MA60019630 32.77 250 MH60017036 MH60017098 WWS CONCRETE D5
MCGILL PL S-MA60019631 67.24 250 MH60017037 MH60017036 WWS CONCRETE E4
MCMASTERS RD S-MA60019795 67.36 200 MH60017163 MH60017184 WWS CONCRETE E6
MCMASTERS RD S-MA60019723 66.22 300 MH60017121 MH60017120 WWS CONCRETE E6
MCMASTERS RD S-MA60019698 70.19 300 MH60017120 MH60017097 WWS CONCRETE D5
MCMASTERS RD S-MA60019722 67.36 300 MH60017121 MH60017162 WWS CONCRETE E6
MCMASTERS RD S-MA60019765 67.60 300 MH60017162 MH60017163 WWS CONCRETE E6
MCMASTERS RD S-MA60019693 72.37 300 MH60017090 MH60017091 WWS *UNKNOWN E5
MCMASTERS RD S-MA60019692 65.69 300 MH60017097 MH60017090 WWS *UNKNOWN E5
MIAMI PL S-MA60020913 60.85 200 MH60016421 MH60017973 WWS CONCRETE K7
MICHIGAN AVE S-MA60019642 88.58 200 MH60017049 MH60017062 WWS CONCRETE I8
MICHIGAN AVE S-MA60019661 82.93 200 MH60017062 MH60017126 WWS CONCRETE I8
MICHIGAN AVE S-MA60019026 102.37 250 MH60016457 MH60016490 WWS CONCRETE J7
MICHIGAN AVE S-MA60019064 82.52 250 MH60016490 MH60016492 WWS CONCRETE J7
MICHIGAN AVE S-MA60019067 60.02 250 MH60016492 MH60017049 WWS CONCRETE I8
MILLIKIN RD S-MA60019646 57.49 200 MH60017048 MH60017046 WWS CONCRETE I7
MILLIKIN RD S-MA60019020 88.33 200 MH60017046 MH60016460 WWS CONCRETE I7
MILLIKIN RD S-MA60019036 108.05 200 MH60016492 MH60016460 WWS CONCRETE I8
MORNINGSIDE DR S-MA60018812 40.14 250 MH60016243 MH60016244 WWS CONCRETE N4
MORNINGSIDE DR S-MA60018489 99.61 250 MH60016244 MH60015948 WWS CONCRETE N4
MORNINGSIDE DR S-MA60018811 35.75 250 MH60016249 MH60016243 WWS CONCRETE N4
MORNINGSIDE DR S-MA60018497 105.29 250 MH60015948 MH60015957 WWS CONCRETE O4
MORNINGSIDE DR S-MA60018495 82.75 250 MH60015955 MH60015957 WWS CONCRETE O4
MORNINGSIDE DR S-MA60018496 91.08 250 MH60015956 MH60015955 WWS CONCRETE O5
MOUNT ALLISON BAY S-MA60018839 55.20 200 MH60016267 MH60016300 WWS CONCRETE K4
MOUNT ALLISON BAY S-MA60018848 12.31 200 MH60016277 MH60016276 WWS CONCRETE J4
MOUNT ALLISON BAY S-MA60018872 70.24 200 MH60016276 MH60016299 WWS CONCRETE K4
MOUNT ALLISON BAY S-MA60018873 20.61 200 MH60016299 MH60016300 WWS CONCRETE K4
MOUNT ALLISON BAY S-MA60019302 42.12 200 MH60016705 MH60016255 WWS CONCRETE K4
MOUNT ALLISON BAY S-MA60018822 54.60 200 MH60016255 MH60016267 WWS CONCRETE K4
MOUNT ALLISON BAY S-MA70001827 60.47 200 MH60018141 MH60016275 WWS CONCRETE K3
MOUNT ALLISON BAY S-MA60018847 59.74 200 MH60016275 MH60016277 WWS CONCRETE J4
NEWCASTLE RD S-MA60018915 88.73 200 MH60016341 MH60016342 WWS CONCRETE L5
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NEWCASTLE RD S-MA60018834 64.93 200 MH60016285 MH60016263 WWS CONCRETE M4
NEWCASTLE RD S-MA60018836 36.21 200 MH60016263 MH60016265 WWS CONCRETE L4
NEWCASTLE RD S-MA60018837 104.91 200 MH60016265 MH60016291 WWS CONCRETE L4
NEWCASTLE RD S-MA60018864 109.92 200 MH60016291 MH60016342 WWS CONCRETE L4
NEWDALE AVE S-MA60020471 57.92 250 MH60017675 MH60017674 WWS *UNKNOWN M1
NUFFIELD PL S-MA60018934 50.18 200 MH60016362 MH60016363 WWS CONCRETE L5
OBERLIN RD S-MA60019807 70.52 200 MH60017247 MH60017208 WWS CONCRETE H8
OBERLIN RD S-MA60019848 92.69 200 MH60017248 MH60017247 WWS CONCRETE G8
OBERLIN RD S-MA60020928 90.85 200 MH60017980 MH60017248 WWS CONCRETE G9
PARKWOOD PL S-MA60015630 101.19 200 MH60013354 MH60013353 WWS CONCRETE C11
PARKWOOD PL S-MA60015631 53.34 250 MH60013357 MH60013354 WWS CONCRETE C11
PASADENA AVE S-MA60015702 94.31 200 MH60013420 MH60013425 WWS CONCRETE C8
PASADENA AVE S-MA60015695 95.62 200 MH60013281 MH60013420 WWS CONCRETE C8
PASADENA AVE S-MA60021501 85.32 300 MH60018380 MH60013404 WWS CONCRETE D7
PASADENA AVE S-MA60021502 85.32 300 MH60018381 MH60018380 WWS CONCRETE D7
PASADENA AVE S-MA60021504 81.96 300 MH60018382 MH60018381 WWS CONCRETE C7
PASADENA AVE S-MA60019783 85.48 300 MH60017183 MH60017194 WWS CONCRETE D6
PASADENA AVE S-MA60015659 85.17 300 MH60013404 MH60017183 WWS CONCRETE D7
PASADENA AVE S-MA60019724 98.26 300 MH60017194 MH60017121 WWS CONCRETE E6
PASADENA AVE S-MA60015576 81.36 450 MH60013298 MH60013338 WWS CONCRETE B10
PASADENA AVE S-MA60015613 61.79 450 MH60013338 MH60013352 WWS CONCRETE B10
PASADENA AVE S-MA60015651 67.58 450 MH60013352 MH60013375 WWS CONCRETE B10
PASADENA AVE S-MA60015581 92.35 450 MH60013297 MH60013298 WWS CONCRETE C9
PASADENA AVE S-MA60015557 93.42 450 MH60013281 MH60013297 WWS CONCRETE C9
PATRICIA AVE S-MA60019563 99.06 200 MH60016970 MH60016990 WWS CONCRETE D11
PATRICIA AVE S-MA60015527 98.05 200 MH60016990 MH60013304 WWS CONCRETE D11
PATRICIA AVE S-MA60019542 35.36 200 MH60016949 MH60016950 WWS CONCRETE F9
PATRICIA AVE S-MA60023343 76.25 200 MH60019533 MH60019532 WWS CONCRETE E9
PATRICIA AVE S-MA60023344 74.37 200 MH60016981 MH60019533 WWS CONCRETE E9
PATRICIA AVE S-MA60019522 78.86 200 MH60016950 MH60016924 WWS CONCRETE E9
PATRICIA AVE S-MA60023342 74.41 200 MH60019532 MH60016924 WWS CONCRETE E9
PATRICIA AVE S-MA60019573 97.84 250 MH60016981 MH60016970 WWS CONCRETE E10
PATRICIA AVE S-MA60019543 9.76 250 MH60016951 MH60016949 WWS PVC F9
PEMBINA HWY S-MA60020036 105.77 300 MH60017406 MH60017416 WWS CONCRETE E1
PEMBINA HWY S-MA60020048 91.44 300 MH60017416 MH60017404 WWS CONCRETE E1
PEMBINA HWY S-MA60015772 93.88 300 MH60017404 MH60013489 WWS CONCRETE D1
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PEMBINA HWY S-MA60019934 104.00 300 MH60017338 MH60017328 WWS CONCRETE F1
PEMBINA HWY S-MA60019935 109.60 300 MH60017328 MH60017405 WWS CONCRETE F1
PEMBINA HWY S-MA60020035 110.18 300 MH60017405 MH60017406 WWS CONCRETE F1
PEMBINA HWY S-MA60019944 102.11 300 MH60017336 MH60017335 WWS CONCRETE H1
PEMBINA HWY S-MA60019943 109.73 300 MH60017335 MH60017334 WWS CONCRETE H1
PEMBINA HWY S-MA60023525 110.07 300 MH60017334 MH60017338 WWS CONCRETE G1
PEMBINA HWY S-MA60019946 105.77 300 MH60017337 MH60017336 WWS CONCRETE I1
PEMBINA HWY S-MA70036621 35.12 300 TE70016762 MH60017337 WWS CONCRETE I1
PEMBINA HWY S-MA70036622 58.44 300 TE70016764 TE70016762 WWS CONCRETE I2
PEMBINA HWY S-MA70014821 12.52 300 MH60016691 TE70016764 WWS CONCRETE I2
PEMBINA HWY S-MA60019286 107.29 300 MH60016690 MH60016691 WWS CONCRETE J2
PEMBINA HWY S-MA60022331 103.43 525 MH60018142 MH60018735 WWS CONCRETE Q2
PEMBINA HWY S-MA60019280 106.68 600 MH60016690 MH60016685 WWS CONCRETE J2
PEMBINA HWY S-MA60019279 103.72 600 MH60016685 MH60016681 WWS CONCRETE K2
PEMBINA HWY S-MA60019277 106.07 600 MH60016681 MH60016682 WWS CONCRETE L2
PEMBINA HWY S-MA60019278 106.68 600 MH60016682 MH60016683 WWS CONCRETE L2
PEMBINA HWY S-MA60020473 113.35 600 MH60016683 MH60017675 WWS CONCRETE M2
PEMBINA HWY S-MA60020472 40.54 600 MH60017675 MH60017673 WWS CONCRETE M2
PEMBINA HWY S-MA60020466 66.17 600 MH60017673 MH60016609 WWS CONCRETE M2
PEMBINA HWY S-MA60019205 90.53 600 MH60016609 MH60016616 WWS CONCRETE N2
PEMBINA HWY S-MA70038963 66.35 600 MH60016616 TE70018102 WWS CONCRETE N2
PEMBINA HWY S-MA70038962 22.06 600 TE70018102 MH60016065 WWS CONCRETE N2
PEMBINA HWY S-MA60018619 109.12 600 MH60016065 MH60016064 WWS CONCRETE O2
PEMBINA HWY S-MA60018618 106.68 600 PEMBINA HWY MH60016062 WWS CONCRETE O2
PEMBINA HWY S-MA60021137 89.59 600 MH60016062 MH60018143 WWS CONCRETE P2
PEMBINA HWY S-MA60021136 110.70 600 MH60018143 MH60018142 WWS CONCRETE P2
PETERSFIELD PL S-MA60018896 94.31 200 MH60016321 MH60016332 WWS CONCRETE M5
PETERSFIELD PL S-MA60018907 68.89 200 MH60016332 MH60016333 WWS CONCRETE M5
PRESCOT RD S-MA60020935 42.49 200 MH60017985 MH60017984 WWS CONCRETE L6
PRESCOT RD S-MA60020936 87.88 200 MH60017986 MH60017985 WWS CONCRETE L6
PRESCOT RD S-MA60018939 88.15 200 MH60016365 MH60017986 WWS CONCRETE K6
PRESTWOOD PL S-MA60019725 22.18 250 MH60017123 MH60017122 WWS CONCRETE H8
PRESTWOOD PL S-MA60019501 84.81 250 MH60016901 MH60017123 WWS AC H9
PRESTWOOD PL S-MA60019500 67.60 250 MH60016930 MH60016901 WWS AC H9
PURDUE BAY S-MA60019767 89.12 200 MH60017165 MH60017172 WWS CONCRETE F6
PURDUE BAY S-MA60019777 97.97 200 MH60017172 MH60017221 WWS CONCRETE F7
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PURDUE BAY S-MA60019706 92.29 200 MH60017106 MH60017170 WWS *UNKNOWN F6
PURDUE BAY S-MA60019778 90.51 200 MH60017177 MH60017221 WWS CONCRETE F7
PURDUE BAY S-MA60019775 94.79 200 MH60017170 MH60017177 WWS CONCRETE F6
RADCLIFFE RD S-MA60019806 67.36 200 MH60017208 MH60017207 WWS CONCRETE H8
RADCLIFFE RD S-MA60020925 58.32 200 MH60017978 MH60017208 WWS CONCRETE H8
RADCLIFFE RD S-MA60020930 61.27 200 MH60017981 MH60017978 WWS CONCRETE G9
RADCLIFFE RD S-MA60020931 19.85 200 MH60017979 MH60017981 WWS CONCRETE G9
RADCLIFFE RD S-MA60020932 43.73 200 MH60017979 MH60016939 WWS CLAY G9
RADCLIFFE RD S-MA60019536 65.05 200 MH60016939 MH60016938 WWS CLAY G9
RADCLIFFE RD S-MA60019660 61.11 200 MH60017059 MH60017129 WWS CONCRETE H7
RADCLIFFE RD S-MA60019657 47.03 200 MH60017130 MH60017059 WWS CONCRETE H7
RADCLIFFE RD S-MA60019727 80.28 200 MH60017129 MH60017127 WWS CONCRETE H7
RADCLIFFE RD S-MA60019728 34.90 200 MH60017127 MH60017128 WWS CONCRETE H8
RICE RD S-MA60019016 66.75 300 MH60016437 MH60016443 WWS CONCRETE J7
RICE RD S-MA60019019 49.80 300 MH60016443 MH60016445 WWS CONCRETE J7
RICE RD S-MA60019033 23.25 300 MH60016445 MH60016456 WWS CONCRETE J7
RICE RD S-MA60019013 64.01 300 MH60016438 MH60016437 WWS CONCRETE J6
RICE RD S-MA60019052 46.67 300 MH60016478 MH60016517 WWS CONCRETE J8
RICE RD S-MA60019089 78.16 300 MH60016517 MH60016519 WWS CONCRETE J8
RICE RD S-MA60019025 48.60 300 MH60016457 MH60016478 WWS CONCRETE J7
RICE RD S-MA60019034 49.96 300 MH60016456 MH60016457 WWS CONCRETE J7
ROCHESTER AVE S-MA60020920 73.63 250 MH60016392 MH60016416 WWS CONCRETE M6
ROCHESTER AVE S-MA60018991 64.57 250 MH60016414 MH60016416 WWS CONCRETE L7
ROCHESTER AVE S-MA60019005 46.25 250 MH60016429 MH60016451 WWS CONCRETE K7
ROCHESTER AVE S-MA60018992 94.37 250 MH60016451 MH60016417 WWS CONCRETE L7
ROCHESTER AVE S-MA60018993 68.66 250 MH60016417 MH60016418 WWS CONCRETE L7
ROCHESTER AVE S-MA60018944 101.19 250 MH60016379 MH60016427 WWS CONCRETE K6
ROCHESTER AVE S-MA60018908 96.99 250 MH60016334 MH60016392 WWS CONCRETE M6
ROCHESTER AVE S-MA60018989 19.82 300 MH60016419 MH60016414 WWS CONCRETE L7
ROCHESTER AVE S-MA60018994 18.90 300 MH60016418 MH60016419 WWS CONCRETE L7
ROCHESTER AVE S-MA60018902 65.62 300 MH60016324 MH60016321 WWS CONCRETE M5
ROCHESTER AVE S-MA60018897 91.99 300 MH60016321 MH60016331 WWS CONCRETE M5
ROCHESTER AVE S-MA60018909 74.41 300 MH60016331 MH60016334 WWS CONCRETE M5
ROCHESTER AVE S-MA60018820 100.92 300 MH60016258 MH60016250 WWS CONCRETE N4
ROCHESTER AVE S-MA60018819 11.28 300 MH60016250 MH60016249 WWS CONCRETE N4
ROCHESTER AVE S-MA60018814 63.30 300 MH60016249 MH60016245 WWS CONCRETE N4
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ROCHESTER AVE S-MA60018813 78.00 300 MH60016245 MH60016315 WWS CONCRETE N4
ROCHESTER AVE S-MA60018887 18.99 300 MH60016315 MH60016314 WWS CONCRETE N4
ROCHESTER AVE S-MA60018889 65.20 300 MH60016314 MH60016324 WWS CONCRETE N5
ROCHESTER PL S-MA60018990 57.55 200 MH60016418 MH60016415 WWS CONCRETE L7
RUTGERS BAY S-MA60019814 10.67 200 MH60017216 MH60017215 WWS CONCRETE G7
RUTGERS BAY S-MA60019813 80.95 200 MH60017215 MH60017214 WWS CONCRETE G7
RUTGERS BAY S-MA60019743 93.12 200 MH60017143 MH60017173 WWS CONCRETE G6
RUTGERS BAY S-MA60019779 93.66 200 MH60017173 MH60017214 WWS CONCRETE G6
RYERSON AVE S-MA60020937 92.21 200 MH60016413 MH60017983 WWS CONCRETE L6
RYERSON AVE S-MA60019003 74.56 200 MH60016428 MH60016421 WWS CONCRETE K7
RYERSON AVE S-MA60018996 84.95 200 MH60016449 MH60016421 WWS CONCRETE K7
RYERSON AVE S-MA60019024 84.19 200 MH60016456 MH60016449 WWS CONCRETE J7
RYERSON AVE S-MA60020934 91.60 200 MH60017984 MH60017983 WWS CONCRETE L6
RYERSON AVE S-MA60018935 90.83 200 MH60016358 MH60016413 WWS CONCRETE L6
RYERSON AVE S-MA60018936 91.75 200 MH60016362 MH60016358 WWS CONCRETE L5
RYERSON AVE S-MA60019004 19.84 250 MH60016428 MH60016429 WWS CONCRETE K7
RYERSON AVE S-MA60019002 100.74 250 MH60016427 MH60016428 WWS CONCRETE K7
SEIER BAY S-MA60015650 48.77 200 MH60013372 MH60013374 WWS *UNKNOWN A10
SELWYN PL S-MA60018966 52.03 200 MH60016444 MH60016389 WWS CONCRETE I6
SILVERSTONE AVE S-MA60015606 99.94 200 MH60013324 MH60013359 WWS CONCRETE C10
SILVERSTONE AVE S-MA70027265 95.26 200 MH60013282 MH60017316 WWS CONCRETE D9
SILVERSTONE AVE S-MA60019917 8.12 200 MH60017315 MH60017316 WWS CONCRETE D8
SILVERSTONE AVE S-MA60015559 83.92 200 MH60013292 MH60013282 WWS CONCRETE D9
SILVERSTONE AVE S-MA60015574 109.15 200 MH60013292 MH60013313 WWS CONCRETE D10
SILVERSTONE AVE S-MA60015593 86.72 200 MH60013313 MH60013324 WWS CONCRETE C10
SILVERSTONE AVE S-MA60019708 72.20 200 MH60017107 MH60017164 WWS *UNKNOWN F6
SILVERSTONE AVE S-MA60019766 78.74 200 MH60017164 MH60017184 WWS CONCRETE F6
SILVERSTONE AVE S-MA60019793 37.19 200 MH60017191 MH60017192 WWS CONCRETE E6
SILVERSTONE AVE S-MA60019792 43.43 200 MH60017233 MH60017191 WWS CONCRETE E6
SILVERSTONE AVE S-MA60019912 85.94 250 MH60017315 MH60017314 WWS CONCRETE D8
SILVERSTONE AVE S-MA60019828 86.24 250 MH60017279 MH60017232 WWS CONCRETE E7
SILVERSTONE AVE S-MA60019878 84.70 250 MH60017295 MH60017279 WWS CONCRETE E7
SILVERSTONE AVE S-MA60019896 85.46 250 MH60017314 MH60017295 WWS *UNKNOWN E8
SILVERSTONE AVE S-MA60019831 85.33 250 MH60017232 MH60017233 WWS CONCRETE E6
ST DUNSTAN'S BAY S-MA60019730 82.25 200 MH60017131 MH60017213 WWS CONCRETE H7
ST DUNSTAN'S BAY S-MA60019812 81.72 200 MH60017213 MH60017212 WWS CONCRETE H7
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ST DUNSTAN'S BAY S-MA60019809 83.56 200 MH60017212 MH60017250 WWS CONCRETE H7
ST DUNSTAN'S BAY S-MA60019755 90.04 200 MH60017152 MH60017210 WWS CONCRETE H7
ST DUNSTAN'S BAY S-MA60019810 87.23 200 MH60017210 MH60017251 WWS CONCRETE G7
ST DUNSTAN'S BAY S-MA60019850 14.34 200 MH60017251 MH60017250 WWS CONCRETE G7
ST EDMUND'S BAY S-MA60019014 62.56 200 MH60016442 MH60016439 WWS CONCRETE J6
ST EDMUND'S BAY S-MA60018945 50.20 200 MH60016368 MH60016442 WWS CONCRETE J6
ST EDMUND'S BAY S-MA60018997 54.36 200 MH60016422 MH60016423 WWS CONCRETE K6
ST EDMUND'S BAY S-MA60018998 13.70 200 MH60016423 MH60016424 WWS CONCRETE K6
ST EDMUND'S BAY S-MA60018999 82.56 200 MH60016440 MH60016424 WWS CONCRETE K6
ST EDMUND'S BAY S-MA60018968 62.64 200 MH60016375 MH60016422 WWS CONCRETE K6
ST EDMUND'S BAY S-MA60019015 15.25 200 MH60016439 MH60016440 WWS CONCRETE J7
STORMONT DR S-MA60022262 120.10 250 MH60018708 MH60018707 WWS CONCRETE O8
STORMONT DR S-MA60022265 4.80 250 MH60018711 MH60018710 WWS CONCRETE N8
STORMONT DR S-MA60022264 68.00 250 MH60018710 MH60018709 WWS CONCRETE O8
STORMONT DR S-MA60022263 69.90 250 MH60018709 MH60018708 WWS CONCRETE O8
SUMMERSIDE AVE S-MA60019951 91.76 250 MH60017341 MH60017340 WWS CONCRETE I2
SUMMERSIDE AVE S-MA60019948 87.84 250 MH60017340 MH60017339 WWS CONCRETE I2
SUNBURY PL S-MA60019090 64.64 250 MH60016516 MH60016507 WWS CONCRETE J8
SUNBURY PL S-MA60019079 68.58 250 MH60016507 MH60016504 WWS CONCRETE J8
SUNBURY PL S-MA60019091 16.76 250 MH60016517 MH60016516 WWS CONCRETE J8
TAMWORTH BAY S-MA60019829 60.35 200 MH60017232 MH60017231 WWS CONCRETE E7
TAMWORTH BAY S-MA60019840 61.00 200 MH60017273 MH60017240 WWS CONCRETE E7
TAMWORTH BAY S-MA60019880 60.35 200 MH60017279 MH60017273 WWS CONCRETE E7
TAMWORTH BAY S-MA60019830 61.77 200 MH60017231 MH60017239 WWS CONCRETE E7
TAMWORTH BAY S-MA60019841 85.77 200 MH60017240 MH60017239 WWS CONCRETE E7
TEMPLE BAY S-MA60015663 65.99 200 MH60017183 MH60013383 WWS CONCRETE D6
TEMPLE BAY S-MA60015682 65.38 200 MH60013404 MH60013412 WWS CONCRETE D7
TEMPLE BAY S-MA60015662 67.54 200 MH60013383 MH60013382 WWS CONCRETE D6
TEMPLE BAY S-MA60015661 67.98 200 MH60013412 MH60013381 WWS CONCRETE D7
TEMPLE BAY S-MA60015660 85.31 200 MH60013381 MH60013382 WWS CONCRETE D6
THORNHILL BAY S-MA60018891 94.79 250 MH60016316 MH60016399 WWS CONCRETE N6
THORNHILL BAY S-MA60018976 92.21 250 MH60016410 MH60016399 WWS CONCRETE M6
THORNHILL BAY S-MA60018986 90.62 250 MH60016392 MH60016410 WWS CONCRETE M6
THORNHILL BAY S-MA60018890 90.17 250 MH60016400 MH60016316 WWS CONCRETE N6
THORNHILL BAY S-MA60018895 92.09 250 MH60016334 MH60016400 WWS CONCRETE M6
TOWNSEND AVE S-MA60015560 99.66 200 MH60013283 MH60013293 WWS C9
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TOWNSEND AVE S-MA60015624 92.75 200 MH60013343 MH60013351 WWS *UNKNOWN C10
TOWNSEND AVE S-MA60015677 106.47 200 MH60017316 MH60013397 WWS CONCRETE D8
TOWNSEND AVE S-MA60015675 95.50 200 MH60013417 MH60013397 WWS CONCRETE D8
TOWNSEND AVE S-MA60015558 94.73 200 MH60013283 MH60013417 WWS CONCRETE D8
TOWNSEND AVE S-MA60015575 104.97 200 MH60013293 MH60013343 WWS *UNKNOWN C9
TULANE BAY S-MA60015684 67.67 200 MH60013405 MH60013428 WWS CONCRETE C7
TULANE BAY S-MA60015704 85.30 200 MH60013428 MH60013429 WWS CONCRETE C7
TULANE BAY S-MA60021509 65.16 200 MH60018380 MH60013405 WWS CONCRETE D7
TULANE BAY S-MA60015703 68.12 200 MH60013429 MH60013427 WWS CONCRETE C7
TULANE BAY S-MA60021510 64.56 200 MH60018381 MH60013427 WWS CONCRETE C7
TUNIS BAY S-MA60019913 72.70 200 MH60017314 MH60017322 WWS CONCRETE E8
TUNIS BAY S-MA60019906 73.25 200 MH60017322 MH60017308 WWS CONCRETE E8
TUNIS BAY S-MA60019907 85.16 200 MH60017309 MH60017308 WWS CONCRETE E8
TUNIS BAY S-MA60019883 72.95 200 MH60017295 MH60017282 WWS CONCRETE E8
TUNIS BAY S-MA60019882 73.00 200 MH60017282 MH60017309 WWS CONCRETE E8
ULSTER ST S-MA60020052 97.53 250 MH60017421 MH60017424 WWS CONCRETE F3
ULSTER ST S-MA70011569 19.84 375 MH60017007 MH70004642 WWS CONCRETE G4
ULSTER ST S-MA60019603 108.02 375 MH60017008 MH60017007 WWS CONCRETE H4
ULSTER ST S-MA70011568 77.13 375 MH70004642 MH60017387 WWS CONCRETE G4
ULSTER ST S-MA60020054 23.61 375 MH60017423 MH60017421 WWS CONCRETE F3
ULSTER ST S-MA60020009 106.27 375 MH60017387 MH60017388 WWS CONCRETE G3
ULSTER ST S-MA60020010 59.88 375 MH60017388 MH60017389 WWS CONCRETE F3
ULSTER ST S-MA60020022 52.06 375 MH60017389 MH60017423 WWS CONCRETE F3
UNIVERSITY CRES S-MA60015577 60.47 450 MH60013295 MH60013294 WWS CONCRETE B9
UNIVERSITY CRES S-MA60015579 59.93 450 MH60013296 MH60013295 WWS CONCRETE B9
UNIVERSITY CRES S-MA60015580 61.08 450 MH60013298 MH60013296 WWS CONCRETE B9
VALENCE AVE S-MA60018882 97.54 200 MH60016322 MH60016307 WWS CONCRETE N6
VALENCE AVE S-MA60018498 72.86 250 MH60015956 MH60015958 WWS CONCRETE N5
VALENCE AVE S-MA60018484 76.17 250 MH60015958 MH60016310 WWS CONCRETE N5
VALENCE AVE S-MA60018881 74.59 250 MH60016310 MH60016307 WWS CONCRETE N6
VALENCE AVE S-MA60018898 86.16 250 MH60016331 MH60016322 WWS CONCRETE M5
VALENCE AVE S-MA60018883 91.69 250 MH60016314 MH60016309 WWS CONCRETE N5
VALENCE AVE S-MA60018485 90.98 250 MH60016309 MH60015956 WWS CONCRETE N5
VASSAR RD S-MA60020927 89.39 200 MH60017980 MH60017979 WWS *UNKNOWN G9
VASSAR RD S-MA60020929 73.03 200 MH60016917 MH60017980 WWS *UNKNOWN G9
VASSAR RD S-MA60019515 27.23 200 MH60016917 MH60016916 WWS CONCRETE F9
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VICTOR PLESHKO PL S-MA70062967 110.83 250 MH70025746 MH70028746 WWS PVC N9
WADHAM BAY S-MA60018947 103.70 200 MH60016368 MH60016369 WWS CONCRETE J6
WADHAM BAY S-MA60018948 78.95 200 MH60016369 MH60016384 WWS CONCRETE J5
WADHAM BAY S-MA60018960 77.19 200 MH60016438 MH60016383 WWS CONCRETE J6
WADHAM BAY S-MA60018961 51.05 200 MH60016383 MH60016388 WWS CONCRETE I6
WADHAM BAY S-MA60018962 74.64 200 MH60016384 MH60016388 WWS CONCRETE I6
WENDOVER PL S-MA60018981 64.53 250 MH60016405 MH60016466 WWS CONCRETE M8
WHITEHAVEN RD S-MA60018995 29.72 250 MH60016477 MH60016420 WWS CONCRETE L7
WHITEHAVEN RD S-MA60019051 53.22 250 MH60016480 MH60016477 WWS CONCRETE L8
WHITEHAVEN RD S-MA60019055 78.10 250 MH60016498 MH60016480 WWS CONCRETE L8
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CAMPEAU ST S-MA60021983 95.00 200 MH60018644 MH60018643 WWS CONCRETE J10
CAMPEAU ST S-MA60021984 115.26 200 MH60018645 MH60018644 WWS CONCRETE J10
CAMPEAU ST S-MA60021985 7.02 250 MH60018646 MH60018644 WWS CONCRETE J10
CHARETTE ST S-MA60022013 51.99 200 MH60018672 MH60018673 WWS CONCRETE H12
CHARETTE ST S-MA60022012 54.21 200 MH60018670 MH60018672 WWS CONCRETE H12
CLOUTIER DR S-MA60022287 59.70 250 MH60018732 MH60018731 WWS CONCRETE C8
CLOUTIER DR S-MA60022286 115.91 250 MH60018731 MH60018730 WWS CONCRETE C8
CLOUTIER DR S-MA60022285 90.15 250 MH60018730 MH60018729 WWS CONCRETE C8
CLOUTIER DR S-MA60022284 88.73 250 MH60018729 MH60018728 WWS CONCRETE B9
CLOUTIER DR S-MA60022283 93.97 250 MH60018728 MH60018727 WWS CONCRETE B9
CLOUTIER DR S-MA60022282 92.95 250 MH60018727 MH60018726 WWS CONCRETE B10
CLOUTIER DR S-MA60022281 90.36 250 MH60018726 MH60018725 WWS CONCRETE B10
CLOUTIER DR S-MA60022280 90.64 250 MH60018725 MH60018724 WWS CONCRETE B10
CLOUTIER DR S-MA60022279 76.05 250 MH60018724 MH60018719 WWS CONCRETE A11
CLOUTIER DR S-MA60022272 77.06 250 MH60018719 MH60018718 WWS CONCRETE A11
DE LA DIGUE AVE S-MA60022043 87.61 250 MH60018701 MH60018700 WWS CONCRETE H9
DE LA DIGUE AVE S-MA60022044 81.01 250 MH60018702 MH60018701 WWS *UNKNOWN H10
DE LA DIGUE AVE S-MA60022045 80.62 250 MH60018699 MH60018702 WWS *UNKNOWN H10
DE LA DIGUE AVE S-MA60023243 72.81 250 MH60018700 MH60019492 WWS CONCRETE H9
DE L'EGLISE AVE S-MA60022000 82.40 200 MH60018648 MH60018661 WWS CONCRETE I11
DE L'EGLISE AVE S-MA60021999 88.80 200 MH60018661 MH60018660 WWS CONCRETE I12
DE L'EGLISE AVE S-MA60021998 87.70 200 MH60018660 MH60018659 WWS CONCRETE I12
DE L'EGLISE AVE S-MA60022003 76.22 200 MH60018664 MH60018663 WWS CONCRETE I10
DE L'EGLISE AVE S-MA60022004 76.71 200 MH60018665 MH60018664 WWS CONCRETE I10
DE L'EGLISE AVE S-MA60022005 71.40 200 MH60018645 MH60018665 WWS CONCRETE I10
DE L'EGLISE AVE S-MA60022002 59.21 200 MH60018662 MH60018645 WWS CONCRETE I11
DE L'EGLISE AVE S-MA60022001 61.38 200 MH60018648 MH60018662 WWS CONCRETE I11
DES TRAPPISTES ST S-MA70020980 5.16 150 MH60019483 MH70007737 WWS PVC K6
DES TRAPPISTES ST S-MA70020976 5.16 150 MH60019483 MH70007737 WWS PVC K6
DES TRAPPISTES ST S-MA60023224 30.50 250 MH60019475 MH60019476 WWS CONCRETE J8
DES TRAPPISTES ST S-MA60023238 46.00 250 MH60019488 MH60019475 WWS CONCRETE I8
DES TRAPPISTES ST S-MA60023239 76.50 250 MH60019489 MH60019488 WWS CONCRETE I9
DES TRAPPISTES ST S-MA60023234 15.85 250 MH60019485 PL60009166 WWS *UNKNOWN K6
DES TRAPPISTES ST S-MA60023233 103.36 250 MH60019484 MH60019485 WWS CONCRETE K6
DES TRAPPISTES ST S-MA70020973 8.75 250 MH70007737 MH60019484 WWS CONCRETE K6
DES TRAPPISTES ST S-MA60023230 11.70 250 MH60019481 MH60019482 WWS CONCRETE K7
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DES TRAPPISTES ST S-MA60023231 7.40 250 K7
DES TRAPPISTES ST S-MA60023229 78.88 250 MH60019480 MH60019481 WWS CONCRETE K7
DES TRAPPISTES ST S-MA60023228 80.80 250 MH60019479 MH60019480 WWS CONCRETE J7
DES TRAPPISTES ST S-MA60023227 84.12 250 MH60019478 MH60019479 WWS CONCRETE J8
DES TRAPPISTES ST S-MA60023226 68.61 250 MH60019477 MH60019478 WWS CONCRETE J8
DES TRAPPISTES ST S-MA60023225 68.03 250 MH60019476 MH60019477 WWS CONCRETE J8
DES TRAPPISTES ST S-MA60023240 75.27 300 MH60019490 MH60019489 WWS *UNKNOWN I9
DORGE DR S-MA60023198 103.03 250 MH60019455 MH60019454 WWS CONCRETE J7
DORGE DR S-MA60023200 51.50 250 MH60019457 MH60019456 WWS CONCRETE I7
DORGE DR S-MA60023199 41.30 250 MH60019456 MH60019455 WWS CONCRETE I8
DORGE DR S-MA60023197 97.68 250 MH60019454 MH60019453 WWS CONCRETE J7
DORGE DR S-MA60023195 79.30 250 MH60019451 MH60019452 WWS CONCRETE J6
DORGE DR S-MA60023196 84.09 250 MH60019453 MH60019452 WWS CONCRETE J7
DU COUVENT AVE S-MA60022011 81.63 200 MH60018666 MH60018671 WWS CONCRETE H11
DU COUVENT AVE S-MA60022010 86.20 200 MH60018671 MH60018670 WWS CONCRETE H12
DU COUVENT AVE S-MA60022009 100.61 200 MH60018670 MH60018669 WWS CONCRETE H12
DU COUVENT AVE S-MA60022008 116.99 200 MH60018669 MH60018668 WWS CONCRETE H13
DU MONASTERE ST S-MA70047720 40.74 250 MH70020296 MH70020297 WWS PVC L6
DU MONASTERE ST S-MA70047719 7.51 250 MH60019487 MH70020296 WWS PVC L6
DU MONASTERE ST S-MA60023237 1.80 250 MH60019487 PL60009168 WWS *UNKNOWN L6
DU MONASTERE ST S-MA60023236 59.42 250 MH60019486 MH60019487 WWS *UNKNOWN L6
DU MONASTERE ST S-MA70031925 66.45 250 MH60019485 MH60019486 WWS *UNKNOWN K6
DUCHARME AVE S-MA60022779 82.68 250 MH60019113 MH60019112 WWS CONCRETE H6
DUCHARME AVE S-MA60022780 91.70 250 MH60019114 MH60019113 WWS CONCRETE H6
DUCHARME AVE S-MA60022781 85.12 250 MH60019115 MH60019114 WWS CONCRETE G7
DUCHARME AVE S-MA60022782 43.85 250 MH60019116 MH60019115 WWS *UNKNOWN G7
DUCHARME AVE S-MA60022783 60.76 250 MH60019117 MH60019116 WWS CONCRETE G7
DUCHARME AVE S-MA60022784 52.51 250 MH60019118 MH60019117 WWS CONCRETE G8
DUCHARME AVE S-MA60022776 90.72 250 MH60019110 MH60019107 WWS CONCRETE H5
DUCHARME AVE S-MA60022777 58.82 250 MH60019111 MH60019110 WWS CONCRETE H6
DUCHARME AVE S-MA60022778 91.46 250 MH60019112 MH60019111 WWS CONCRETE H6
GENDREAU AVE S-MA60023204 15.79 200 MH60019460 PL60009165 WWS *UNKNOWN I7
GENDREAU AVE S-MA60023203 19.05 250 MH60019457 MH60019460 WWS CONCRETE I7
GENDREAU AVE S-MA60023201 44.80 250 MH60019458 MH60019457 WWS CONCRETE I8
GENDREAU AVE S-MA60023202 42.10 250 MH60019459 MH60019458 WWS CONCRETE I8
GENDREAU AVE S-MA60023207 116.16 250 MH60019462 MH60019463 WWS CONCRETE J6
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GENDREAU AVE S-MA60023206 37.23 250 MH60019461 MH60019462 WWS CONCRETE I7
GENDREAU AVE S-MA60023205 85.40 250 MH60019460 MH60019461 WWS CONCRETE I7
GENDREAU AVE S-MA60023208 107.92 250 MH60019463 MH60019450 WWS CONCRETE J6
GRANDMONT BLVD S-MA60022296 105.99 450 MH60018740 MH60018741 WWS CONCRETE E7
GRANDMONT BLVD S-MA60022295 45.42 450 MH60018739 MH60018740 WWS CONCRETE E7
GRANDMONT BLVD S-MA60022297 99.41 450 MH60018741 MH60018742 WWS CONCRETE E7
HOUDE DR S-MA60023212 71.97 200 MH60019467 MH60019466 WWS CONCRETE I7
HOUDE DR S-MA60023214 46.28 200 MH60019467 MH60019468 WWS CONCRETE I7
HOUDE DR S-MA60023215 94.93 200 MH60019468 MH60019469 WWS CONCRETE I7
HOUDE DR S-MA60023216 72.49 200 MH60019469 MH60019470 WWS CONCRETE H7
HOUDE DR S-MA60023217 64.00 200 MH60019471 MH60019470 WWS CONCRETE H7
HOUDE DR S-MA60022793 93.30 200 MH60019113 MH60019126 WWS CONCRETE H6
HOUDE DR S-MA60023218 80.95 200 MH60019126 MH60019471 WWS CONCRETE H7
HOUDE DR S-MA60023211 71.58 200 MH60019466 MH60019465 WWS CONCRETE I6
HOUDE DR S-MA60023210 74.73 200 MH60019465 MH60019464 WWS CONCRETE I6
HOUDE DR S-MA60022786 74.75 200 MH60019120 MH60019119 WWS PVC H5
HOUDE DR S-MA60022787 72.85 200 MH60019121 MH60019120 WWS PVC H6
HOUDE DR S-MA60022788 70.53 200 MH60019122 MH60019121 WWS PVC G6
HOUDE DR S-MA60022791 48.10 200 MH60019114 MH60019124 WWS *UNKNOWN G6
HOUDE DR S-MA60022789 79.86 200 MH60019123 MH60019122 WWS PVC G6
HOUDE DR S-MA60022790 39.58 200 MH60019124 MH60019123 WWS *UNKNOWN G6
HOUDE DR S-MA60023209 78.20 200 MH60019127 MH60019464 WWS CONCRETE I6
HOUDE DR S-MA60022794 78.00 200 MH60019110 MH60019127 WWS CONCRETE I5
HOUDE DR S-MA60022785 104.68 200 MH60019110 MH60019119 WWS *UNKNOWN H5
LA BARRIERE ST S-MA60022007 35.44 250 MH60018667 MH60018666 WWS CONCRETE H11
LA BARRIERE ST S-MA60022006 107.85 250 MH60018666 MH60018648 WWS CONCRETE I11
LA BARRIERE ST S-MA60021987 109.36 250 MH60018648 MH60018647 WWS CONCRETE I11
LA BARRIERE ST S-MA60021989 6.32 250 MH60018647 MH60018650 WWS CONCRETE I11
LA BARRIERE ST S-MA60022030 114.77 250 MH60018688 MH60018667 WWS CONCRETE H11
LA GRAVE ST S-MA60022506 92.88 200 MH60018681 MH60018680 WWS CONCRETE G12
LA GRAVE ST S-MA60022020 92.83 200 MH60018680 MH60018676 WWS CONCRETE H13
LANDRY ST S-MA60022037 65.84 200 MH60018693 MH60018695 WWS CONCRETE I10
LANDRY ST S-MA60022036 10.86 200 MH60018694 MH60018693 WWS CONCRETE H10
LE MAIRE ST S-MA60023192 81.41 200 MH60019450 MH60019449 WWS *UNKNOWN J6
LE MAIRE ST S-MA60023191 66.43 200 MH60019449 MH60019448 WWS CONCRETE J6
LE MAIRE ST S-MA60023194 13.70 250 MH60019451 PL60009164 WWS *UNKNOWN J6
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LE MAIRE ST S-MA70031927 78.12 250 MH60019450 MH60019451 WWS CONCRETE J6
LE MAIRE ST S-MA60023190 109.10 250 MH60019128 MH60019448 WWS CONCRETE I5
LE MAIRE ST S-MA60022795 81.40 250 MH60019107 MH60019128 WWS CONCRETE I5
LE MAIRE ST S-MA60022773 61.00 250 MH60019107 MH60019106 WWS CONCRETE H5
LE MAIRE ST S-MA60022774 57.43 250 MH60019106 MH60019108 WWS CONCRETE H5
LEMAY AVE S-MA70044847 91.69 200 MH60018697 MH60019491 WWS *UNKNOWN I9
LEMAY AVE S-MA60022040 38.65 200 MH60018698 MH60018697 WWS CONCRETE H9
LEMAY AVE S-MA60022041 83.90 200 MH60018694 MH60018698 WWS CONCRETE H10
LEMAY AVE S-MA60022039 105.98 200 MH60018696 MH60018694 WWS CONCRETE H10
LEMAY AVE S-MA60022025 73.80 250 MH60018685 MH60018684 WWS *UNKNOWN F13
LEMAY AVE S-MA60022026 106.87 250 MH60018681 MH60018685 WWS *UNKNOWN F13
LEMAY AVE S-MA60022033 103.40 250 MH60018688 MH60018690 WWS CONCRETE H11
LEMAY AVE S-MA60022032 101.80 250 MH60018690 MH60018689 WWS CONCRETE G11
LEMAY AVE S-MA60022031 101.90 250 MH60018689 MH60018682 WWS CONCRETE G12
LEMAY AVE S-MA60022023 95.42 250 MH60018682 MH60018681 WWS *UNKNOWN G12
LEMAY AVE S-MA60022038 74.20 250 MH60018696 MH60018688 WWS CONCRETE H11
LEMAY AVE S-MA60022042 57.69 300 MH60018699 MH60018696 WWS CONCRETE H10
LESTANG ST S-MA60023213 91.16 200 MH60019462 MH60019467 WWS CONCRETE I7
LIFT STATION S-MA70020945 6.60 150 MH60018754 MH70007733 WWS G7
LIFT STATION S-MA70020942 6.60 150 MH60018754 MH70007733 WWS G7
LORD AVE S-MA60022024 51.78 200 MH60018684 MH60018683 WWS CONCRETE F13
LORD AVE S-MA60022018 34.58 200 MH60018679 MH60018678 WWS CONCRETE G13
LORD AVE S-MA60022019 70.33 200 MH60018677 MH60018679 WWS CONCRETE G13
LORD AVE S-MA70042681 40.86 250 MH60018684 MH70017474 WWS *UNKNOWN F13
LORD AVE S-MA60022016 114.96 250 MH60018674 MH60018676 WWS CONCRETE H13
LORD AVE S-MA60022017 87.02 250 MH60018676 MH60018677 WWS CONCRETE H13
PEMBINA HWY S-MA60023246 33.60 150 TE60009170 PL60009169 WWS *UNKNOWN H8
PEMBINA HWY S-MA60023249 96.30 250 MH60019494 MH60019495 WWS CONCRETE H8
PEMBINA HWY S-MA60023247 33.50 250 TE60009170 MH60019494 WWS CONCRETE H8
PEMBINA HWY S-MA60023248 66.20 250 MH60019493 TE60009170 WWS CONCRETE H8
PEMBINA HWY S-MA60023244 97.78 250 MH60019492 MH60019493 WWS CONCRETE H9
PEMBINA HWY S-MA60023242 64.44 250 MH60019492 MH60019491 WWS CONCRETE I9
PEMBINA HWY S-MA60023250 87.65 250 MH60019495 MH60019118 WWS CONCRETE G8
PEMBINA HWY S-MA60023241 64.27 300 MH60019491 MH60019490 WWS *UNKNOWN I9
PEMBINA HWY S-MA60022292 118.02 450 MH60018732 MH60018737 WWS CONCRETE D8
PEMBINA HWY S-MA60022471 49.71 450 MH60018739 MH60018854 WWS CONCRETE E8
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PEMBINA HWY S-MA60022294 106.18 450 MH60018738 MH60018739 WWS CONCRETE E8
PEMBINA HWY S-MA60022293 73.22 450 MH60018737 MH60018738 WWS CONCRETE D8
PEMBINA HWY S-MA60022464 103.00 450 MH60018852 MH60018851 WWS CONCRETE F8
PEMBINA HWY S-MA60022465 108.50 450 MH60018853 MH60018852 WWS CONCRETE F8
PEMBINA HWY S-MA60022467 41.34 450 MH60018854 MH60018853 WWS CONCRETE E8
PEMBINA HWY S-MA60022468 7.02 450 TE60009018 MH60018854 WWS CONCRETE E8
PEMBINA HWY S-MA60022288 103.90 525 MH60018733 MH60018732 WWS CONCRETE R2
PEMBINA HWY S-MA60022289 95.10 525 MH60018734 MH60018733 WWS CONCRETE Q2
PEMBINA HWY S-MA60022290 36.00 525 MH60018735 MH60018734 WWS CONCRETE Q2
ST GABRIEL AVE S-MA60022027 100.52 200 MH60018667 MH60018686 WWS CONCRETE H11
ST GABRIEL AVE S-MA60022028 95.91 200 MH60018687 MH60018686 WWS CONCRETE H12
ST GABRIEL AVE S-MA60022029 110.51 200 MH60018675 MH60018687 WWS CONCRETE H12
ST GABRIEL AVE S-MA60022034 76.05 200 MH60018692 MH60018691 WWS CONCRETE I10
ST GABRIEL AVE S-MA60022035 99.93 200 MH60018667 MH60018692 WWS CONCRETE H11
ST PIERRE ST S-MA60021997 72.32 200 MH60018656 MH60018658 WWS CONCRETE K13
ST PIERRE ST S-MA60021995 79.40 200 MH60018657 MH60018656 WWS CONCRETE K13
ST PIERRE ST S-MA60021996 30.30 200 MH60018655 MH60018657 WWS CONCRETE K13
ST PIERRE ST S-MA60021994 98.70 200 MH60018654 MH60018655 WWS CONCRETE J13
ST PIERRE ST S-MA60021993 98.06 200 MH60018653 MH60018654 WWS CONCRETE J13
ST PIERRE ST S-MA60022015 78.51 250 MH60018675 MH60018674 WWS CONCRETE H12
ST PIERRE ST S-MA60022014 92.35 250 MH60018674 MH60018669 WWS CONCRETE H12
ST PIERRE ST S-MA60022558 115.10 250 MH60018682 MH60018675 WWS CONCRETE G12
ST THERESE AVE S-MA60021992 43.17 250 MH60018652 MH60018653 WWS CONCRETE I13
ST THERESE AVE S-MA60021988 87.11 250 MH60018650 MH60018649 WWS CONCRETE I11
ST THERESE AVE S-MA60021986 120.19 250 MH60018647 MH60018646 WWS CONCRETE I11
ST THERESE AVE S-MA60021990 91.40 250 MH60018649 MH60018651 WWS CONCRETE I12
ST THERESE AVE S-MA60021991 92.20 250 MH60018651 MH60018652 WWS CONCRETE I12
TO LIFT STATION S-MA70020949 5.77 300 MH70007733 MH70007734 WWS CI G7
TRUNK LINE S-MA70020950 53.89 300 MH70007734 MH60018704 WWS G7
TRUNK LINE S-MA60022047 107.52 300 MH60018704 MH60018703 WWS CONCRETE G7
TRUNK LINE S-MA60022046 67.80 300 MH60018703 MH60018699 WWS CONCRETE G7
VILLENEUVE BLVD S-MA60022792 79.80 200 MH60019115 MH60019125 WWS CONCRETE H7
VILLENEUVE BLVD S-MA60023220 80.20 250 MH60019473 MH60019472 WWS CONCRETE H8
VILLENEUVE BLVD S-MA60023221 78.66 250 MH60019459 MH60019473 WWS CONCRETE I8
VILLENEUVE BLVD S-MA60023222 98.10 250 MH60019474 MH60019459 WWS CONCRETE I8
VILLENEUVE BLVD S-MA60023223 97.80 250 MH60019475 MH60019474 WWS CONCRETE I8
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STREET ASSET_NUMBER LENGTH MAIN SIZE DS NODE US NODE FLOW MATERIAL MAP_KEY
VILLENEUVE BLVD S-MA60023219 79.80 250 MH60019472 MH60019125 WWS CONCRETE H7
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