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PART 1: GENERAL 
 
1.1 SCOPE OF WORK 

.1 This section to be read in conjunction with Division 0, Bid Documents, and Division 
1, General Requirements.  This Section applies to and governs each mechanical 
and electrical section of this Project Manual. 

.2 All drawings and all sections of the specifications apply to and form an integral part 
of this section. 

.3 Provide fully operational mechanical and electrical systems in complete accordance 
with applicable codes and bylaws. 

.4 The drawings for mechanical and electrical work are performance drawings. They 
are generally diagrammatic and are not to scale unless detailed otherwise. They 
establish scope, material and installation quality and are not detailed installation 
instructions showing every offset, fitting, valve or every difficulty encountered 
during execution of work and will not be used as an excuse for deficiencies or 
omissions. 

.5 Follow Manufacturers’ recommendations for installation supplemented by contract 
documents, unless otherwise specified by the Contract Administrator. Any 
discrepancies must be brought to the Contract Administrator’s attention in writing 
prior to the close of tenders. 

.6 Connect to equipment specified in other sections and to equipment supplied and 
installed by other Contractors or by the Contract Administrator. 

 
1.2 DIVISION OF ELECTRICAL WORK  FROM MECHANICAL DIVISION 

.1 Electrical wiring and connections to motors, equipment, controls, and motor 
starting switches and alarm devices shall be by Division 16, except controls, which 
shall be by Division 15, as per section 15700. 

 
1.3 BID DOCUMENTS 

.1 Examine contract documents from all disciplines including drawings, specification 
sections, Instructions to Bidders, and General Conditions for information affecting 
Division 15. 

.2 Refer to Specification and Drawing Index to assure that sets are complete at time 
of Tender and during construction period.  Report any discrepancies to Contract 
Administrator prior to tender closing.  No adjustments to contract price will be 
allowed through non-compliance with the above. 

.3 The Contractor shall obtain a ruling from the Contract Administrator in writing 
before submitting the tender if there is any discrepancy between the drawings and 
specifications which may result in the true intent and meaning of the plans to be 
unclear.  If no ruling is requested it will be assumed that the most expensive 
alternative has been included in the tender price.   

.4 Drawings and specifications are complementary each to the other, what is called 
for by one shall be binding as if called for by both. 

.5 Examine all contract documents, including all drawings, specifications and work of 
other trades to ensure that work is co-ordinated and satisfactorily carried out 
without changes to the building or contract value. 

.6 In addition to all of the requirements in the contract documents, include 
recommended installation details and procedures for equipment as found in 
Manufacturers’ technical data. 

.7 Equipment, materials and work shall comply with the requirements of generally 
recognized agencies, including but not limited to CSA, ULC, CGA, NBFU, NFPA 
and the requirements of authorities having jurisdiction. 

.8 Be completely responsible for the acceptable condition and operation of systems 
and equipment components forming part of the installation or associated with it.  
Promptly replace defective materials, parts and equipment and repair related 
damage. 
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.9 The drawings are intended to convey the scope of work and indicate general 
arrangement and approximate location of apparatus and fixtures, and indicate the 
general location and route to be followed by pipes and ducts.  Where required 
installations are not shown on plans or are only shown diagrammatically, install in 
such a way as to conserve headroom and interfere as little as possible with free 
use or space through which they pass, while there adequate space is allowed for 
service, maintenance, repair, or replacement for all equipment. 

 
1.4 ELECTRICAL SPECIFICATIONS 

.1 See drawing E-2 for complete electrical specifications. 
 
1.5 SITE EXAMINATION 

.1 Visit site to determine existing conditions and requirements for protection of 
adjacent work and accept site and existing work as it exists at time of 
commencement of work.  Verify all dimensions at the site. 

 
1.6 SHOP DRAWINGS AND SUBMITTALS 

.1 After award of contract provide and submit shop drawings at least 15 working days 
before the reviewed submission will be needed.  Clearly identify with references to 
recognized design standards used, and indicate layouts, quantity, details of 
equipment, control wiring diagrams, sizes, capacities and roughing in and exact 
requirements for concrete pits, bases and other supporting members. Until the 
submission is reviewed the work involving relevant products must not proceed. 

.2 Each shop drawing must be certified by manufacturer and as such shall indicate 
that all product engineering has been performed to ensure the product will meet 
the requirements of the intended installation. 

.3 Specified products, and/or products listed as equivalent or alternate will not be 
accepted by the Contract Administrator unless the shop drawings are 
accompanied by this list. 

.4 Guarantee of delivery, when required, is not conditional on approval of shop 
drawings unless they are submitted within one month after Contract award. 

.5 All work and equipment shown on shop drawings is taken as part of mechanical or 
electrical section unless specifically excluded. 

.6 Secure and verify all field dimensions and where fabrication must proceed before 
these are available, ensure that field dimensions are followed to suit. 

.7 Each shop drawing shall include name of job, subcontractor, equipment supplier 
and specification clause under which equipment is specified. 

.8 Checking of shop drawings by the Contract Administrator does not constitute 
acceptance of responsibility.  Such checking constitutes assistance only to the 
Mechanical or Electrical Division in the proper execution of their work. 

.9 Prior to submittal of shop drawings the Contractor shall check and verify that all 
details have been included and then indicate so by signing each drawing to this 
effect. 

.10 Submittal requirements: One copy only of each shop drawing shall be submitted 
to the Contract Administrator by fax, as a pdf document by email attachment, or 
delivered as a hard copy.  This copy shall bear all the required marks of 
certification and approval by the manufacturer and contractor(s) as indicated 
above.  The Contract Administrator will review and mark up one copy of the shop 
drawing, and return to the contractor by fax or email attachment.  The contractor 
shall then make copies as required for ordering and documentation purposes.  
Multiple copies of shop drawings will not be returned. 

 
NOTE:. ANY SHOP DRAWINGS SUBMITTED THAT DO NOT MEET THE ABOVE 
REQUIREMENTS WILL BE RETURNED WITHOUT APPROVAL FOR COMPLIANCE 
AND SHALL BE RESUBMITTED. 
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1.7 PERMITS, INSPECTION AND TESTING 
.1 File all necessary notices and approved layouts, obtain and pay for all Local 

Authority and Fire Underwriters Inspections, approvals and permits applicable to 
each Section.  Make changes required to secure Local Authorities approval, 
without extra cost.  Where conflicting requirements occur, comply with most 
stringent regulation.  Note that requirements shown or specified may exceed 
minimum standards set by Local Authorities. 

.2 The Regulations of the A.S.M.E. Code and the Provincial Labour Department shall 
cover the design, manufacture, installation, welding and tests of piping and other 
equipment as specified hereafter. 

.3 Obtain Registration Certificates for all pressure vessels, with suitable metal-framed 
glass covers installed where directed.  Furnish all certificates required by Local 
Authorities before acceptance of building by Contract Administrator. 

.4 The Contract Administrator may request Mechanical or Electrical Section to 
operate device or material installed for such time as Contract Administrator may 
require, as a thorough test, before final acceptance.  Such tests shall not be 
construed as evidence of acceptance, and no claim for cost of such operation for 
test, or damage due to inadequacy or defect will be recognized. 

.5 Note that site reviews by the Contract Administrator are for the purpose of 
determining in general if the work is proceeding in accordance with the Contract 
Documents, and to endeavour to guard the Contract Administrator against defects 
and deficiencies and not to superintend the execution of the work, which is the 
Contractor’s and their Subcontractors’ responsibility. 

 
1.8 DELIVERY AND STORAGE 

.1 Check and do not deliver finished equipment to job until weatherproof dry storage 
is available. 

.2 Continuously check and expedite delivery of equipment and materials.  If 
necessary, inspect at the source of manufacture. 

.3 Ensure that materials and equipment are delivered to the site at the proper time 
and in such assemblies and sizes so as to enter into the building and to be moved 
into the spaces where they are to be located without difficulty.  Perform any cutting 
and patching involved in getting assemblies into place. 

.4 Continuously check and expedite the flow of necessary information to and from all 
parties involved. 

.5 Immediately inform the Contract Administrator of any difficulties in delivery of 
equipment or if any information is required. 

 
1.9 SPECIAL PROTECTION 

.1 Protect all finished and unfinished work from soiling or damage, cover floors with 
tarpaulins or plywood as necessary, and repair any damage resulting from work of 
Mechanical and Electrical Section. 

.2 Protect finished surfaces to remain exposed, by paper, polyethylene or other 
satisfactory removable protective covering using paste acceptable to fixture 
manufacturer to prevent possible damage to finishes, until all reason for 
construction damage has passed and until acceptance by Contract Administrator, 
and make good any such damage. 

.3 Cover open ends of pipes, fixtures, ductwork, etc. to prevent entry of building 
rubbish. 

 
1.10 SPECIAL CLEANING 

.1 Maintain tidiness within work of Mechanical and Electrical Sections and at 
completion remove protective paper, labels, etc. and tools and waste materials.  
Leave clean and in perfect operating condition. 

.2 At the end of construction all systems shall be left ready for operation. 
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.3 Operate, drain and flush out bearings and refill with new charge of lubricant, before 
final acceptance. 

.4 Thoroughly clean piping, ducts and equipment of dirt, cuttings and other foreign 
substances within the scope of work area.  Disconnect, clean and reconnect 
whenever necessary for purpose of locating and removing obstructions.  Repair 
work damaged in course of removing obstructions. 

.5 Clean exposed surfaces of equipment, ductwork, piping, etc., and polish plated 
work. 

.6 Protect bearings and shafts during installation.  Grease shafts and sheaves to 
prevent corrosion.  Supply and install extended nipples to outside of bearing 
enclosures for lubrication purposes. 

.7 Remove tools, surplus, and waste material from the building site upon completion 
of work. Clean grease, dirt, and excess material from walls, floors, ceilings, 
surfaces, and fixtures for which this Contractor was responsible, and leave the 
premises suitable for immediate use. 

.8 This Section shall be responsible for repair work as may be necessary to remove 
dents and touch-up of factory finishes. 

 
1.11 MAINTENANCE AND OPERATING INSTRUCTIONS 

.1 Prior to substantial completion and training obtain from each Mechanical and 
Electrical Section three sets of all approved brochures or literature supplied by 
manufacturers of each piece of equipment for inclusion in Maintenance and 
Operating Manuals. 

.2 Each manual shall be a 8 ½” x 11”  capacity heavy-duty catalogue binder 
indexed and containing at a minimum the following sections: 
.1 Tab 1.0 “Title Page” 

.1 Job name  

.2 Mechanical Contract Administrator: name, address and 
telephone number 

.3 Electrical Contract Administrator: name, address and telephone 
number 

.4 Plumbing Contractor: name, address and telephone number 

.5 Control Contractor: name, address and telephone number 

.6 Balancing Agency: name, address and telephone number 
.2 Tab 1.2 “Maintenance and Lubrication Division” 

.1 Provide a preventive maintenance schedule for each of the 
major components to include monthly, semi-annual, and yearly 
checks and tasks.  Include this information as a separate 
preventative maintenance schedule.  Copies of manufacturer’s 
shop drawings will not be accepted as the required preventative 
maintenance schedule.  Provide lubrication information and 
instructions that will explain the varied bearings and lubrication 
procedures. 

.3 Tab 1.3 “List of Equipment Suppliers and Contractors” 
.1 Provide a complete list of equipment suppliers and contractors, 

including address and telephone number, separate from that 
which is indicated in ‘Tab 1.2”. 

.4 Tab 2.0, 2.1 etc. “Certification” 
.1 Include copy of test data, equipment alignment certificates, copy 

of balancing data for air and water systems, copy of valve tag 
identification and pipe colour code, inspection approval 
certificates for plumbing system, hydronic heating and ventilation 
systems and operation tests on gas fired equipment. 

.2 The building contractor is responsible for supplying all of the 
above material to the commissioning agency. 
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.5 Tab 3.0, 3.1 etc. “Manufacturer’s Shop Drawings and Maintenance 
Bulletins” 
.1 Include materials as received in compliance with clause “Shop 

Drawings”.  Material to be provided by building contractor and is 
to contain only installed equipment. 

.6 The divider tabs shall be laminated mylar plastic. 
.3 Provide two manuals complete for system description two weeks prior to turn 

over seminar.  These are for Contract Administrator’s review. 
.4 Upon completion of performance tests and debugging, provide system 

description and correct differences in manuals noted by Contract Administrator. 
 
1.12 TRAINING  

.1 Instruct Contract Administrator's designated employees in proper care, operation, 
use and maintenance of all systems and equipment, and provide general 
explanatory literature required and start up supervision and instructions. 

.2 Training must be arranged with the Contract Administrator, and may not be 
arranged directly with pool staff.   

.3 Contractor will provide a minimum of 8 hours of training. 

.4 Upon completion of instructions, forward to Contract Administrator with a copy to 
the Contract Administrator a letter indicating person instructed and dates 
that the instruction took place.  If in Contract Administrator’s opinion, this is not 
done satisfactorily, Contract Administrator may direct such instruction, and 
charge all costs involved to relevant section. 

 
1.13 GUARANTEES 

.1 Provide written guarantee that complete installation including materials, work and 
operation of all equipment provide under Mechanical and Electrical Sections are 
first class in every respect, subject only to improper usage by Contract 
Administrator, and make good forthwith when reported all defects which develop 
within one year from date of acceptance of building by Contract Administrator at no 
additional cost to the Contract Administrator. 

.2 In addition, guarantee heating and cooling systems through one complete heating 
or cooling season, as applicable. 

.3 Deliver to the Contract Administrator all equipment manufacturer's guarantees 
specified in excess of one year. 

 
1.14 FABRICATION AND WORKMANSHIP 

.1 Employ skilled mechanics in their respective trades, under competent supervision, 
and where required by Provincial or Local regulations holder of acceptable 
qualification certificates. 

 
1.15 INSTALLATION AND ERECTION 

.1 Mechanical and electrical drawings do not show all the architectural, structural and 
electrical features.  Check by site measurement. 

.2 Drawings show general location and route to be followed by pipes, ducts, etc.  
Make necessary changes or additions to runs to accommodate structural 
conditions as built.  Location of pipes and other equipment shall be altered without 
charge, provided change is made before installation.  This does not necessitate a 
change in quantity of materials. 

.3 Where required pipes and ducts are not shown, or are shown diagrammatically, 
install to conserve headroom with minimum interference to free use of space 
through which they pass. 

.4 Assume full responsibility for layout of own work and for any damage caused to 
property of others through improper location or poor workmanship. 
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.5 Check levels shown before commencement to ensure adequate falls for sewers 
and pipes and report discrepancies immediately.  Failure to so check and report 
does not relieve this section from responsibility for consequent extra expenditures. 

.6 Before installation of fixtures, fittings and equipment which may interfere with 
interior treatment and use of building, confer with the Contract Administrator and 
obtain detail drawings or instructions for each location. 

.7 As work progresses and before installing piping, ductwork, fixtures or equipment 
interfering with interior treatment and use of building, contact Contract 
Administrator for comment. If the Contractor fails to perform above checking and 
fails to inform Contract Administrator of such interference, the Contractor to bear all 
subsequent expense to make good the installation. 

.8 Install piping, ductwork, etc., generally in the locations and routes shown on the 
drawings, close to the building structure to minimize furring and interference with 
other services or free space.  

.9 Where work is to be concealed, install close to structure, so that furred spaces are 
minimum. 

.10 Where space is indicated as reserve for future equipment, leave clear and install 
piping and other work so that connections can be made to future equipment. 

.11 Become familiar with work required of other sections, and the progress schedule.  
Co-operate with others whose work adjoins, to minimize delays and avoid 
confliction. 

.12 Excavate as required to accommodate mechanical and electrical work and remove 
surplus excavated material from site.  Backfill with approved granular fill as 
required over all service lines, thoroughly compact to 300 mm (12") below finished 
grade, and fill to line with adjoining levels to match. 

.13 Secure approval where necessary to cut holes in either finished or unfinished work, 
employ section whose work is involved, cut openings no larger than necessary and 
without damage to adjoining work and carefully repair all damage to match 
adjacent work.  Note the Mechanical and Electrical Divisions are responsible for all 
required cutting and patching relating to this Contract, except as specifically noted 
otherwise. 

.14 Provide and set bolts, templates, sleeves and fixing materials for fixing work under 
this section securely to work provided under other sections, in advance of other 
work, where required. 

.15 All serviceable items, such as valves, controls, bearings, filters and similar items, 
must be installed is such a manner as to be accessible for service, maintenance, 
repair and replacement without the removal of other material or equipment, and 
without the need for specialized equipment such as lifts, harnesses, or other safety 
items. All work to be installed to allow easy equipment isolation and servicing 
functions while all surrounding systems continue to operate. 

.16 Spaces reserved for equipment noted as future or allowances made for future 
extension to buildings, to be left clear so that future connections can be made. 
Provide adequate clear space for Contract Administrator supplied equipment and 
connections for such equipment.  Provide detailed layouts for checking and 
approval by Contract Administrator before commencing work. 

.17 Locate all openings in walls, partitions, beams, etc. required for installation of 
ducts, pipes and equipment, etc. specified in this section of the specifications and 
frame all openings as required. 

 
1.16 MATERIALS 

.1 As specified under respective sections. 

.2 Materials of same general type shall be of same manufacturer, i.e., centrifugal 
fans, in-line fans, condensate pumps, heating coils, etc. 

.3 Submit copies of orders for all materials and equipment as evidence of purchase 
within 30 days of contract award. 
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1.17 ELECTRICAL REQUIREMENTS 
.1 Motors and electrical equipment supplied under Mechanical Division shall comply 

with Electrical Section and electrical characteristics scheduled or shown. 
.2 See "Installation and Wiring Controls" in Electrical Section for equipment supplied 

under Electrical Section. 
.3 The Electrical section shall provide starters for all motors and wire from starters to 

motors, unless otherwise indicated. 
.4 The Electrical section shall wire between starters and switching components such 

as relays, float switches, and pressure switches.   
.5 Supply to Electrical Section within four (4) weeks after contract award, fully detailed 

diagrams of power and control wiring required for equipment supplied by Division 
15. 

.6 Motors shall be squirrel cage induction type 1800 RPM unless otherwise noted.  
Where dampness occurs, all motors and electrical apparatus such as float 
switches, etc. supplied integrally with any piece of apparatus, shall be totally 
enclosed. 

.7 All motors 1 hp and larger shall be high efficiency as defined in CSA C390. 
 
1.18 AS-BUILT DRAWINGS 

.1 Refer to Division 1 – Contract Close-out for Project Record Documents 
submission. 

.2 An extra set of clean prints will be issued to each Mechanical and Electrical Section 
by the General Contractor.  Mark up as job progresses, and provide to Contract 
Administrator one full-size set of “As-built” prints as a complete and accurate 
record "As-Built" of all mechanical and electrical work.  Drawings should be signed 
and dated by the contractor.  As-built drawings shall be complete with invert 
elevations for all new underground services. 

 
1.19 SUPPORTS, BASES AND PITS 

.1 Supply and erect all special structural work required for installation of tanks, 
pumps, motors and other apparatus and supply and install all anchor bolts and 
fasteners for building in and instruct and direct exact sized and locations for bases 
required.  Each Mechanical Section shall provide and install 50 mm (2") thick 
machinery vibration isolation pads wherever required, whether particularly shown 
or not.  Unless otherwise indicated on drawings, mount all major pieces of 
equipment such as pumps, fans, etc. on 100 mm (4") high concrete pads, generally 
in accordance with standard details and to suit. 

 
1.20 ACCESS PANELS 

.1 Provide in ample time for installation under relevant sections all necessary access 
panels in walls and ceilings to allow access to dampers, valves, etc., size 300 mm 
x 300 mm (12" x 12") min. or as required for proper maintenance with steel panel 
and frame, similar to Acudor, type to suit application.  Instruct relevant section for 
proper location of access panels.  Final locations subject to Contract 
Administrator's approval.  ULC approved access panels must be provided where 
access is through or into a fire partition or assembly. 

 
1.21 TEMPORARY WORK 

.1 Supply office, workshop, tools and materials storage as required for work under 
Mechanical and Electrical Sections conforming in appearance to Contractor's 
temporary buildings and be responsible for any loss or damage thereto. 

 
1.22 ALTERATION WORK 

.1 Where work is to be done in existing buildings, accurately survey, provide for 
avoidance of damage and interference to existing work and rectify any such 
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damage due to work under Mechanical or Electrical Sections.  Accept existing work 
as it exists at time of tendering. 

.2 Carefully dismantle existing mechanical or electrical equipment to be removed or 
relocated.  Temporarily disconnect, remove, and reinstall existing equipment, 
piping, ductwork, conduit, light fixtures, and similar items, which interfere with the 
new installation after completion of new work.  Store equipment and materials on 
the premises as directed by the Contract Administrator. 

.3 All usable salvaged equipment and materials shall remain the property of the 
Contract Administrator unless specifically noted otherwise. Such material shall be 
removed from the building and be safely and neatly stored on the site for removal 
by the Contract Administrator. The Contractor shall remove all rejected salvage 
from the site and legally dispose of it off site.  

.4 Reuse existing equipment in new work after first repairing and reconditioning any 
defective items where noted.  Safely cap and seal disconnected services within 
finished surfaces. 

.5 The abandonment of existing equipment and material in place is not acceptable. All 
redundant services are to be removed back to active mains, which shall then be 
capped at existing point of connection. 

.6 All equipment conflicting with new equipment being installed shall be moved or 
disconnected, without damage, by Contractor and shall remain property of the 
Contract Administrator.  Remove ducts and piping not required in revised systems 
and interfering with new installation.  This material shall become property of 
Contractor. 

.7 Disconnect existing equipment indicated, intended to be reused, rough-in in new 
position, and after replacement connect up ready for use. 

.8 Removal and relocation of equipment by relevant Sections. 
 
1.23 WORK FOR OTHER TRADES 

.1 The Mechanical Contractor shall rough-in for and/or connect up all equipment 
requiring mechanical services, as shown on drawings or mentioned elsewhere in 
the specifications. 

.2 The Electrical Contractor shall rough-in for and/or connect up all equipment 
requiring electrical services, as shown on drawings or mentioned elsewhere in the 
specifications. 

.3 Supply other trades with all necessary details, rough-in drawings, wiring diagrams, 
etc. as required. 

 
1.24 ABBREVIATIONS 

A.S.H.R.A.E. - American Society of Heating, Refrigerating and Air Conditioning 
Engineers Inc. 

A.S.A.  - American Standards Association 
A.S.M.E.  - American Society of Mechanical Engineers 
A.S.T.M.  - American Society for Testing Materials 
A.W.W.A.  - American Water Works Association 
C.E.M.A.  - Canadian Electrical Manufacturer's Association 
C.F.M.  - Cubic Feet per Minute 
C.F.U.A.  - Canadian Fire Underwriters Association 
C.I.  - Cast Iron 
C.O.  - Clean Out 
C.P.  - Chromium Plated 
C.S.A.  - Canadian Standards Association 
D.B.I.U.  - Dominion Board of Insurance Underwriters 
F.P.M.  - Feet per Minute 
G.P.H.  - Gallons per Hour 
G.P.M.  - Gallons per Minute 
H.P.  - High Pressure or Horsepower 
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N.B.F.U.  - National Board of Fire Underwriters 
N.F.P.A.  - National Fire Prevention Association 
O.S. & Y.  - Outside Screw and Yoke 
P.S.I.  - Pounds per Square Inch 
P.S.I.G.  - Pounds per Square Inch Gauge 
R.P.M.  - Revolutions per Minute 
S.P.  - Static Pressure 
U.S.  - United States (usually combined with other abbreviations) 
 
Other abbreviations will be interpreted as referred to in the American Society of Heating, 
Refrigerating and Air Conditioning (A.S.H.R.A.E.) Handbook, current edition. 

 


