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EXISTING PLAYGROUND

EXISTING CLIMBING 
TREE AREA

Extents of Rough Grading 
(incl. berm formation) (540SM)

Supply and Install Soil and Sod (incl. 2' strip
around edges of new pathway) (615SM)

Supply and Install Granular Pathway (585SM)

Supply and Install Tache Wooden Bench

Install Supplied Boulders
(already on-Site) 

Supply and Install Large 
Limestone Seating Blocks (x7)

Install Supplied Large Oak Log
(oak log already on-Site)

BERM

.35 M

.70 M

1.05M

HP

First Row of Seating Blocks to be .40 M a.g.

Second Row of Seating Blocks to be .80 M a.g.

Supply and 
Install Tache 
Wooden Bench

Supply and Install 
Supplied Tamarck Log Edging 
(x1) (tamarack log already on-Site)

Pick-Up and Install 
Tamarck Log Edging (x3)

Pick-Up and Install Accessible Picnic Table

Supply and Install Play Sand (10CM)

Supply and Install 
Accessible Sand Table

Supply and Install 
Wood Chips (1CM)

Supply and Install 
Wood Chips (4CM)

Install Supplied Log Table
(log table is already on-Site)

Supply and Install Small
Limestone Seaing Blocks

Pick Up and Install Galvanized
Metal Slat Waste Receptacle

Supply and Install Supplied Boulders
(boulders already on-Site)

EXISTING TREES

EXISTING PICNIC 
TABLE

Trees to be Supplied and 
Installed by Others
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APPROX. LOCATION UNDERGROUND DRAINAGE w/ EMITTER

** Double Sided Park Sign and
One (1) Waste Receptacle to be 
Located on-Site by Contract 
Administrator**
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LIVING PRAIRIE MUSEUM PLAYGROUND

PHASE II: SITE WORKS

597-2011
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EXTENTS OF GRANULAR PATH DEVELOPMENT


	Climbing Tree
	Viewport-24
	Viewport-25


