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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR 
2012 REGIONAL AND LOCAL STREET PROGRAM  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 4:00 p.m. Winnipeg time, September 30, 2011. 

B2.2 Proposals determined by the Manager of Materials to have been received later than the 
Submission Deadline will not be accepted and will be returned upon request. 

B2.3 The Project Manager or the Manager of Materials may extend the Submission Deadline by 
issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. ENQUIRIES 

B3.1 All enquiries shall be directed to the Project Manager identified in D2. 

B3.2 If the Proponent finds errors, discrepancies or omissions in the Request for Proposal (RFP), or 
is unsure of the meaning or intent of any provision therein, the Proponent shall promptly notify 
the Project Manager of the error, discrepancy or omission at least five (5) Business Days prior 
to the Submission Deadline. 

B3.3 If the Proponent is unsure of the meaning or intent of any provision therein, the Proponent 
should request clarification as to the meaning or intent prior to the Submission Deadline. 

B3.4 Responses to enquiries which, in the sole judgment of the Project Manager, require a correction 
to or a clarification of the RFP will be provided by the Project Manager to all Proponents by 
issuing an addendum. 

B3.5 Responses to enquiries which, in the sole judgment of the Project Manager, do not require a 
correction to or a clarification of the RFP will be provided by the Project Manager only to the 
Proponent who made the enquiry. 

B3.6 The Proponent shall not be entitled to rely on any response or interpretation received pursuant 
to B3 unless that response or interpretation is provided by the Project Manager in writing. 

B4. CONFIDENTIALITY 

B4.1 Information provided to a Proponent by the City or acquired by a Proponent by way of further 
enquiries or through investigation is confidential. Such information shall not be used or 
disclosed in any way without the prior written authorization of the Project Manager.  The use 
and disclosure of the confidential information shall not apply to information which: 
(a) was known to the Proponent before receipt hereof; or  
(b) becomes publicly known other than through the Proponent; or  
(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B4.2 The Proponent shall not make any statement of fact or opinion regarding any aspect of the 
Request for Proposals to the media or any member of the public without the prior written 
authorization of the Project Manager. 
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B5. ADDENDA 

B5.1 The Project Manager may, at any time prior to the Submission Deadline, issue Addenda 
correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying the 
meaning or intent of any provision therein. 

B5.2 The Project Manager will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B5.2.1 Addenda will be available on the Bid Opportunities page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/bidopp.asp  

B5.2.2 The Bidder is responsible for ensuring that it has received all Addenda and is advised to 
check the Materials Management Division website for Addenda regularly and shortly before 
the Submission Deadline, as may be amended by addendum. 

B5.3 The Bidder shall acknowledge receipt of each addendum in Paragraph 9 of Form A: Proposal.  
Failure to acknowledge receipt of an addendum may render a Proposal non-responsive. 

B6. PROPOSAL SUBMISSION 

B6.1 The Proposal shall consist of the following components: 
(a) Form A: Proposal (Section A) in accordance with B7; 
(b) Form B: Fees (Section B) in accordance with B8. 

B6.2 The Proposal should also consist of the following components: 
(a) Management Proposal (Section C) in accordance with B9; 
(b) Technical Proposal (Section D) in accordance with B10; and 
(c) Project Schedule (Section E) in accordance with B11. 

B6.3 Further to B6.1, all components of the Proposal shall be fully completed or provided in the order 
indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal. 

B6.4 Further to B6.2, all components of the Proposal should be fully completed or provided in the 
order indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal. 

B6.5 Proponents should submit one (1) unbound original (marked “original”) and six (6) copies for 
sections identified in B6.1 and B6.2. 

B6.6 Proposal format, including type of binding, size of pages and, font, etc., will not be regulated, 
except that the Proposal should be presented in the Sections identified above.  Proponents are 
encouraged to use their creativity to submit a Proposal which provides the requested 
information for evaluation and other information which illustrates the strength of their team. 

B6.7 Further to B6.6, the Proposal shall be no more than 10 pages for each Project Package bid 
upon (see B18.10), exclusive of the required forms. Failure to adhere to the page limitation may 
render the Proposal non-responsive. Anything included as an appendix will not be evaluated. 

B6.8 Proponents are advised that inclusion of terms and conditions inconsistent with the Request for 
Proposal, will be evaluated in accordance with B18.1(a). 

B6.9 The Proposal shall be submitted enclosed and sealed in an envelope/package clearly marked 
with the RFP number and the Proponent's name and address. 
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B6.10 Proposals submitted by facsimile transmission (fax) or internet electronic mail (e-mail) will not 
be accepted. 

B6.11 Proposals shall be submitted to: 
The City of Winnipeg 
Corporate Finance Department 
Materials Management Division 
185 King Street, Main Floor 
Winnipeg MB  R3B 1J1 

B6.12 Any cost or expense incurred by the Proponent that is associated with the preparation of the 
Proposal shall be borne solely by the Proponent. 

B7. PROPOSAL (SECTION A) 

B7.1 The Proponent shall complete Form A: Proposal, making all required entries. 

B7.2 Paragraph 2 of Form A: Proposal shall be completed in accordance with the following 
requirements: 
(a) if the Proponent is a sole proprietor carrying on business in his/her own name, his/her 

name shall be inserted; 
(b) if the Proponent is a partnership, the full name of the partnership shall be inserted; 
(c) if the Proponent is a corporation, the full name of the corporation shall be inserted; 
(d) if the Proponent is carrying on business under a name other than his/her own, the business 

name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B7.2.1 If a Proposal is submitted jointly by two or more persons, each and all such persons shall 
identify themselves in accordance with B7.2. 

B7.3 In Paragraph 3 of Form A: Proposal, the Proponent shall identify a contact person who is 
authorized to represent the Proponent for purposes of the Proposal. 

B7.4 Paragraph 11 of Form A: Proposal shall be signed in accordance with the following 
requirements: 
(a) if the Proponent is a sole proprietor carrying on business in his/her own name, it shall be 

signed by the Proponent; 
(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have 

authority to sign for the partnership; 
(c) if the Proponent is a corporation, it shall be signed by its duly authorized officer or officers 

and the corporate seal, if the corporation has one, should be affixed; 
(d) if the Proponent is carrying on business under a name other than its own, it shall be signed 

by the registered owner of the business name, or by the registered owner's authorized 
officials if the owner is a partnership or a corporation. 

B7.4.1 The name and official capacity of all individuals signing Form A: Proposal should be printed 
below such signatures. 

B7.5 If a Proposal is submitted jointly by two or more persons, the word "Proponent" shall mean each 
and all such persons, and the undertakings, covenants and obligations of such joint Proponents 
in the Proposal and the Contract, when awarded, shall be both joint and several. 

B8. FEES (SECTION B) 

B8.1 The Proponent shall complete Form B: Fees, summarizing all applicable Fees. 
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B8.2 The Proposal shall include the total Fees for all disciplines, identified and necessary, for each 
Scope of Service phase of the Project (D5), for each Project Package being bid on including:  
(a) Project planning and Preliminary Design;  
(b) Detailed Design and Contract (Bid Opportunity) Preparation;  
(c) Contract Administration services; and 
(d) Post-Construction services.  

B8.3 Adjustments to Fees will only be considered based on increases or decreases to the Scope of 
Services. 

B8.3.1 The City will not consider an adjustment to the Fees based on changes in the Project 
Budget or the Final Total Construction Cost. 

B8.4 Notwithstanding C1.1(b), Fees shall include costs for out of town travel, related meals and 
accommodations for the duration of the Project and shall not be considered an Allowable 
Disbursement. 

B8.5 The Fees entered in each column on Form B: Fees shall include an allowance of up to 8% for 
Allowable Disbursements as defined in C1.1(b), but shall exclude the costs of any materials 
testing, sewer televising, geotechnical investigation, Underground Structures drawing 
acquisitions, and hazardous materials investigation, or those included in B8.4. No other 
disbursements will be permitted. 

B8.5.1 Further to D12.2(c)(iii) and D12.2(c)(iv), the Allowable Disbursements shall be identified 
separately on each invoice. 

B8.6 Proposal(s) shall include the Fees to be assessed for Engineering and other Services as 
defined in the Scope of Services. The Fees must be included in the Proposal with descriptions, 
but summarized in Form B: Fees. 

B8.7 The Fees associated with Preliminary Design shall: 
(a) be a Fixed Fee; 
(b) include Allowable Disbursements; 
(c) be entered in column (a) of Form B: Fees. 

B8.8 The Fees associated with Detailed Design shall: 
(a) be a Fixed Fee; 
(b) include Allowable Disbursements; 
(c) be entered in column (b) of Form B: Fees. 

B8.9 The Fees associated with Contract Administration shall:  
(a) be a Total Maximum based on Hourly Rates; 
(b) include Allowable Disbursements; 
(c) include Fees for supervision of any services anticipated in D5.3.2 
(d) be entered in column (c) of Form B: Fees. 

B8.10 The Fees associated with Post-Construction Services shall:  
(a) be a Total Maximum based on Hourly Rates; 
(b) include Allowable Disbursements; 
(c) be entered in column (d) of Form B: Fees. 

B8.11 Notwithstanding C10.1, Fees submitted shall not include the Goods and Services Tax (GST) or 
Manitoba Retail Sales Tax (MRST, also known as PST), which shall be extra where applicable.  



The City of Winnipeg Bidding Procedures 
RFP No. 700-2011 Page 5 of 10 
 
Template Version: Sr120090615- S RFP 

 

B8.12 Payments to Non-Resident Consultants are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B9. MANAGEMENT PROPOSAL (SECTION C) 

B9.1 Experience of Proponent and Subconsultant firms: 
(a) Proposals should describe the Proponent’s experience, including: 

(i) general firm profile information, including years in business, average volume of 
work, number of employees and other pertinent information for the Proponent and all 
Subconsultants; 

(ii) details demonstrating the history and experience of the Proponent and 
Subconsultants in providing programming, design, management of construction and 
contract administration services on a minimum of three projects of similar size and 
complexity; 

(iii) details demonstrating the Proponent’s and Subconsultant(s)’ experience relating to 
the Scope of Services identified for this Project. 

B9.2 Experience and qualifications of key personnel assigned to the Project: 
(a) Proposals should include, in tabular form: 

(i) names of key personnel assigned to the Project, who shall not to be substituted 
without written permission from the Project Manager; 

(ii) the experience and qualifications of the key personnel assigned to the Project 
including: 

• job title; 

• educational background and degrees; 

• professional affiliation; 

• extent of experience on City of Winnipeg projects; 

• years of experience in current position; and 

• years of experience in design and construction administration. 
(iii) roles of each of the key personnel in the Project should be identified in an 

organizational chart; 
(iv) for each person identified, list the percentage of their time to be dedicated to the 

Project.  Provide this information for each of the phases identified in D5 Scope of 
Services. 

(b) Proposals should include, for each person identified in B9.2(a)(i), a list of at least two 
comparable projects in which the person listed has played a comparable role. Provide the 
following: 
(i) description of project; 
(ii) role of the person; 
(iii) project owner; 
(iv) reference information (two current names with telephone numbers per project). 

B9.2.1 Where applicable, information should be separated into Proponent and Subconsultant 
project listings.  

B9.3 Proponent’s project management approach: 
(a) Proposals should include a methodology describing the Proponent’s project management 

approach and team organization during the performance of Services, so that the evaluation 
committee has a clear understanding of the methods the Proponent will use in the delivery 
of this Project. The methodology should identify: 
(i) job function for each person and group of people so identified;  
(ii) time estimates by work activity and in total for each person identified in B9.2(a)(i). 
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(b) Proposals should also address any other information that conveys the Proponent’s 
understanding of the Project requirements. 

B10. TECHNICAL PROPOSAL (SECTION D) 

B10.1 Proposals should address the technical deliverables and associated task requirements required 
by the Scope of Services.  It should clearly identify and explain work activities and identify all 
assumptions and interpretations. 

B10.2 Specifically, Proposals should describe: 
(a) the Proponent’s practical understanding of the Project, specifically: 

(i) the team’s understanding of the broad functional and technical requirements; 
(ii) the team’s understanding of the urban design issues;  
(iii) the team’s understanding of the proposed Project Budget and Capital Construction 

Estimate; 
(b) the Proponent’s technical approach and methodology to complete the Services; 
(c) the collaborative process/method to be used by the key design professionals of the team in 

the various design phases of the Project; 
(d) any innovation to be used to perform the Scope of Services identified; 
(e) all activities and services to be provided by the City; 
(f) the deliverable(s) of the Project; 
(g) any assumptions made with respect to the deliverables and Scope of Services. 

B10.3 Methodology should be presented in accordance with the Scope of Service phases as defined 
in D5, as well as in PART E - SPECIFICATIONS and Appendix-B – Definition of Professional 
Consulting Services – Engineering.  

B10.4 Details of the Scope of Services are provided in D5, as well as Appendix D – Project Locations 
and Technical Scoping. 

B11. PROJECT SCHEDULE (SECTION E) 

B11.1 Proponents should present a carefully considered Critical Path Method schedule using 
Microsoft Project or similar project management software, complete with durations on a weekly 
timescale and milestone dates or events.  The schedule should address each requirement of 
the Scope of Services. 

B11.2 The Proponent’s schedule should include critical dates for review and approval processes by 
the City and other organizations anticipated during the design and tendering phases of the 
Project.  Reasonable times should be allowed for completion of these processes, not exceeding 
the time specified in D11. 

B12. QUALIFICATION 

B12.1 The Proponent shall: 
(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 

registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the 
Proponent does not carry on business in Manitoba, in the jurisdiction where the Proponent 
does carry on business; and 

(b) be financially capable of carrying out the terms of the Contract; 
(c) have all the necessary experience, capital, organization, and equipment to perform the 

Services in strict accordance with the terms and provisions of the Contract; 
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(d) hold and maintain, for the duration of the Project, a Certificate of Authorization from the 
Association of Professional Engineers and Geoscientists of Manitoba in the “Practicing 
Entity” category; 

(e) have or establish and staff an office in Winnipeg for the duration of the Project. 

B12.2 The Proponent and any proposed Subconsultant (for the portion of the Services proposed to be 
subcontracted to them) shall: 
(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  

A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/debar.stm 

B12.3 The Proponent and/or any proposed Subconsultant (for the portion of the Services proposed to 
be subcontracted to them) shall: 
(a) have successfully carried out services for the programming; design, management of 

construction and contract administration for architectural and/or engineering projects of 
similar complexity, scope and value; and to those required for this Project; and 

(b) be fully capable of performing the Services required to be in strict accordance with the 
terms and provisions of the Contract; and 

(c) have a written workplace safety and health program, if required, pursuant to The 
Workplace Safety and Health Act (Manitoba);  

(d) have the knowledge and resources to administer the requirements of The Workplace 
Safety and Health Act (Manitoba) during the construction works associated with this 
Contract; and 

(e) meet all licensing and regulatory requirements of the appropriate governing authorities and 
associations in the Province of Manitoba. 

B12.4 The Proponent shall submit, within three (3) Business Days of a request by the Project 
Manager, further proof satisfactory to the Project Manager of the qualifications of the Proponent 
and of any proposed Subconsultant. 

B12.5 The Proponent shall provide, on the request of the Project Manager, full access to any of the 
Proponent's equipment and facilities to confirm, to the Project Manager’s satisfaction, that the 
Proponent's equipment and facilities are adequate to perform the Services. 

B13. OPENING OF PROPOSALS AND RELEASE OF INFORMATION 

B13.1 Proposals will not be opened publicly. 

B13.2 After award of Contract, the name(s) of the successful Proponent and the Contract Amount(s) 
will be available on the Closed Bid Opportunities (or Public/Posted Opening & Award Results) 
page at The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt 

B13.3 To the extent permitted, the City shall treat all Proposal Submissions as confidential.  However, 
the Proponent is advised that any information contained in any Proposal may be released if 
required by City policy or procedures, by The Freedom of Information and Protection of Privacy 
Act (Manitoba), by other authorities having jurisdiction, or by law. 

B13.4 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of its submission upon written request to the Project Manager. 

B14. IRREVOCABLE OFFER 

B14.1 The Proposal(s) submitted by the Proponent shall be irrevocable for the time period specified in 
Paragraph 10 of Form A: Proposal. 
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B14.2 The acceptance by the City of any Proposal shall not release the Proposals of the other 
responsive Proponents and these Proponents shall be bound by their offers on such Services 
until a Contract for the Services has been duly executed as herein provided, but any offer shall 
be deemed to have lapsed unless accepted within the time period specified in Paragraph 10 of 
Form A: Proposal. 

B15. WITHDRAWAL OF OFFERS 

B15.1 A Proponent may withdraw its Proposal without penalty by giving written notice to the Manager 
of Materials at any time prior to the Submission Deadline. 

B15.1.1 The time and date of receipt of any notice withdrawing a Proposal shall be the time and 
date of receipt as determined by the Manager of Materials. 

B15.1.2 The City will assume that any one of the contact persons named in Paragraph 3 of Form A: 
Proposal or the Proponent’s authorized representatives named in Paragraph 11 of Form A: 
Proposal, and only such person, has authority to give notice of withdrawal. 

B15.1.3 If a Proponent gives notice of withdrawal prior to the Submission Deadline, the Manager of 
Materials will: 
(a) retain the Proposal until after the Submission Deadline has elapsed; 
(b) open the Proposal to identify the contact person named in Paragraph 3 of Form A: 

Proposal and the Proponent’s authorized representatives named in Paragraph 11 of 
Form A: Proposal; and 

(c) if the notice has been given by any one of the persons specified in B15.1.3(b), declare 
the Proposal withdrawn. 

B15.2 A Proponent who withdraws its Proposal after the Submission Deadline but before its offer has 
been released or has lapsed as provided for in B14.2 shall be liable for such damages as are 
imposed upon the Proponent by law and subject to such sanctions as the Chief Administrative 
Officer considers appropriate in the circumstances.  The City, in such event, shall be entitled to 
all rights and remedies available to it at law. 

B16. INTERVIEWS 

B16.1 The Project Manager may, in his/her sole discretion, interview Proponents during the evaluation 
process. 

B17. NEGOTIATIONS 

B17.1 The City reserves the right to negotiate details of the Contract with any Proponent.  Proponents 
are advised to present their best offer, not a starting point for negotiations in their Proposal 
Submission. 

B17.2 The City may negotiate with the Proponents submitting, in the City’s opinion, the most 
advantageous Proposals.  The City may enter into negotiations with one or more Proponents 
without being obligated to offer the same opportunity to any other Proponents.  Negotiations 
may be concurrent and will involve each Proponent individually.  The City shall incur no liability 
to any Proponent as a result of such negotiations.  

B17.3 If, in the course of negotiations pursuant to B17.2 or otherwise, the Proponent amends or 
modifies a Proposal after the Submission Deadline, the City may consider the amended 
Proposal as an alternative to the Proposal already submitted without releasing the Proponent 
from the Proposal as originally submitted. 

B18. EVALUATION OF PROPOSALS 

B18.1 Award of the Contract(s) shall be based on the following evaluation criteria for all Project 
Packages: 



The City of Winnipeg Bidding Procedures 
RFP No. 700-2011 Page 9 of 10 
 
Template Version: Sr120090615- S RFP 

 

(a) compliance by the Proponent with the requirements of the Request for Proposal or 
acceptable deviation therefrom: (pass/fail) 

(b) qualifications of the Proponent and the Subconsultants, if any, pursuant to B12:  
 (pass/fail) 

B18.2 One of the following evaluation criteria shall apply, as identified for each Project Package in 
Appendix D – Project Locations and Technical Scoping: 

EVALUATION CRITERIA A – COMPLEX: 
(a) Fees; (Section B) ................................................................................................. 30% 
(b) Management Proposal; (Section C) 

(i) Firm’s experience ........................................................................................ 5% 
(ii) Individuals’ experience and qualifications ................................................. 25% 
(iii) Organizational approach ........................................................................... 10% 

(c) Technical Proposal; (Section D) .......................................................................... 25% 
(d) Project Schedule (Section E) ................................................................................. 5% 

EVALUATION CRITERIA B – STANDARD: 
(e) Fees; (Section B) ................................................................................................. 30% 
(f) Management Proposal; (Section C)  

(i) Firm’s experience ........................................................................................ 6% 
(ii) Individuals’ experience and qualifications ................................................. 32% 
(iii) Organizational approach ........................................................................... 13% 

(g) Technical Proposal; (Section D) .......................................................................... 13% 
(h) Project Schedule (Section E) ................................................................................. 6% 

EVALUATION CRITERIA C – BASIC: 
(i) Fees; (Section B) ................................................................................................. 40% 
(j) Management Proposal; (Section C) 

(i) Firm’s experience ........................................................................................ 6% 
(ii) Individuals’ experience and qualifications ................................................. 27% 
(iii) Organizational approach ........................................................................... 17% 

(k) Technical Proposal; (Section D) ............................................................................ 5% 
(l) Project Schedule (Section E) ................................................................................. 5% 

B18.3 Further to B18.1(a), the Award Authority may reject a Proposal as being non-responsive if the 
Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions, 
alterations or other irregularities.  The Award Authority may reject all or any part of any 
Proposal, or waive technical requirements or minor informalities or irregularities if the interests 
of the City so require. 

B18.4 Further to B18.1(b), the Award Authority shall reject any Proposal submitted by a Proponent 
who does not demonstrate, in its Proposal or in other information required to be submitted, that 
it is responsible and qualified. 

B18.5 Further to B18.2(a), B18.2(e) and B18.2(i), Fees will be evaluated based on Fees submitted in 
accordance with B8.  

B18.5.1 If there is any discrepancy between the Total Fees on Form B: Fees and the sum of the 
Fees submitted on Form B: Fees, the sum of the Fees shall take precedence. 

B18.6 Further to B18.2(b), B18.2(f) and B18.2(j), the Management Proposal will be evaluated 
considering the experience of the Proponent’s organization (firm) on projects of similar size and 
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complexity, the experience and qualifications of the key personnel and Subconsultant personnel 
on projects of comparable size and complexity as well as the Proponent’s project management 
approach and team organization. 

B18.7 Further to B18.2(c), B18.2(g) and B18.2(k) the Technical Proposal will be evaluated considering 
the Proponent’s demonstrated understanding of the Project’s technical and functional 
requirements.  

B18.8 Further to B18.2(d), B18.2(h) and B18.2(l) Project Schedule will be evaluated considering the 
Proponent’s ability to comply with the requirements of the Project, including, but not limited to, 
any Critical Stages identified. 

B18.9 Notwithstanding B18.2(b) to B18.2(d), B18.2(f) to B18.2(h) and B18.2(j) to B18.2(l), where 
Proponents fail to provide complete responses to B6.2(a) to B6.2(c), the score of zero will be 
assigned to the incomplete part of the response. 

B18.10 This Contract(s) will be awarded separately in Project Packages as identified on Form B: Fees. 

B18.10.1 Notwithstanding B8.1, the Proponent may, but is not required to, bid on all Project 
Packages. 

B18.10.2 Notwithstanding B19.3, the City shall not be obligated to award any section to the 
responsible Proponent submitting the lowest evaluated responsive Proposal for that 
section and shall have the right to choose the alternative which is in its best interests. If the 
Proponent has not bid on all sections, they shall have no claim against the City if his partial 
Proposal is rejected for any reason. 

B19. AWARD OF CONTRACT 

B19.1 The City will give notice of the award of the Contract, or will give notice that no award will be 
made. 

B19.2 The City will have no obligation to award a Contract to a Proponent, even though one or all of 
the Proponents are determined to be responsible and qualified, and the Proposals are 
determined to be responsive. 

B19.2.1 Without limiting the generality of B19.2, the City will have no obligation to award a Contract 
where: 
(a) the prices exceed the available City funds for the Services; 
(b) the prices are materially in excess of the prices received for similar services in the 

past; 
(c) the prices are materially in excess of the City’s cost to perform the Services, or a 

significant portion thereof, with its own forces; 
(d) only one Proposal is received; or 
(e) in the judgment of the Award Authority, the interests of the City would best be served 

by not awarding a Contract. 

B19.3 Where an award of Contract is made by the City, the award shall be made to the responsible 
and qualified Proponent submitting the most advantageous offer. 

B19.4 The form of Contract with the City of Winnipeg will be based on the Contract as defined 
in C1.1(n). 

B19.5 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of its Proposal upon written request to the Project Manager. 

B19.6 The City may, at its discretion, award the Contract in phases.   

B19.7 If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate 
the Contract. The Consultant will be paid for all Services rendered up to time of termination.
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Consultant Services (Revision 2010-10-01) are applicable to the 
Services of the Contract. 

C0.1.1 The General Conditions for Consultant Services are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/gen_cond.stm. 

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Consultant Services. 
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Consultant Services, and the Definition of Professional 
Consultant Services – Engineering, these Supplemental Conditions are applicable to the 
Services of the Contract. 

D2. PROJECT MANAGER 

D2.1 For the purposes of this Request for Proposal, and any inquiries thereof, except for the period of 
September 12 and 13, 2011 inclusive, the Project Manager is:  
 
Michelle Harms, P.Eng. 
Email: mharms@winnipeg.ca 
Telephone No. (204) 986-5164 
Facsimile No. (204) 986-5302 

For the period of September 12 and 13, 2011 inclusive, the Project Manager is: 

Blake Kibbins, P.Eng. 
Email: bkibbins@winnipeg.ca  
Telephone No. (204) 451-3757 
Facsimile No. (204) 986-5302 

D2.2 All correspondence and/or contact by Proponents with the City with respect to this RFP must be 
directly and only with the City’s Project Manager. Failure to restrict correspondence and contact 
to the Project Manager may result in the rejection of the Proponents Proposal Submission. 

D2.3 Prior to the pre-commencement meeting, the Project Manager will assign Project Managers to 
the individual Project Packages. 

D3. DEFINITIONS 

D3.1 When used in this Request for Proposal: 
(a) “Asphalt Reconstruction” means removal of pavement and approaches, excavation, 

construction or renewal of drainage infrastructure, construction of granular subbase and 
base course, adjustment of appurtenances in the pavement and boulevards, construction 
of asphalt pavement with concrete curb and gutter, construction of asphalt or concrete 
approaches, and sidewalk renewal. 

(b) “Capital Construction Estimate” means the estimated value of the Construction Contract to 
be administered by the Consultant. The Capital Construction Estimate is only provided as 
an estimate of scale and scope for a Project and/or Project Package. 

(c) “Estimated Scope” means the scope of Services upon which the Project Estimate was 
based. 

(d) “Local Street” means open (traversable) right-of-way that is not identified in Schedule E of 
the most recent City of Winnipeg Streets By-law No. 1481/77 (i.e. not a Regional Street). 

(e) “Mill & Fill” means planing between 40mm and 60mm of existing asphalt; localized 
pavement, curb and sidewalk repairs; replacement of existing inlets; adjustment of 
appurtenances in the pavement; and an approximate 50mm asphalt overlay. (See E9 for 
Mill and Fill Guidelines).  

(f) “Project Budget” means the total available funding required for a Project or Project 
Location, including construction (Contract) costs (based on the Estimated Scope), utility 
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costs, Consulting Fees, and any associated costs identified in the additional comments of a 
project. 

(g) “Project Location” means an individual Right-of-Way location (typically Street, Alley, 
Sidewalk, Intersection, or Path) identified to make up a whole Project or Project Package. 

(h) “Project Package” means several Project Locations assembled in to one Project 
assignment. A Project Package can be administered by one or several Contracts, subject 
to approval of the Project Manager. 

(i)  “Reconstruction” means removal of pavement and approaches, excavation, construction 
or renewal of drainage infrastructure, construction of granular subbase and base course, 
adjustment of appurtenances in the pavement and boulevards, construction of concrete 
pavement, construction of concrete approaches, and sidewalk renewal. 

(j) “Regional Street” means those streets listed in Schedule E of the most recent City of 
Winnipeg Streets By-law No. 1481/77. 

(k) “Rehabilitation” means pavement, curb and sidewalk repairs, replacement or adjustment of 
drainage infrastructure, adjustment of appurtenances in the pavement and boulevards, and 
an asphalt overlay. 

(l) “Thin Bituminous Overlay” or “TBO” means minor pavement and curb repairs, renewal of 
curb ramps, and an asphalt overlay. 

D4. BACKGROUND 

D4.1 The Regional and Local Streets Program is the annual Capital street renewal program of the 
City of Winnipeg’s Capital Budget, as adopted by Council. 

D4.2 The Project Locations and Budgets are recommended by the Public Service and adopted by 
City Council. 

D5. SCOPE OF SERVICES 

D5.1 The Services required under this Contract shall consist of pavement renewals in a variety of 
locations.  

D5.2 All pavement renewal Project Packages will include the following phases: 
(a) Project planning and Preliminary Design;  
(b) Detailed Design and Contract (Bid Opportunity) Preparation;  

(i) design and Specification development; 
(ii) drawing and Specification preparation;  
(iii) procurement process;  

(c) Contract Administration services; and 
(d) Post-Construction services.  

D5.2.1 The individual expectations for each of the Project phases in D5.2 are indicated in PART E 
- SPECIFICATIONS of this RFP.  

D5.3 Within the Project phases in D5.2, the Consultant may be required – depending upon location 
and technical scope of services – to conduct site investigation (geotechnical) services, materials 
testing services, Underground Structures acquisitions, pipeline loading assessments, and/or 
closed circuit television (CCTV) sewer inspection. 

D5.3.1 Notwithstanding C8, Fees for Subconsultants engaged to perform services in D5.3 shall be 
payable as invoiced, plus an allowed handling fee of 5%. 

D5.3.2 Consultant Fees for supervision of Subconsultants required to perform any services in 
D5.3 shall be considered as a Contract Administration Service, and included with Fees 
proposed in B8.9. 
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D5.4 The Project Locations and technical scope of work for each are provided in Appendix D. 

D5.4.1 Project Locations are subject to the adoption of the Capital Budget by City Council. 
Substitutions and/or deletions may occur within the Project Packages and may result in an 
adjustment in Fees as per B8.3. 

D5.4.2 Project Location Technical Scope is subject to final approval of the Project Manager. 

D5.5 Project Packages are expected to be awarded separately. 

SUBMISSIONS PRIOR TO START OF SERVICES 

D6. AUTHORITY TO CARRY ON BUSINESS 

D6.1 The Consultant shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Consultant 
does not carry on business in Manitoba, in the jurisdiction where the Consultant does carry on 
business, throughout the term of the Contract, and shall provide the Project Manager with 
evidence thereof upon request. 

D7. INSURANCE 

D7.1 The Consultant shall procure and maintain, at its own expense and cost, insurance policies with 
limits no less than those shown below. 

D7.2 As a minimum, the Consultant shall, without limiting its obligations or liabilities under any other 
contract with the City, procure and maintain, at its own expense and cost, the following 
insurance policies:  
(a) Comprehensive or Commercial General Liability Insurance including: 

(i) an inclusive limit of not less than $2,000,000 for each occurrence or accident with a 
minimum $2,000,000 Products and Completed Operations aggregate and 
$5,000,000 general aggregate; 

(ii) all sums which the Consultant shall become legally obligated to pay for damages 
because of bodily injury (including death at any time resulting therefrom) sustained 
by any person or persons or because of damage to or destruction of property 
caused by an occurrence or accident arising out of or related to the Services or any 
operations carried on in connection with this Contract; 

(iii) coverage for Products/Completed Operations, Blanket Contractual, Contractor’s 
Protective, Personal Injury, Contingent Employer’s Liability, Broad Form Property 
Damage, Employees as Additional Insureds, and Non-Owned Automobile Liability; 

(iv) a Cross Liability clause and/or Severability of Interest Clause providing that the 
inclusion of more than one Insured shall not in any way affect the rights of any other 
Insured hereunder in respect to any claim, demand, suit or judgment made against 
any other Insured; 

(v) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and  
operated and used or to be used by the Consultant directly or indirectly in the 
performance of the Services.  The Limit of Liability shall not be less than $2,000,000 
inclusive for loss or damage including personal injuries and death resulting from any 
one accident or occurrence. 

(b) Professional Errors and Omissions Liability Insurance including: 
(i) an amount not less than $5,000,000 per claim and $5,000,000 in the aggregate. 

D7.2.1 The Consultant’s Professional Errors and Omissions Liability Insurance shall remain in 
force for the duration of the Project and for twelve (12) months after total performance. 

D7.3 The policies required in D7.2(a): 
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(a) shall provide that the City is named as an Additional Insured thereunder and that said 
policies are primary without any right of contribution from any insurance otherwise 
maintained by the City. 

D7.4 The Consultant shall require each of its Subconsultants to provide comparable insurance to that 
set forth under D7.2(a) and D7.2(b). 

D7.5 The Consultant shall provide the Project Manager with a certificate(s) of insurance for itself and 
for all of its Subconsultants, in a form satisfactory to the City Solicitor, at least two (2) Business 
Days prior to the commencement of any Services, but in no event later than the date specified 
in C4.1 for the return of the executed Contract.  Such Certificates shall state the exact 
description of the Services and provide for written notice in accordance with D7.10.  

D7.6 The Consultant may take out such additional insurance as it may consider necessary and 
desirable.  All such additional insurance shall be at no expense to the City. 

D7.7 All insurance, which the Consultant is required to obtain with respect to this Contract, shall be 
with insurance companies registered in and licensed to underwrite such insurance in the 
Province of Manitoba. 

D7.8 If the Consultant fails to do all or anything which is required of it with regard to insurance, the 
City may do all that is necessary to affect and maintain such insurance, and any monies 
expended by the City shall be repayable by and recovered from the Consultant.  

D7.9 The failure or refusal to pay losses by any insurance company providing insurance on behalf of 
the Consultant or any Subconsultants shall not be held to waive or release the Consultant or 
Subconsultants from any of the provisions of the insurance requirements or this Contract.  Any 
insurance deductible maintained by the Consultant or any Subconsultants under any of the 
insurance policies is solely for their account and any such amount incurred by the City will be 
recovered from the Consultant as stated in D7.8. 

D7.10 The Consultant shall not cancel, materially alter, or cause any policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the City. 

D8. SECURITY CLEARANCE 

D8.1 Each individual proposed to perform the following portions of the Work: 
(a) any Work on private property; 
(b) communicating with residents and/or homeowners in person or by telephone. 
shall be required to obtain a Criminal Record Search Certificate from the police service having 
jurisdiction at their place of residence. 

D8.2 Prior to the commencement of any Work specified in D8.1, and during the term of the Contract if 
additional or replacement individuals are proposed to perform Work, the Consultant shall supply 
the Project Manager with a Criminal Record Search Certificate obtained not earlier than one (1) 
year prior to the Submission Deadline, or a certified true copy thereof, for each individual 
proposed to perform such Work. 

D8.3 Any individual for whom a Criminal Record Search Certificate is not provided, or for whom a 
Criminal Record Search Certificate indicates any convictions or pending charges related to 
property offences or crimes against another person will not be permitted to perform any Work 
specified in D8.1. 

D8.4 Any Criminal Record Search Certificate obtained thereby will be deemed valid for the duration 
of the Contract subject to a repeated records search as hereinafter specified. 

D8.5 Notwithstanding the foregoing, at any time during the term of the Contract, the City may, at its 
sole discretion and acting reasonably, require an updated criminal records search.  Any 
individual who fails to provide a satisfactory Criminal Record Search Certificate as a result of a 
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repeated criminal records search will not be permitted to continue to perform any Work specified 
in D8.1. 

D9. SAFE WORK PLAN 

D9.1 The Consultant can not commence any Services until a Project-specific Safe-Work Plan(s) is 
verified as in place for the high-risk activities he may engage in prior to the commencement of a 
construction contract. The format is available at 
http://www.winnipeg.ca/matmgt/Safety/default.stm 

SCHEDULE OF SERVICES 

D10. COMMENCEMENT 

D10.1 The Consultant shall not commence any Services until it is in receipt of a notice of award from 
the City authorizing the commencement of the Services. 

D10.2 The Consultant shall not commence any Services until: 
(a) the Project Manager has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D6; 
(ii) evidence of the insurance specified in D7; 
(iii) the security clearances specified in D8; 
(iv) the evidence of the Safe Work Plan specified in D9. 

(b) the Consultant has attended a meeting with the Project Manager, or the Project Manager 
has waived the requirement for a meeting. 

D10.2.1 Further to D10.2(a)(iii), subject to all other requirements being met, the Consultant may, 
upon approval of the Project Manager, commence Services prior to submitting the security 
clearances. 

D10.2.2 Further to D10.2(a)(iv), subject to all other requirements being met, the Consultant may, 
upon approval of the Project Manager, commence Services prior to submitting the Safe 
Work plan. 

D10.3 The City intends to award these Contracts by November 4, 2011. 

D11. CRITICAL STAGES 

D11.1 The Consultant shall achieve critical stages of the Services for this Contract in accordance with 
the following requirements: 
(a) Substantial and Total Performance of all Construction Contracts by the end of the 

construction season of 2012. 

D11.2 D10.2 Further to C1.1(tt), Total Performance for this Contract will be after the issuance of the 
Certificate of Acceptance for the construction contract which is typically: 
(a) two (2) years from Substantial Performance of reconstruction and new construction 

projects; and 
(b) one (1) year from the Substantial Performance date for all other construction projects. 

MEASUREMENT AND PAYMENT 

D12. INVOICES 

D12.1 Further to C10, the Consultant shall submit monthly invoices to the Project Manager. 

D12.2 Invoices must clearly indicate: 
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(a) the City's purchase order number; 
(b) project file number; 
(c) a breakdown of: 

(i) Preliminary Design Fees; 
(ii) Detailed Design Fees; 
(iii) Contract Administration Fees including hours and hourly rates for Services provided 

in the invoice period; 
(i) Allowable Disbursements shall be identified separately on each invoice. 

(iv) Post Construction Service Fees including hours and hourly rates for Services 
provided in the invoice period; 
(i) Allowable Disbursements shall be identified separately on each invoice. 

(v) Other Project costs and Subconsultant Fees in accordance with D5.3 including the 
invoiced amount plus an allowed 5% handling fee. Copies of invoices must be 
attached. 

(d) the amount payable with GST and MRST (as applicable) shown as separate amounts; 
and 

(e) the Consultant's GST registration number. 

D12.3 The City will bear no responsibility for delays in approval of invoices which are improperly 
submitted. 

D12.4 Proposal Submissions must be submitted to the address in B6.11. 
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PART E - SPECIFICATIONS 

E1. DESIGN SERVICES 

E1.1 Unless otherwise specified below, Appendix B – Definition of Professional Consultant Services 
– Engineering – Public Works shall be applicable to the provision of Professional Engineering 
services for the Projects listed in Appendix D. 

E2. PROJECT PLANNING & PRELIMINARY DESIGN  

E2.1 Preliminary Design Services associated with the Contract are described in Appendix B-5. 

E2.2 The Consultant is responsible for: 
(a) In consultation with the Project Manager, determining the extent to which Site investigation 

is required; 
(b) Field surveys; 
(c) Acquiring the historical and as-built drawings within Project limits from Underground 

Structures; 
(d) Referring to (E7) the Sewer Televising Guidelines for Public Works Projects, determining 

the extent to which the sewer infrastructure (a) requires inspection, and (b) in consultation 
with the Water & Waste Department, and the approval of the Project Manager, requires 
repairs or renewal.  

(e) Engaging the services of appropriate qualified Subconsultant personnel where additional 
Site investigation services are required, including, but not limited to: sewer televising (E7), 
geotechnical investigation (E8), feedermain assessment(s) and materials testing; 

(f) Providing Project details and regular Project updates to the Envista right-of-way 
coordination system. 

E3. DETAILED DESIGN & CONTRACT PREPARATION  

E3.1 Detailed Design Services associated with the Contract are described in Appendix B-6. 

E3.2 Where applicable, the designs must address: 
(a) Appropriate geometric standards set by the Transportation Association of Canada (TAC); 
(b) City of Winnipeg’s Transportation Standards Manual (February 1991); 
(c) City of Winnipeg’s Accessibility Design Standards (March 2007); 
(d) City of Winnipeg’s Tree Planting Details and Specifications Downtown Area and Regional 

Streets (May 2009); 
(e) City of Winnipeg’s Tree Removal Guidelines; 
(f) The current edition of The City of Winnipeg Standard Construction Specifications. 

E3.3 Design drawings are required for all Public Works construction projects except for Regional 
Street Mill & Fill projects and TBO projects, unless specifically declined, in writing, by the 
Project Manager.  

E3.3.1 Further to E3.3, Regional Street Mill & Fill projects and TBO projects require a detailed site 
plan for review by the Project Manager and inclusion in the bid opportunity package. 

E3.4 Designs to be submitted for review must: 
(a) Be sealed by a Professional Engineer, registered in the Province of Manitoba 
(b) Include a pavement design brief for new Regional Street Pavements 
(c) Include the pavement cross section (where applicable) 
(d) Include the dimensioned jointing design (where applicable) 



The City of Winnipeg  Specifications 
RFP No. 700-2011  Page 2 of 8 
 
Template Version: Sr120090615- S RFP 

 

(e) Conform to the Manual for the Production of Construction Drawings for the City of 
Winnipeg, Works and Operations Division (November 1984). 

(f) Allow four weeks for circulation to Underground Structures 
(i) Ensure that separate copies are sent to affected utilities, with specific requests 

made for estimates, where required. 

E3.5 The Bid Opportunity documents must be prepared: 
(a) Using the current applicable template from the Materials Management Division; 
(b) Referencing the current edition of The City of Winnipeg Standard Construction 

Specifications. 

E4. CONTRACT ADMINISTRATION  

E4.1 Contract Administration Services associated with the Contract are described in Appendix B-7. 

E4.2 The Consultant is required to provide NON-RESIDENT Contract Administration Services 
including but not limited to: 
(a) Ensuring persons with demonstrated experience are assigned to administer the Project for 

the duration of the Project, with personnel changes only upon approval of the Project 
Manager; 

(b) Timely processing of accurate progress payments and invoices; 
(c) Conducting pre-award and pre-construction meetings with formal notes as described in the 

City of Winnipeg’s Manual of Project Administration Practice (DRAFT March 1992 – see 
Appendix C; 

E4.3 The Consultant is required to provide RESIDENT Contract Administration Services including but 
not limited to: 
(a) Coordination of the day-to-day Site activities; 
(b) Ensuring construction contractor conformance to the City of Winnipeg’s Manual of 

Temporary Traffic Control; 
(c) Field and/or laboratory testing and verification of construction material quality; 
(d) Field measurement and verification of construction material quantities in a manner so as to 

minimize contract disputes; 
(e) Provision of periodic and timely updates to the Project Manager on progress and/or 

expenditures, through: 
(i) Regular Site meetings with formal minutes as described in the City of Winnipeg’s 

Manual of Project Administration Practice (DRAFT March 1992 – see Appendix C), 
including the date, location & attendees. Issues, updates and amendments must be 
itemized and dated;  

(ii) Other formal and/or informal documented means; 
(f) Representation of the City to the local residents and businesses in a professional manner, 

with responsible and prompt reaction to reasonable requests (minimizing impact and/or 
disruption of the Project to the extent possible); 

(g) On-going updates to the lane-closure information line as required; 
(h) Supervision of Subconsultants required to perform any services under E2.2(e); 
(i) Provision of Project details and regular Project updates to the Envista right-of-way 

coordination system. 

E5. POST-CONSTRUCTION  

E5.1 Post-Construction Services associated with the Contract are described in Appendix B-8. 



The City of Winnipeg  Specifications 
RFP No. 700-2011  Page 3 of 8 
 
Template Version: Sr120090615- S RFP 

 

E5.2 The Consultant is required to provide Post-Construction Services including but not limited to: 
(a) Preparation of one of each of the following for every construction contract administered 

under the Project: 
(i) Certificate of Substantial Performance; 
(ii) Certificate of Total Performance; and 
(iii) Certificate of Acceptance. 

(b) Additional Contract Administration for maintenance (pay) items within the warranty period 
of the construction contract; 

(c) Resolution of deficiencies and/or outstanding warranty issues; 
(d) Submission of a final construction report within three months of Substantial Performance of 

the construction contract, including:  
(i) Summary report – a brief (three to five page) description of: 

♦ Services accomplished, including initial and final scope of Project;  
♦ For new street pavements – Final pavement design  
♦ For pavement rehabilitations – Amount of concrete repairs by percentage of 

surface  
♦ For pavement rehabilitations – Average thickness of asphalt placement  
♦ Issues encountered and resolutions achieved;  
♦ Any outstanding services or issue-resolutions required; and  
♦ Final or projected final contract cost; 
♦ Daily field reports (as an appendix); 
♦ Field test reports (as an appendix). 

(ii) Photographs – total minimum of 12, maximum of 20; good quality digital photos 
using descriptive file names (including year), provided on CD or DVD 
(notwithstanding pre-construction Site and property condition assessment photos, as 
per Appendix B – Definition of Professional Consultant Services – Engineering – 
Public Works) 

♦ approximately six (6) typical pre-construction photos  
♦ approximately six (6) typical Post-construction photos 
♦ approximately six (6) typical construction operation photos (e.g. concrete 

pour, paving operation). 
(iii) Provision of record drawings, where required, in accordance with the Public Works 

Department’s As-Built Drawing Requirements for Public Works Projects (E6), within 
three months of Substantial Performance of the construction contract, unless waived 
or amended in writing by the Project Manager. 

ADDITIONAL REQUIREMENTS 

E6. AS-BUILT DRAWING REQUIREMENTS FOR PUBLIC WORKS PROJECTS (AUGUST 2011) 

E6.1 AS-BUILT drawings are required for all Public Works construction projects except for Regional 
Street Mill & Fill projects and TBO projects, unless specifically declined, in writing, by the 
Project Manager. 

E6.1.1 Where drawings are not required, or waived by the Project Manager, the location of any 
new sidewalks on existing streets, intersection improvements, and/or traffic improvements 
(new storage and/or activity lanes) must be noted in the final project report. 

E6.2 Initial submission of AS-BUILT drawings must be received within three months of Substantial 
Performance of the construction contract, unless waived in writing by the Project Manager. 

E6.3 Drawings shall: 
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(a) Conform to the Manual for the Production of Construction Drawings for the City of 
Winnipeg, Works and Operations Division (November 1984). 

(b) Be in the AutoCAD format and indicate the version used 
(c) Be AS-BUILT with dimensions corrected in both TEXT and GRAPHICS 
(d) Show pavement dimensions to the “back of curb” (edge of pavement) 
(e) Include plot style table  
(f) Be produced in the NAD 83, UTM, ZONE 14, (Global co-ordinate system) Note: Public 

Works Engineering will provide the Legal Streets Base Layer for the required drawings 
(g) Indicate if a scale factor was or was not used, and if used the scale factor used is to be 

indicated 
(h) Show all bore holes and their UTM coordinates 
(i) Include, where applicable: 

(i) Pavement cross-section(s) 
(ii) Asphalt Supplier 
(iii) Concrete Supplier 
(iv) Geotextile used – type, manufacturer & supplier 
(v) Sub-drains used – type, manufacturer & supplier 

E6.4 A PDF copy of all AS-BUILT drawings shall be included. 

E6.5 Two (2) copies of the AutoCAD Digital Drawings and PDF copies shall be written to a compact 
disk (CD) or DVD.  Both copies shall be clearly labelled identifying the Project number. 

E6.6 As-built hard copy must be on Mylar paper and must be sealed by an Engineer registered to 
practice in the Province of Manitoba. 

E6.7 Original signed Mylar copy and the two (2) CD’s shall be sent by mail or courier to: 

Attention: 
City of Winnipeg Gary Tront, CET, 
Public Works Department GIS Specialist 
106-1155 Pacific Avenue 204.471.7630 
Winnipeg, MB R3E 3P1 gtront@winnipeg.ca 

E6.8 In addition: 
(a) Included on the CD’s will be a separate drawing in AutoCAD format with the following (8) 

basic layers (none of which shall include text) and a list describing additional layers used: 

Layer Names: 
1) Street Surface 5) Ramp Curb 
2) Walk 6) Dimensions (to include all dimensions in the drawing) 
3) Alley 7) Drainage Inlets 
4) Approach 8) Elevations (min. all hi & low points) 

E7. SEWER TELEVISING GUIDELINES FOR PUBLIC WORKS PROJECTS (JANUARY 2009) 

E7.1 The Consultant is required to assess the extent of Closed Circuit Television (CCTV) inspection 
for all combined, wastewater, land drainage and storm relief sewers to confirm any sewer 
repairs required in the right-of-way within the limits of the street renewal.  

E7.2 The criteria provided are general guidelines and are not intended to replace sound municipal 
engineering judgement specific to the individual Project scope and/or location.  

E7.3 The available sewer televising information is contained within the City of Winnipeg’s Sewer 
Management System (SMS) application.  
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E7.4 Confirm televising requirements with Project Manager. 

E7.5 CCTV inspection general guidelines: 
(a) Confirm CCTV requirements with Water & Waste Department for sewers 1050 mm and 

larger in diameter; 
(b) Televise if no previous CCTV inspections have been completed; 
(c) Re-televise sewers in Categories A/B/C/X with a Structural Performance Grade (SPG) of 3 

or higher that have not been televised in the previous 5 years; 
(d) Sewers located more than two metres from the curb line (i.e. not located under pavement) 

do not need to be re-televised if previous CCTV inspection data exist. If a sewer repair or 
renewal requiring excavation is noted, contact the WWD; 

(e) On all street reconstructions, regardless of location of the sewer (within the right-of-way); 
(f) If the street exhibits obvious distress at/along the underground plant; 
(g) Of all CB leads to be reused, as part of a street reconstruction or major rehabilitation. 

E7.6 For any uncertain situations and/or locations, contact the Project Manager. 

E7.7 The Consultant is required to coordinate the sewer-televising contract and communicate the 
results to the Water & Waste Department. Any repairs or other activities deemed necessary 
from these inspections must be coordinated with the Water & Waste Department. 

E8. GEOTECHNICAL INVESTIGATION REQUIREMENTS FOR PUBLIC WORKS PROJECTS 
(OCTOBER 2008) 

E8.1 Fieldwork 
(a) Clear all underground services at each test-hole location. 
(b) On most projects, test-holes are required every 50 metres with a minimum of three (3) test 

holes per Project Location. For street projects greater than 500 metres, test holes may be 
taken every 100 m. More or fewer test-holes may be required depending upon known Site 
conditions – confirm with the Project Manager. 

(c) Record location of test-hole (offset from curb, distance from cross street and house 
number).  

(d) Drill 150 mm-diameter cores in pavement. 
(e) Drill 125 mm-diameter test-holes into fill materials and subgrade. 
(f) If a service trench backfilled with granular materials is encountered, another hole shall be 

drilled to define the existing sub-surface conditions.  

(g) Test-holes shall be drilled to depth of 2 m ±150 mm below surface of the pavement. 
(h) Recover pavement core sample and representative samples of soil (fill materials, 

pavement structure materials and subgrade).  
(i) Measure and record pavement section exposed in the test-hole (thickness of concrete or 

asphalt and different types of pavement structure materials). 
(j) Pavement structure materials to be identified as crushed limestone or granular fill and the 

maximum aggregate size of the material (20 mm, 50 mm or 150 mm). 
(k) Log soil profile for the subgrade. 
(l) Representative samples of soil must be obtained at the following depths below the bottom 

of the pavement structure materials – 0.1 m, 0.4 m, 0.7 m, 1.0 m, 1.3 m, 1.6 m, etc. Ensure 
a sample is obtained from each soil type encountered in the test-hole. 

(m) Make note of any water seepage into the test-hole. 
(n) Backfill test-hole with native materials and additional granular fill, if required. Patch 

pavement surface with hot mix asphalt or high strength durable concrete mix. 
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(o) Return core sample from the pavement and soil samples to the laboratory. 

E8.2 Lab Work 
(a) Test all soil samples for moisture content. 
(b) Photograph core samples recovered from the pavement surface. 
(c) Conduct tests for plasticity index and hydrometer analysis on selected soil samples which 

are between 0.5 m and 1 m below top of pavement (this is the sub-grade on which the 
pavement and sub-base will be built).  The selection will be based upon visual 
classification and moisture content test results, with a minimum of one sample of each soil 
type per street to be tested.  

(d) Prepare test-hole logs and classify subgrade (based on hydrometer) as follows: 
 < 30% silt - classify as clay 
 30% - 50% silt - classify as silty clay 
 50% - 70% silt - classify as clayey silt 
 > 70% silt - classify as silt 
(e) For any uncertain situations and/or locations, or clarification of these requirements,  

contact the Project Manager. 

E9. GUIDELINE FOR MILL AND FILL PAVEMENT REHABILITATION METHOD (2010) 

E9.1 Purpose of Treatment 
(a) The Mill and Fill treatment is a preventative method to extend pavement life, improve ride 

and drainage and correct rutting. 
(b) Applicable to existing concrete streets with asphalt overlay in fair condition. 

E9.2 Scope of Mill and Fill work includes planing, minimal curb, sidewalk and pavement repairs, 
minor adjustments and placement of asphalt overlay in the least possible time and 
inconvenience to the public 

E9.3 Selection Criteria 
(a) Pavement age – greater than 30 years 
(b) Pavement condition 

(i) General Condition – Fair 
(ii) Slight to moderate cracking (PM description = RS1-3, RN1-3, RX1-3, BS1-3, BN1-3, 

PS1-3, PN1-3, RM1-3, BM1-3 & PM1-2) 
(iii) Fair pavement joints (PM description = M2 & M3) 
(iv) Fair ride  
(v) Fair to good drainage 
(vi) Rutting greater than 15mm 
(vii) Defined by Public Works asset management system and confirmed by Site 

inspection 
(c) Underground works 

(i) General review of sewer and water by Water and Waste to identify problems that 
must be corrected and to coordinate underground rehabilitation projects if required 

(ii) Inspection of existing catchbasin condition  
(iii) Operation and checking mainline water valves by Water and Waste 

(d) Utilities 
(i) Renewal of street lighting, gas, MTS and signal plant not included 

(e) Design life 
(i) 10 to 15 Years 
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E9.4 Construction Method Summary 
(a) Joint and slab repairs 

(i) Type A repairs for catchbasins and manholes where adjustments are required 
(ii) Final Concrete Restoration of any Temporary Utility Cuts. 
(iii) Localized joint and slab replacement (areas to be repaired must be unstable and 

have extensive cracking).  Total replacement area less than 5% of total pavement 
area 

(iv) All repairs shall be completed utilizing 24 hour Concrete for Early Opening 
(b) Joint sealing 

(i) Not required prior to placement of asphalt overlay 
(ii) Include Reflective Crack Sealing during Warranty Period 

(c) Planing 
(i) Plane existing asphalt overlay 40mm to 60mm 
(ii) Plane headers at tie-ins to existing asphalt overlays 
(iii) Planed pavement should not be open to traffic for extended periods (2 days without 

concrete repairs and 5 days with concrete repairs) 
(iv) Planing should be followed immediately with asphalt paving where possible 

(d) Adjustments 
(i) Design should accommodate existing appurtenances to avoid adjustments 
(ii) For existing curb and gutter inlets, only adjust if required to match design asphalt 

overlay elevation 
(iii) Existing curb inlets with inlet boxes and existing gutter inlets shall be replaced with 

curb and gutter inlets 
(iv) Adjust manholes and catch basins to match proposed grade and cross-fall 
(v) Design asphalt overlay to match Hydro and MTS manholes 
(vi) For manholes or catchbasins that require adjustment, remove and replace pavement 

and set 50mm below design asphalt overlay elevation 
(vii) Replace damaged covers and lifter rings 
(viii) Install lifter rings on manholes and catchbasins to accommodate design asphalt 

overlay elevation, use existing where possible 
(ix) Adjust or Install Water Valve Extensions to accommodate design asphalt overlay 

elevation, use existing where possible 
(e) Curbs and sidewalk renewal 

(i) Replace missing curbs and renew curbs that are severely deteriorated or dangerous 
(ii) Finished curb height 

♦ Preferred – 100mm 
♦ Minimum – 75mm 

(iii) Replace existing barrier curb at Intersections and approaches with modified barrier 
curb only when curb condition requires replacement. 

(iv) For curb ramps:  
♦ Missing curbs 
♦ Severely deteriorated condition 
♦ Correction of orientation 
♦ New ramps replacing barrier curb 
♦ Design asphalt overlay elevation 

(v) Localized sidewalk repairs, only when sunken or heaved locations and vertical faults 
or horizontal cracks or joints greater than 10mm.  Locations must be approved by 
Public Works. 
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(f) Approaches 
(i) Place asphalt overlay as required to match design asphalt overlay elevation 

(g) Boulevard restoration 
(i) Restore boulevard at replaced curb and sidewalk with topsoil and seed. 
(ii) Restoration to be accepted at final inspection without formal maintenance 

inspection. 
(iii) All boulevard restoration must be completed prior to placement of asphalt overlay. 

(h) Placement of asphalt overlay 
(i) Place in one lift, 50mm thickness (± 5mm). 
(ii) Scratch coat to be placed in localized areas to correct poor drainage. Where final 

curb height allows, place up to 75mm, in two lifts, with final lift being 50mm 
(iii) In general, match previous design 
(iv) New curb must be in place for a minimum of 1 day prior to placement of asphalt 

overlay 
(v) Longitudinal grade: 

♦ Minimum – 0.3% 
♦ Preferred – 0.4 to 0.5% 

(vi) Pavement cross fall: 
♦ Minimum – 1.5% 
♦ Preferred – 2.0% 

(i) Utilities 
(i) If traffic detection loops damaged during planing, replace prior to placement of 

asphalt overlay.
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DEFINITION OF PROFESSIONAL CONSULTANT SERVICES – 
ENGINEERING 

1. DEFINITIONS 

1.1 “Consulting Engineer” means the Professional Engineer or Professional Engineering 
firm engaged by the City to perform Consulting Engineering Services as described 
herein and within the Scope of Services of a Contract. The “Consulting Engineer” will 
hold and maintain, for the duration of the Project, a Certificate of Authorization from the 
Association of Professional Engineers and Geoscientists of Manitoba in the “Practicing 
Entity” category. 

1.2  “Professional Engineer” means an individual engineer registered to practice in the 
Province of Manitoba by the Association of Professional Engineers and Geoscientists of 
Manitoba (APEGM), as required by the Engineering and Geoscientific Professions Act 
of the Province of Manitoba and the by-laws of the Association of Professional 
Engineers and Geoscientists of the Province of Manitoba. 

1.3 “Professional Engineering” means the practice of professional engineering in the 
Province of Manitoba, as governed by the Engineering and Geoscientific Professions 
Act of the Province of Manitoba and the by-laws of the Association of Professional 
Engineers and Geoscientists of the Province of Manitoba (APEGM). 

1.4 “Seal” means the impression of the stamp issued by APEGM to registered Professional 
Engineers, plus the signature of the registered Professional Engineer, plus the date the 
signature was applied.  

2. INTRODUCTION 

2.1 Further to the General Conditions for Consultant Services, it is the intent of this 
Appendix to clarify the City’s specific requirements of the consulting services of 
Professional Engineers; to more fully identify the services to be rendered by Consulting 
Engineers to the City and to other parties on behalf of the City; and to provide a more 
clearly determined basis of obligation in respect thereof by Consulting Engineers to the 
City and to third parties in the provision of such services. 

3. GENERAL REQUIREMENTS OF PROFESSIONAL ENGINEERS 

3.1 All services described herein shall be performed in the City of Winnipeg, unless 
otherwise authorized in writing by the Project Manager, and under the direct supervision 
of a Professional Engineer registered in the Province of Manitoba.  

3.2 All drawings, reports, recommendations and other documents originating therefrom 
involving the practice of Professional Engineering shall bear the Seal of a Professional 
Engineer.  

3.3 Reports and documents not involving the practice of Professional Engineering, such as 
letters of information, minutes of meetings, construction progress reports, may be 
originated and signed by other responsible personnel engaged by the Consulting 
Engineer and accepted by the Project Manager. Progress estimates, completion 
certificates and other reports related to the technical aspects of a Project, must be 
endorsed by the Consulting Engineer in a manner acceptable to the Project Manager. 

3.4 None of the services, tasks, actions or requirements described herein, nor any verbal 
instruction from the Project Manager, are intended to relieve the construction contractor 
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of his contractual and/or other legal obligations in respect thereof, unless specifically 
indicated, in writing, by the Project Manager.  

4. PROFESSIONAL ENGINEERING SERVICES – ADVISORY SERVICES 

4.1 Advisory services have been referred to by the City of Winnipeg as “Type 1 Services” 

4.2 Advisory services are normally not associated with or followed by preliminary design 
and/or design services. 

4.3 Advisory services include, but are not limited to: 

(a) Expert Testimony; 

(b) Appraisals; 

(c) Valuations; 

(d) Rate structure and tariff studies; 

(e) Management services other than construction management; 

(f) Feasibility studies; 

(g) Planning studies; 

(h) Surveying and mapping; 

(i) Geotechnical investigations; 

(j) Hydrological investigations; 

(k) Safety audits; 

(l) Value engineering audits; 

(m) Inspection, testing, research, studies, or reports concerning the collection, 
analysis, evaluation; and 

(n) Interpretation of data and information leading to conclusions and recommendations 
based upon specialized engineering experience and knowledge. 

5. PROFESSIONAL ENGINEERING SERVICES – PRELIMINARY DESIGN  

5.1 Preliminary Design services have been referred to by the City of Winnipeg as “Type 2 
Services” 

5.2 Engineering services for preliminary design normally precede the detailed design of a 
Project. 

5.3 Preliminary design services include, but are not limited to: 

(a) Preliminary engineering studies; 

(b) Engineering investigations; 

(c) Surface and subsurface site explorations, measurements, investigations, and 
surveys; 

(d) Operational studies including drainage studies, traffic studies, and noise 
attenuation; 

(e) Functional planning; 

(f) Formal and/or informal consultations with stakeholders and/or the general public  
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(g) Physical, economical (capital and operating) and environmental studies including 
evaluation, comparison, and recommendation regarding alternative preliminary 
designs; 

(h) Special applications to public agencies for necessary authorizations, preparation 
and submission of reports and drawings thereto and appearance before same in 
support of the application; 

(i) Identification of the necessary authorizations from regulatory authorities and/or 
public agencies and determination of any related impacts and/or risks to the 
Project; 

(j) Coordination with all the utilities including (but not limited to) hydro, telephone, gas, 
telecoms, fibre optics, traffic signals and other City or developer works with respect 
to location, relocation, construction and/or reconstruction; 

(k) Preparation and submission of a report and appropriate drawings to the Project 
Manager, fully documenting data gathered, explaining adequately the assessment 
made, stating with clarity the resulting conclusions, and containing all 
recommendations which are relevant to this stage of Project implementation. 

6. CONSULTING ENGINEERING SERVICES – DETAILED DESIGN  

6.1 Detailed Design services have been referred to by the City of Winnipeg as “Type 3 
Services” 

6.2 Engineering services for detailed design normally involve preparation of detailed 
designs, construction contract specifications and drawings, analysis of bids and 
recommendations regarding construction contract award. 

6.3 Detailed design services include, but are not limited to: 

(a) Addressing alternative methods of accommodating; relocating; avoiding, and/or 
protecting utilities and railways; proposing alternative methods of solution, 
reviewing same with the appropriate regulatory approval agencies and 
stakeholders; 

(b) Application to public agencies for necessary authorizations, preparation and 
submission of reports and drawings thereto, and appearance before same in 
support of the application; 

(c) Formal and/or informal consultations with stakeholders and/or the general public; 

(d) Preparation and submission of detailed engineering calculations, drawings, and 
criteria employed in the design(s), securing review of and acceptance by the 
Project Manager; 

(e) Submission of engineering drawings and plans for circulation through the 
Underground Structures process; 

(f) Preparation of detailed engineering drawings, specifications and bid opportunity 
documents consistent with the standards and guidelines of the City, securing 
review of and acceptance by the Project Manager; 

(g) Preparation and provision to the Project Manager in written form, a fully detailed 
formal construction contract estimate; 

(h) Provision of appropriate response to bidders and advice to the Project Manager 
during the bid opportunity advertising period and, subject to acceptance by the 
Project Manager, issuing addenda to the bid opportunity documents; 
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(i) Submission of a review, analysis, comparison, tabulation, calculation, and 
evaluation of the bids received, to the Project Manager, including a 
recommendation for construction contract award; 

(j) Arranging and attending a pre-award meeting with the recommended construction 
contractor, the Consulting Engineer and the Project Manager; 

(k) Preparation of a report including revised contract estimate, identifying and 
explaining variations from the earlier formal estimate. 

7. PROFESSIONAL ENGINEERING SERVICES – CONTRACT ADMINISTRATION  

7.1 Contract Administration services have been referred to by the City of Winnipeg as 
“Type 4 Services” 

7.2 Engineering services for Contract Administration are associated with the construction of 
a Project and include the office and field services required to ensure the execution of 
the Project in accordance with the intent of the City and in conformance with the 
particulars of the drawings and specifications. 

7.3 Engineering services for Contract Administration can be generally divided into NON-
RESIDENT and RESIDENT services. 

7.4 NON-RESIDENT Contract Administration services include but are not limited to: 

(a) Consultation with and advice to the Project Manager during the course of 
construction; 

(b) Review and acceptance of shop drawings and other submissions supplied by the 
construction contractor or supplier to ensure conformance with the drawings and 
specifications; 

(c) Review and report to the Project Manager upon laboratory, shop and other tests 
conducted upon materials and/or equipment placed or installed by the construction 
contractor to ensure conformance with the drawings and specifications; 

(d) Acceptance of and/or recommendations for alternate materials and methods, 
subject to the approval of the Project Manager; 

(e) Provision to the Project Manager of a complete, current monthly Project status 
report; 

(f) Provision to the Project Manager a current update of revised construction contract-
end cost estimate on a monthly basis, or more frequently if necessary, with 
explanation and justification of any significant variation from the preceding 
construction contract-end cost projection; 

(g) Definition and justification of any changes to the construction contract for review by 
the Project Manager; 

(h) Supplying the Project Manager with a copy of all significant correspondence 
relating directly or indirectly to the Project, originating from or distributed to, parties 
external to the Consulting Engineer, immediately following receipt or dispatch; 

(i) Provision of adequate and timely direction of field personnel by senior officers of 
the Consulting Engineer; 

(j) Establishment prior to construction and submission to the Project Manager of 
written and photographic records of, and assessment of the physical condition of 
the project site and the properties, buildings, facilities, and structures adjacent to 
the project site sufficient to equip the Consulting Engineer to provide valid 
evidence and relevant testimony in settlement of any claim involving the City by 
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any court of law, or by any other party for damages thereto arising from the 
Project; 

(k) Arranging and attending pre-construction meetings and on-site or off-site review 
meetings, including representatives of the construction contractor, the Project 
Manager, and other technical stakeholders as applicable; 

(l) The preparation and submission of: 

(i) a detailed design notes package including items such as structural, 
geotechnical, hydraulic and heating, air-conditioning and ventilation design 
calculations; mechanical and electrical design calculations related to 
process equipment and building services; process design calculations; and 
instrumentation and process control design calculations; 

(ii) approved related shop drawings and equipment process manuals all within 
one (1) month of completion of each separate installation construction 
contract required to complete the works. 

7.5 RESIDENT Contract Administration services include but are not limited to: 

(a) Provision of qualified resident personnel – acceptable to the Project Manager – 
present at the Project site to carry out the services as specified below: 

(i) inspection of all pipe prior to installation; 

(ii) inspection and acceptance of excavation for, and full time inspection at the 
time of bedding placement, pipe laying and backfilling in respect of 
installation of watermains, land drainage sewers, and wastewater sewers; 

(iii) inspection of installation of all connections to watermains, sewers, 
manholes, valves, hydrants or house services, and excavation and/or 
exposing of all underground services, structures, or facilities; 

(iv) inspection of all excavations to determine soil adequacy prior to installation 
of base and subbase courses for sidewalks, public back lanes, and street 
pavements; 

(b) Further to 7.5(a), full time inspection will require assignment of qualified resident 
personnel – acceptable to the Project Manager –  to each specific location when 
the referenced work is being undertaken by the construction contractor: 

(i) full time inspection and/or testing of watermains and sewers; 

(ii) full-time inspection during pavement placement; during finishing of public 
sidewalks and public lanes and/or street pavements 

(iii) full-time inspection during construction of bridge infrastructure and other 
structural works. 

(c) Conduct detailed inspection of construction sufficient to ensure that the 
construction carried out by the construction contractor conforms to the drawings 
and specifications; 

(d) Co-ordination and staging of all other works on the Project site including traffic 
signal installations, hydro, telephone, and gas utility work, railway work forces 
and/or other City or developer work; 

(e) With approval of the Project Manager, provision of notice to adjacent residents and 
businesses of those stages of construction of the Project that will interrupt public 
services or access thereto, sufficiently in advance of same to permit preparation 
therefore; 

(f) Enforcement of construction contractor conformance with the City of Winnipeg 
Manual of Temporary Traffic Control in Work Areas on City Streets and with 
reasonable standards of safety for motorists and pedestrians; 
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(g) Provision of reference line and elevation to the construction contractor and 
checking upon the construction contractor's adherence thereto; 

(h) Representation of the City to the local residents and businesses and other 
inquiries in a professional manner, with responsible and prompt reaction to 
requests, minimizing impact and/or disruption of the Project to the extent possible; 

(i) Arranging for and carrying out of testing of materials utilized by the construction 
contractor to ensure conformance with the drawings and specifications; 

(j) Measurement, calculation, preparation, certification, and prompt submission of 
progress estimates to the Project Manager for payment to the construction 
contractor for construction performed in accordance with the drawings and 
specifications; 

(k) Arrange, attend and prepare and distribute records of and minutes for, regularly 
held on-site or offsite Project review meetings including representatives of the 
construction contractor and the City; 

(l) Promptly report any significant and unusual circumstances to the Project Manager; 

(m) Promptly arrange for and conduct a detailed final inspection of the Project with the 
construction contractor and the Project Manager prior to commencement of the 
period of contractor warranty specified in the construction contract for the Project, 
and providing to the Project Manager in written form an appropriate 
recommendation for commencement of the warranty period for the constructed or 
partially constructed Project; 

(n) Act as Payment Certifier and administer all construction contracts as required 
under the Builder's Liens Act of Manitoba; 

(o) Keep a continuous record of working days and days lost due to inclement weather 
during the course of construction contract works; 

8. PROFESSIONAL ENGINEERING SERVICES – POST CONSTRUCTION SERVICES 

8.1 Engineering Services in the post-construction phase of a Project are associated with 
the completion and close-out of the Project and generally considered part of Contract 
Administration (Type 4) Services. 

8.2 The Consulting Engineer is required to provide post-construction services including but 
not limited to: 

(a) Preparation of a Certificate of Substantial Performance in the standard City of 
Winnipeg format  

(b) Preparation of a Certificate of Total Performance in the standard City of Winnipeg 
format  

(c) Provision of inspection services during the warranty period of the construction 
contract; 

(d) Provision of inspection services (as per 7.5(a)) for maintenance (paid) items within 
the warranty period of the construction contract; 

(e) Coordination of a detailed inspection of the Project with the construction contractor 
and the Project Manager prior to the end of the period of construction contract 
warranty specified in the construction contract for the Project; 

(f) Prompt resolution of:  

(i) deficiencies in design 

(ii) outstanding construction contract warranty issues 
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(g) Submission of a final construction report within three (3) months of the Substantial 
Performance date of the construction contract, including final or projected final 
construction contract costs;  

(h) Provision of record drawings, within three (3) months of Substantial Performance 
date; 

(i) Preparation of a Certificate of Acceptance in the standard City of Winnipeg format. 

9. PROFESSIONAL ENGINEERING SERVICES – ADDITIONAL SERVICES 

9.1 Additional Services have been referred to by the City of Winnipeg as “Type 5 Services” 

9.2 Additional services are Consulting Engineering services that fall outside those 
described above and may or may not be associated with a construction project, but are 
not in place of or in substitution for those services elsewhere specified in the Definition 
of Professional Consultant Services – Engineering, with respect to other types or 
categories of Services. 

9.3 Engineering Services called Additional Services include but are not limited to: 

(a) Revision of completed, or substantially completed, drawings and/or specifications 
that were in conformance with the original intent of the City or had been accepted 
by the Project Manager; 

(b) Preparation of operating manuals and/or training of operating personnel; 

(c) Start-up and/or operation of operating plants; 

(d) Procurement of materials and equipment for the City; 

(e) Preparation for and appearance in litigation on behalf of the City; 

(f) Preparation of environmental studies and reports and presentation thereof in public 
hearings; 

(g) Preparation and submission to the Project Manager, final quantities and 
dimensional measurements which the City requires for assessment of Local 
Improvement Levies within one (1) month of Project completion. 
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APPENDIX C – REFERENCES AND ATTACHMENTS 

THE FOLLOWING DOCUMENTS ARE REFERENCED IN THIS REQUEST FOR PROPOSAL: 

 Accessibility Design Standards – City of Winnipeg (August 2006, Adopted by the City of Winnipeg, 
March 2007); also at: LINK, including a link to the City of Winnipeg’s Universal Design Policy, 

 City of Winnipeg Standard Construction Specifications – most current edition as at time of 
Construction Bid Opportunity advertising; 

 Manual of Project Administration Practice – Preliminary Edition for Trial Use and Comment – City of 
Winnipeg (March 1992); also at: LINK; 

 Tree Planting Details and Specifications Downtown Area and Regional Streets – City of Winnipeg 
(May 2009); also at LINK 

 Tree Removal Guidelines – City of Winnipeg; also at: LINK; 

 Transportation Standards Manual – City of Winnipeg (February 1991); 

 Manual for the Production of Construction Drawings – City of Winnipeg (November 1984). 

Please contact the Project Manager for access to any documents not linked, or to report any broken or 
inaccessible links. 



The City of Winnipeg Appendices Page D-1 
RFP No. 700-2011  
 
Template Version: Sr120090615- S RFP 

 

APPENDIX D – PROJECT LOCATIONS AND TECHNICAL SCOPING 
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APPENDIX D – PROJECT LOCATIONS AND TECHNICAL SCOPING

See Tables below.

Note:

The “Additional Information” provided within the following tables relative to specific Project Packages and/or Project Locations contain specific information or issues, 
known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the place of 
investigations and due diligence required of the Proponent.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate any utility 
requirements of the Project.
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Capital 
File No.

Project 
Package No.

Estimated Scope

no
te
s

Project Location
Capital 

Construction 
Estimate

Project Budget

12‐C‐01 700‐2011.1 Reconstruction & Streetscaping 1 Fort St ‐ Graham Av/Portage Av $1,400,000 $2,100,000

FORT ST PACKAGE 12‐C‐01 Total Project Package Budget $2,100,000.00
Fees Proposal Evaluation Criteria (see B18.2) A ‐ COMPLEX

1 Modifications required to the radii on the north side of Portage Av at Fort St

Project Budget includes the following streetscaping elements: tree plantings; benches; trash receptacles; pedestrian level lighting; and Transit stop improvements

2012 Watermain Renewal ‐ coordination with Water and Waste Department required

FORT ST PACKAGE 12‐C‐01

Additional Information:
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12‐C‐03 700‐2011.2 Reconstruction 1 Corydon Av W/B ‐ Niagara St/Cordova St $600,000 $900,000

12‐C‐03 700‐2011.2 Major Rehab 2 St James St ‐ Sargent Av/Wellington Av $810,000 $1,250,000

CORYDON AV/ST JAMES ST PACKAGE 12‐C‐03 Total Project Package Budget $2,150,000.00
Fees Proposal Evaluation Criteria (see B18.2) B ‐ STANDARD

1

2

2012 Watermain Renewal at Cordova St ‐ coordination with Water and Waste Department required

CORYDON AV/ST JAMES ST PACKAGE 12‐C‐03

Coordination with Manitoba Hydro required for street‐lighting upgrades 

Additional Information:

2012 Watermain Renewal ‐ coordination with Water and Waste Department required
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12‐C‐04 700‐2011.3 Mill & Fill 1 St Anne's Rd N/B ‐ Fernwood Av/Fermor Av $245,000 $350,000

12‐C‐04 700‐2011.3 Mill & Fill 2 Lagimodiere Bv S/B ‐ Reenders Dr/Concordia Av Bridge $665,000 $950,000

12‐C‐04 700‐2011.3 Mill & Fill McPhillips St S/B ‐ Notre Dame Av/Logan Av $470,000 $670,000

12‐C‐04 700‐2011.3 Mill & Fill St. Mary's Rd ‐ Eugenie St/Tache St $265,000 $375,000

MILL & FILL PACKAGE 12‐C‐04 Total Project Package Budget $2,345,000.00
Fees Proposal Evaluation Criteria (see B18.2) C ‐BASIC

1

2

2012 Watermain Renewal ‐ Coordination with Water and Waste Department required

MILL & FILL PACKAGE 12‐C‐04

Feedermain crossing at Ravelston Av W

Additional Information:
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12‐R‐02 700‐2011.4 Asphalt Reconstruction Kane Av ‐ Mount Royal Rd/Mount Royal Rd $625,000 $892,000

12‐R‐02 700‐2011.4 Rehabilitation Sumach St ‐ Allard Av/Portage Av $305,000 $437,000

12‐R‐02 700‐2011.4 Reconstruction Wavell Av ‐ Casey St/Fisher St $270,000 $386,000

12‐R‐02 700‐2011.4 Reconstruction 1 Mulvey Av ‐ Hugo St/Daly St $280,000 $400,000

12‐R‐02 700‐2011.4 Reconstruction 2 Lanark St ‐ Mathers Av/Grant Av $575,000 $820,000

12‐R‐02 700‐2011.4 Rehabilitation Betsworth Av ‐ Civic St/Hunterspoint Rd $70,000 $103,000

12‐R‐02 700‐2011.4 Rehabilitation Beiko Av ‐ Elmhurst Rd/Cathcart St $145,000 $207,000

12‐R‐02 700‐2011.4 Rehabilitation 3 Tache Av ‐ Boul Provencher/Rue La Verendrye $330,000 $475,000

LOCAL STREETS PACKAGE 12‐R‐02 Total Project Package Budget $3,720,000.00
Fees Proposal Evaluation Criteria (see B18.2) B ‐ STANDARD

1

2

3 2012 Watermain Renewal ‐ coordination with Water and Waste Department required

LOCAL STREETS PACKAGE 12‐R‐02

Additional Information:

2012 Watermain Renewal ‐ coordination with Water and Waste Department required

2012 Watermain Renewal ‐ coordination with Water and Waste Department required
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12‐R‐03 700‐2011.5 Rehabilitation Dexter St ‐ Burrow Av/Timmins Pl $290,000 $416,000

12‐R‐03 700‐2011.5 Rehabilitation Burrows Av ‐ Haddon Rd/Inkster Bv $440,000 $631,000

12‐R‐03 700‐2011.5 Rehabilitation Parr St ‐ Lansdowne Av/McAdam Av $130,000 $183,000

12‐R‐03 700‐2011.5 Rehabilitation Burrows Av E/B ‐ McGregor St/Powers St $245,000 $352,000

12‐R‐03 700‐2011.5 Rehabilitation 1 Victor St ‐ St Matthews Av/Ellice Av $275,000 $392,000

12‐R‐03 700‐2011.5 Rehabilitation Jefferson Av ‐ Cail By W Leg/Ritchie St $145,000 $208,000

12‐R‐03 700‐2011.5 Rehabilitation Ritchie St ‐ Jefferson Av/Chochinov Av $335,000 $475,000

12‐R‐03 700‐2011.5 Asphalt Reconstruction Chancellor Dr S Leg ‐ Augusta Dr/Markham Rd $225,000 $323,000

12‐R‐03 700‐2011.5 Asphalt Reconstruction Markham Rd ‐ Chancellor Dr E Leg/Gull Lake Rd $175,000 $251,000

12‐R‐03 700‐2011.5 Rehabilitation Markham Rd ‐ Gull Lake Rd/CNR Tracks $105,000 $152,000

LOCAL STREETS PACKAGE 12‐R‐03 Total Project Package Budget $3,383,000.00
Fees Proposal Evaluation Criteria (see B18.2) B ‐ STANDARD

1

LOCAL STREETS PACKAGE 12‐R‐03

2012 Watermain Renewal ‐ coordination with Water and Waste Department required

Additional Information:
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12‐RL‐01 700‐2011.6 Reconstruction Goulding/Minto Alley ‐ Portage Av/Wolever Av $295,000 $420,000

12‐RL‐01 700‐2011.6 Reconstruction Langside/Young Alley ‐ Portage Av/Ellice Av $335,000 $480,000

12‐RL‐01 700‐2011.6 Reconstruction Strathcona/Ashburn Alley ‐ Ellice Av/Sargent Av $400,000 $570,000

12‐RL‐01 700‐2011.6 Reconstruction Ash/Oak Alley ‐ Academy Rd/Wellington Cr S ‐ incl "T" $450,000 $640,000

12‐RL‐01 700‐2011.6 Reconstruction Pembina Hw East Alley ‐ Killarney Av/Summerside Av S $110,000 $160,000

12‐RL‐01 700‐2011.6 Reconstruction McGregor St West Alley ‐ Kingsbury Av/McGregor St $335,000 $480,000

ALLEY PACKAGE 12‐RL‐01 Total Project Package Budget $2,750,000.00
Fees Proposal Evaluation Criteria (see B18.2) B ‐ STANDARD

N/A

Additional Information:

ALLEY PACKAGE 12‐RL‐01




