

| UNDERGROUND STRUCTURES  |     |                         |          |     |                           |                      |                           | ORIGINAL DRAWING |                        |
|---|-----|-------------------------|----------|-----|---------------------------|----------------------|---------------------------|------------------|------------------------|
| SUPR. U/G STRUCTURES DATE<br>COMMITTEE  |     |                         |          |     | MORRISON HERSHFIELD       |                      |                           |                  | SIGNED &<br>SEALED BY: |
| NOTE:<br>LOCATION OF UNDERGROUND STRUCTURES<br>AS SHOWN ARE BASED ON THE BEST<br>INFORMATION AVAILABLE BUT NO<br>GUARANTEE IS GIVEN THAT ALL EXISTING<br>UTILITIES ARE SHOWN OR THAT THE GIVEN<br>LOCATIONS ARE EXACT. CONFIRMATION OF<br>EXISTENCE AND EXACT LOCATION OF ALL<br>SERVICES MUST BE OBTAINED FROM THE<br>INDIVIDUAL UTILITIES BEFORE PROCEEDING<br>WITH CONSTRUCTION. |     |                         |          |     | DESIGNED<br>BY            | DAN                  | CHECKED<br>BY             | SAL              | APEGM MEMBER           |
|   |     |                         |          |     | DRAWN<br>BY               | EDM                  | APPROVED<br>BY            | BE               |                        |
|   | С   | ISSUED FOR TENDER       | 15/03/31 | DAN | HOR. SCALE<br>VERT. SCALE | AS SHOWN<br>AS SHOWN | RELEASED FOR CONSTRUCTION |                  |                        |
|   | В   | ISSUED FOR 99% PROGRESS | 15/03/13 | DAN |                           |                      |                           |                  | CONSULTANT DRAWING No. |
|   | А   | ISSUED FOR 50% PROGRESS | 15/02/27 | DAN |                           |                      |                           |                  | W140009-DET-01.dwg     |
|   | No. | REVISIONS               | YY/MM/DD | BY  |                           | 15/02/27             | DATE                      |                  |                        |