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Single Conduit - Trenching metre 1428 400 1157 400 1255 225 1451 400 850 274
Double Conduit - Trenching  metre 1208 400 788 400 572 225 2315 400 1118 75
Single Conduit - Pushing metre 1631 1500 1311 2000 2421 1250 2838 2250 2161 3027
Double Conduit - Pushing metre 1435 1200 919 1500 1053 1500 2850 2500 1774 2316
Signal Pole Base - Type A (SD-310) each 60 10 49 15 186 70 211 125 152 142
Signal Pole Base - Type G (SD-313) each 65 40 100 70 0* 0* 0* 0* 0* 0*
Signal Pole Base - Type D (SD-312) each 60 50 0 2 1 5 11 5 4 3
Signal Pole Base - Type J (SD-314) each 4 5 12 6 23 5 7 5 3 3
Signal Pole Base - Type L (SD-317) each 4 5 7 2 0* 0* 0* 0* 0* 0*
Pedestal Base (SD-302) each 12 5 16 10 2 4 1 4 1 3
Controller Base (SD-300) each 13 10 10 10 13 5 17 5 1 3
Service Box - Cast in Place (SD-320) each 37 35 16 25 62 35 114 80 77 86
Service Box - Pre-Cast (SD-322) each 31 10 7 5 21 5 10 6 12 5
Service Box - Pre-Cast 36" each 22 10 41 45 0* 0* 0* 0* 0* 0*
Removal of Street Pavement sq.metre 115 55 28 100 0* 0* 0* 0* 0* 0*
Removal of Miscellaneous Slabs sq.metre 490 400 610 250 0* 0* 0* 0* 0* 0*
Excavate Pavement Material sq.metre 0* 0* 0* 0* 269 75 437 150 232 140
Excavate Pavement for Repair sq.metre 0* 0* 0* 0* 0 20 85 20 9 25
Excavate Soil Material sq.metre 0* 0* 0* 0* 12 20 24 20 16 15
Excavate Soil for Repair sq.metre 0* 0* 0* 0* 0 20 0 25 3.5 30
Soft Dig (Water Pressure/Vacuum System) hours 252 80 197 80 255 85 239 150 196 75
Conduit - into  Base/Service Box each 53 20 73 20 67 10 53 15 32 6
Conduit - into Manhole (MH) each 0 5 1 3 0 3 0 3 0 1
Conduit - into Hydro Service Pedestal each 1 5 1 12 0* 0* 0* 0* 0* 0*
Saw Cut - Concrete (SD-330) metre 666 400 892 500 568 400 1376 250 322 630
Saw Cut - Asphalt Concrete (SD-332) metre 2174 1500 2481 1700 1845 1500 1656 2000 1198 1200
Removal - Pole Base/Service Box each 152 65 59 10 127 10 117 7 50 94
Removal - Controller/Terminal Base each 13 10 6 5 8 5 3 10 1 8
Rebuild Controller/Terminal Base each 2 5 10 5 8 10 7 10 8 10
Rebuild Poured in Place Service Box each 18 10 22 10 10 5 21 15 7 6
Exclusive Ground Rod Installation each 13 15 11 10 18 10 7 20 13 10
Cutovers each 67 55 81 55 158 25 72 40 0* 0*
Street Pavement Restorations metre 22 100 34 100 97 10 34 15 0* 0*
Miscellaneous Slab Restorations sq.metre 378 350 634 250 338 75 40 150 0* 0*
Concrete Curb Restorations metre 22 15 14 20 35 10 4 30 0* 0*
Capping Temporary Restoration of Street Pavement sq.metre 45 125 55 100 0* 0* 0* 0* 0* 0*
Capping Temporary Restoration of Miscellaneous Slabs sq.metre 74 100 266 250 0* 0* 0* 0* 0* 0*
Boulevard Restoration sq.m. 46 250 680 55 0* 0* 0* 0* 0* 0*
Supply & Install Detectable Warning Surface Tiles each 25 24 13 8 0* 0* 0* 0* 0* 0*
Curb Ramp Installation each 6 24 10 6 0* 0* 0* 0* 0* 0*

$1,373,384 $1,338,675 $1,365,940 $1,432,130 $867,150

Description Units

Total 

Appendix A ‐ History of Quantities & Totals

* No record ever recorded as description was added the previous year or discontinued


