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PART 1 – GENERAL 
 
 
1. – SCOPE OF WORK: 
 
Provide detailed design, supply of all materials, labour, products, tools, plant equipment 
and related incidentals necessary to complete the removal and disposal of one (1) 
bulkhead and manufacturing and installation of two (2) bulkheads into the City of 
Winnipeg Pan Am Aquatic facility. All designs and equipment must meet the 
requirements of the Manitoba Building Code – Public Pools and Health Regulations as 
referenced below. It would be expected upon completion that there would be a fully 
operational bulkhead system that will allow the City of Winnipeg to easily pin in location 
at all the required layout positions and to be able to easily move the bulkheads from one 
location to another.  Included in the scope of work is the rotating of the existing bulkhead 
in the training pool and installation of starting blocks from the competition pool bulkhead. 
The upgrades to the pool will satisfy the needs of the 2017 Canada Summer Games and 
the City of Winnipeg. All Work will be completed in accordance to the contract 
documents, written specifications and drawings. 
 
The drawings and specifications provided are only the minimum standard and necessary 
dimensions. The drawings are not complete in every detail necessary for the fabrication 
of the bulkheads and are not to be construed as manufacturing shop drawings. It is the 
responsibility of the contractor or manufacturer to confirm the exact bulkhead 
dimensions. The contractor/installer is to confirm with the manufacturer that all their 
materials and manufacturing meet the Bid Opportunity specifications and requirements. 
 
Ensure that the bulkheads, when pinned, are in the proper position with lane ropes in 
and tightened and touchpads installed to meet all FINA standards for short/long course 
swimming competition, men’s and women’s water polo and synchronised swimming field 
of play areas. An independent licensed surveyor hired by the contractor must complete 
and confirm the location of the proper positions. Surveyor must be licensed in the 
Province of Manitoba. 
 
 
1.2 –SUMMARY   
 
Related Sections: The following description of work is included for reference only and 
shall not be presumed complete.  
 

1.2.1 – Existing Bulkhead Removal – This section details the specifications of 
the removal and disposal of the existing single bulkhead located in the 
competition pool at the Winnipeg Pan Am Pool.   
 
1.2.2 – New Bulkhead – This section details the specifications for the 
manufacturing and installation requirements of two (2) new bulkheads for the 
Winnipeg Pan Am Pool. 
 
1.2.3 – OSB 11 Starting Blocks – This section will detail the removal of the 
existing OSB11 Blocks from the existing bulkhead and the reinstallation in the 
training pool on the end wall. Include the stainless steel Step Ups for the Starting 
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Blocks.  Also includes the supply and installation of 16 new starting blocks onto 
the new bulkheads. 
 
1.2.4  - Timing System Infrastructure – This section details the specifications of 
the required infrastructure to be designed and installed to accept both starting 
blocks and timing system wiring.   
 
1.2.5 - Pinning Positions Method and Locations – This section details the 
Work required to remove the existing pinning positions and make good those 
areas. Install new bulkhead pinning positions in the surveyed location.  This 
section also includes the deck brass visual pin required at the 0, 25 and 50m 
marks. 
 
1.2.6 - Stanchions – This section includes all the Work to demo and reinstall all 
the stanchions.   Project includes the demolition of the existing 16 stanchions and 
the placement of the 16 new stanchions around the pool deck.   
 
1.2.7 – Pool Shell Tiling Section – This section details the tile work required for 
the project. It will outline the deck markers and pinning positions required to meet 
allow course configurations. 
  
1.2.8 – Bulkheads in Training Pool - This section details the requirement of the 
specification related to the rotation of the bulkhead in the training pool.  
 
1.2.9 – Stainless Steel Step Ups and OSB11 Starting Blocks - It also includes 
installation of stainless steel Step Ups and existing OSB11 Starting Blocks onto 
the pool deck. 

  
 
1.3 – REFERENCES  
 

1.3.1 - Reference Standards – 
 

1.3.1.1 - FINA - Federation International De Natation – Facility 
Regulations for the 4 Aquatic Sports – Olympic Games Level. 
 
1.3.1.2 - The Public Health Act – Reg 132/97 – Swimming Pools and 
Other Water Recreational Facilities – Regulations. 
 
1.3.1.3 – MBC - Manitoba Building Code. 
 
1.3.1.4 - WHMIS - Workplace Hazardous Materials Information System 
(WHMIS) as set out under the Hazardous Products Act.  
 
1.3.1.5 – Manitoba Electrical Code – Manitoba Regulation 124/2015. 
 
1.3.1.6 – SAFE WORK PLAN – Manitoba – Refer to PART D – 
Supplemental Conditions, Clause D8. Safe Work Plan. 
 

 
1.4 – ADMINSTRATIVE REQUIREMENTS   
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1.4.1 – Coordination – Pre-installation Meetings: Arrange a pre-installation 
meeting at least 4 weeks prior to commencing work with all parties associated 
with trade as designated in the Contract Documents or as requested by the 
Contract Administrator.  Refer to Part D – Supplemental Conditions Clause D18 
Job Meetings. Review Contract Documents for Work included under this trade 
and determine a complete understanding of requirements and responsibilities 
relative to Work included, storage and handling of materials, materials to be 
used, installation of materials, sequence and quality control, project staffing, 
restrictions on areas of work and other matters affecting construction, to permit 
compliance with intent of Work of this Section.  

 
 
1.5 – SUBMITTALS 
 

1.5.1 – Product Data - Include material descriptions, performance characteristics 
and finishes for each type of the following system components. Submit copies:  
. 

 Plans  
 Elevations 
 Dimensions 
 Structural Calculations 
 Wall Profile of Bulkhead 
 Pinning Systems and Locations 
 Accessories, starting block anchors, water polo stanchions, lane anchors, 

targets, etc.  
 Details from any sub trades 
 Details of equipment used at the facility 
 Route and procedure of entry into the facility 

 
1.5.2 – Shop Drawings - Ensure a registered structural/mechanical engineer 
specified herein is responsible for any shop drawings and all structural design 
loads shall be stamped by a professional structural engineer licensed to practice 
in the Province of Manitoba. 
 
Provide Shop Drawings for: 
 

 Plans 
 Pool Layouts 
 Bulkheads 
 Starting Blocks 
 Pinning Positions 
 Deck Visual Brass Pins 
 Stanchion Location 
 Elevations 
 Dimensions 
 Structural Calculations 
 Wall Profile of Bulkhead 
 Pinning Systems and Locations 
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 Accessories, starting block anchors, water polo stanchions, lane anchors, 
targets, etc.  

 Details from any sub trades 
 Details of equipment used at the facility 
 Route and procedure of entry into the facility, including weights, pathway, 

materials needing removal and reinstallation.  
 

 1.5.2.1 - Production and review of Shop Drawings. 
 
1.5.2.2 - Stamping and signing each Shop Drawing and any associated 
calculations performed. 
 
1.5.2.3 - Provide detailed Shop Drawings of the items of equipment being 
provided, indicating the dimensions, material and characteristics. 
 
1.5.2.4 - Provide an electronic and hard copy manual of Operating 
Instructions, embracing the operation functions and the maintenance 
processes. 

 
NOTE: Do not proceed with the manufacturing of the bulkheads until Shop 
Drawings are reviewed by the Contract Administrator and City of Winnipeg, 
Planning, Property and Development Department, Municipal Accommodations 
Division. 
 

1.5.3 – Pictures - Show 3 sets of pictures of the bulkheads at the manufacturer’s 
facility showing quality assessment and transportation protection prior to 
shipping.  

 
1.5.4 – Certificates - Signed by the manufacturer of pool system and bulkheads 
certifying that products furnished comply with requirements.  

 
1.5.5 - Test and Evaluation Reports - The manufacturer must submit drawings 
reviewed by a Registered Professional Engineer licensed in the Province of 
Manitoba and/or a structural engineer’s report including calculations developed 
by a Registered Professional Engineer, qualified to engage in design 
development and/or review of the pool system. The drawings and/or report shall 
be sealed by the reviewing Engineer.  The Contract Administrator may request 
the Engineer provide completed project lists and descriptions as evidence of 
qualification.  

 
1.5.6 - Manufacturers’ Instructions - Manufacturer’s instructions must be 
followed. Wherever specific references to following manufacturer’s directions or 
instructions is made in specifications, submit copies as requested thereof for 
review before commencing such work. Submit 6 copies of the bulkhead’s and 
other equipment’s operating and maintenance manuals. 

 
 
1.6 – CLOSE OUT SUBMITTALS  
 



The City of Winnipeg                          Design, Manufacturing and Installation Specification      Appendix A 
Bid Opportunity No. 897-2015                  Pan Am Pool Bulkhead Replacement 
 

1.6.1 – Operation and Maintenance Data Manuals – Prior to Substantial 
Performance completion of project submit to the Contract Administrator 3 final 
copies of Operations Data and Maintenance Manuals in English. 
   

1.6.1.1 – Provide three (3) final hard copies and three (3) DVD-ROM 
version of final copy submitted. 
 
1.6.1.2 – Bind data in vinyl hard covered, 3 ring loose leaf binder for 215 x 
280 mm size paper. 
 
1.6.1.3 – Assign a number and letter to each Section in the manual.  The 
number is to correspond to the specification numbering system and items 
shall be provided in the order that they appear in the specifications. 
 
1.6.1.4 – Cover:  Identify each binder with typed or printed title 
OPERATION AND MAINTENANCE INSTRUCTIONS; identify title of 
project; identify subject matter of contents. 
 
1.6.1.5 – Prepare a Table of Contents for each volume, with each product 
or system description identified in three parts as follows: 
 
PART 1:  Directory, listing names, addresses, and telephone numbers of 
Contractor, Subcontractors and major equipment suppliers. 
 
PART 2:  Operation and maintenance instructions arranged by system 
and subdivided by specification section for each category, identify names, 
addresses, and telephone numbers of subcontractors and suppliers. 
 
PART 3:  Project documents and certificates, including Shop Drawings, 
Certificates and originals of Warranties.  Include with each copy of 
Operations data and maintenance manual, a complete set of final Shop 
Drawings (bound separately) indicating corrections and changes made 
during fabrication and installation. 

 
 

1.7 – MAINTENANCE MATERIAL SUBMITTALS 
  

1.7.1 – Spare Parts – If any grating is used in the bulkhead design provide a 
spare section of grating.  Provide two (2) extra cup anchors. 

 
 
1.8 – QUALITY ASSURANCE  
 

1.8.1 – Experience in Manufacturing - The manufacturer must have a minimum 
5 years’ experience in the manufacturing of bulkheads and must have 5 similar 
competition pool installations that have been in successful operation a minimum 
of 10 years. 
 
1.8.2 – Experience in Installation - The installer must have a minimum of 5 
years’ experience in the installation and operations of swimming pool bulkheads. 
The installer will be responsible for all areas of the installations including the 
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demolition of the existing bulkheads and installations of new bulkheads into the 
pool shell. Refer to Part B – Bidding Procedures, Clause B12. Qualifications. 
 
1.8.3 – Experience in Testing - The manufacturer /installer shall record the 
results of in-shop tests of the bulkheads to verify the design standards are met. 
Test records shall be supplied to the City of Winnipeg. Tests shall be verified by 
a certified registered engineer licensed to practice in the Province of Manitoba.  
 
1.8.4 – Quality Control Program - A factory quality control program must be 
submitted to the City of Winnipeg with submittals which ensures that structural 
tolerances critical for the moveable bulkhead used for competition have been 
maintained. 
 
1.8.5 - Licensed Professionals – Refer to Part D – Supplemental Conditions, 
Clause D9, Insurance. 
 
1.8.6 - Product Options - The overall appearance of the pool is obtained 
through specific information such as overall geometry, components, colors, 
materials and performance characteristics as provided on drawings and 
specifications.  The evaluation of completed construction is subject to inspection 
for purposes of verification by reasonable methods including, but not limited to, 
post manufacture testing, field testing, and/or performance evaluation. 
 
1.8.7 – Modification - Do not modify intended aesthetic effects, as judged by 
Contract Administrator, except with Contract Administrator’s written approval.  If 
modifications are proposed, submit comprehensive explanatory data to Contract 
Administrator for review. 
 
1.8.8 – Protection - During performance of work, adequately protect work 
completed and in progress and existing work to remain, such as pool shell, pool 
deck, floors, finishes, trim and similar components, as completely as possible to 
minimize replacement of damaged work by each Subcontractor and trade. Work 
damaged or defaced due to failure to provide adequate protection shall be 
repaired, or removed and replaced as directed by Contract Administrator and will 
be the responsibility of the Contractor to complete at their expense. 

 
 
1.9 - DELIVERY, STORAGE AND HANDLING – The Contractor will work with the 
Contract Administrator and City of Winnipeg, Municipal Accommodations Division during 
the design process to define the location and size of the staging area. 

 
1.9.1 – Staging Area - The Contractor may use the staging area as determined 
in conjunction with the Contract Administrator and City of Winnipeg for material 
storage, equipment or other necessary purpose directly related to the Work. 
 
1.9.2 – Entry & Exit - Points for Bulkheads – Drawing AQ100 provides 3 options 
as the exit point for demolition of existing bulkhead and entry point for new 
bulkheads. The selected option must be approved by the Contract Administrator 
and City of Winnipeg and shop drawings submitted for staging area and entry 
and exit point. 
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1.9.3 – Protection of Entry Exit Area – Ensure outside of entry exit area is 
protected against damage to sod, landscaping, glazing etc. Contractor is to make 
good any damage to entry and exit area surroundings. 
 
1.9.4 - Delivery and Acceptance Requirements: Deliver components and other 
manufactured items so as not to be damaged or deformed.  Package the small 
components together in crates or containers to prevent loss of small items. 
Package hazardous and/or sensitive materials together and clearly labeled to 
indicate use of caution or extra attention is required.  

 
1.9.5 – Damaged Goods - Any items that arrive damaged are the responsibility 
of the Contractor to repair/replace at no expense to the City of Winnipeg. 

 
1.9.6 - Storage and Handling Requirements 

 
1.9.6.1 - Unload, store and erect pool bulkhead components to prevent 
bending, warping, twisting and surface damage. 
 
1.9.6.2 - All bulkhead components shall be stored and staged with 
sufficient site safety and security to ensure damage or losses from 
vandalism, theft, and weather do not occur. 
 
1.9.6.3 - Stack non-structural materials on platforms or pallets, covered 
with tarp or other suitable weather-tight and ventilated covering.  Store 
boxed items to ensure dryness. 
 
1.9.6.4 - Store hazardous materials as required by WHMIS and the 
manufacturer. 
 
1.9.6.5 - Keep out of direct sunlight.  
 
1.9.6.6 - Store away from open flame or sources of heat.  
 
1.9.6.7 - Comply with applicable safety regulations governing hazardous 
material storage and handling under WHMIS training requirements.  
. 
1.9.6.8 - Any items that are damaged during storage are the responsibility 
of the Contractor to repair/replace at no expense to the City of Winnipeg.  

 
1.9.6.9 - Refer to Product MSDS for precautionary measures during 
storage and handling. Submit to the Contract Administrator and the City 
of Winnipeg the MSDS Sheets for all products being used on the 
bulkheads or at the facility that require them. Also make available a site a 
copy of all these MSDS sheets. 

 
 

1.9.7 - Packaging Waste Management - It is the responsibility of the Contractor 
to package and dispose of all waste materials using acceptable and recognized 
waste disposal standards.  
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1.9.7.1 – Garbage Removal - Do not use institutional garbage bin facilities 
for removal of construction rubbish and debris. Contractor shall be 
responsible for providing their own debris bins and storage containers 
with lockable covers. 

 
 
1.10 – SITE CONDITIONS  

 
1.10.1 – Existing Conditions – Examine site at no cost to the City of Winnipeg 
for all matters relating to Work, extent of Work, means of access and agress, all 
obstacles, rights and interests of other parties which may be interfered with 
during execution of Work, all conditions and limitations Contractor to take into 
consideration in performing Work, including obstructions, existing structures or 
facilities, local conditions, actual levels, character and nature of project and any 
other considerations which may affect performance of Work. 

 
1.10.2 – Draining and Filling – Draining, Filling, Heating, Treating and balancing 
of the pool Water is to be completed by the Contract Administrator’s 
Representative and not the responsibility of the Contractor. 
 
1.10.3 - Cleaning – Progress Cleaning  
 

1.10.3.1 - Keep access areas to Work in tidy condition, free from 
accumulation of waste products and debris during construction and on 
completion, other than caused by City of Winnipeg crew or other 
contractors. Do not dispose of volatile fluid wastes (such as mineral 
spirits, oil or paint thinner) in storm or sanitary sewer systems or into 
streams or waterways  

 
1.10.3.2 – Site Cleanliness - Keep site and building, including concealed 
spaces, free from accumulation of dirt, debris, garbage and excess 
material. Remove oily rags and waste from premises at close of each Day 
work is performed, or more often if required  

 
1.10.3.3 – Demolition Bins -  A demolition bin will be allowed on site 
where indicated on Drawings and as coordinated with Contract 
Administrator and City of Winnipeg.  
 

 
1.11 – WARRANTY  
 

1.11.1 - The manufacturer shall provide the City of Winnipeg a separate five (5) 
year warranty on the movable bulkhead from the date of installation. The 
movable bulkhead shall be free of defects in materials and workmanship 
(blistering, corrosion, rust, etc.) when used in accordance with manufacturer’s 
installation and operation (excluding water chemical balance or ventilation) 
instructions. Specific defects for the purpose of this specification shall include but 
not be limited to: any outright failure of bonds, any evidence of separation of 
laminate layers that affect the bulkhead structural, superficial radial hop cracking, 
delaminating, SS corrosion, corrosion on the welds, and discolouration of the 
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exterior material as a result of exposure to pool chemicals. The warranty does 
not include or cover abusive or improper treatment by others. 
 
1.11.2 - The entire bulkhead shall be guaranteed with a non pro-rated warranty 
against structural defects (delamination, weakening of structural supports, etc. to 
which would change the original structural design requirements) for a period of 
twenty-five (25) years following installation (excluding water chemical balance or 
ventilation).  
 
1.11.3 - The manufacturer and installer guarantees that on completion of the 
installation, the bulkheads will move freely from one location to the other, 
providing walls are straight and parallel and do not vary more than plus or minus 
37mm and will not rack or bind/stop when moved. 

 
 
1.12 – SUBSTITUTION OF EQUIPMENT  
 

1.12.1 – Refer to PART B – Bidding Procedures, Clause B7. Substitutes. 
   

 
PART 2 – EXISTING BULKHEAD, NEW BULKHEADS AND ACCESSORIES 
SPECIFICATIONS 
 
2.1 -   REMOVAL OF EXISTING BULKHEAD – Pan Am Indoor Pool currently houses – 
1 1.5m bulkhead in the competition pool which must be removed and disposed of prior to 
the installation of 2 new bulkheads. 
 

2.1.1 – Coordination – Coordinate the demolition of the bulkhead with the facility 
staff around programs and activities. A schedule to completion detailing when the 
work is to be completed must be submitted for approval prior to work 
commencing. Refer to Part D – Supplemental Conditions, Form L: Detailed Work 
Schedule. 
 
2.1.2 – Existing facility -  Do not interrupt existing services, facilities and 
activities at the pool complex, except for authorized and scheduled interruptions 
of services acceptable to the City of Winnipeg. Obtain written permission of City 
of Winnipeg at least 3 Working Days in advance of any shutdown required for tie-
in of new construction systems. Written requests for shutdown permission shall 
clearly identify exact extent of systems affected, time and duration.  

 
2.1.3 – Existing Starting Blocks – the existing eight (8) – OSB11 starting blocks 
are to be removed from the bulkhead. The starting blocks are to be moved to the 
training pool and installed on stainless steel Step Ups in the Start End Pool Deck. 
 
2.1.4 – Site Protection – Protect all areas of the facility that could be affected by 
the demolition of the existing bulkhead including but not limited to the pool deck,  
shell and fittings, stairwells, doors, walls, roof, finishes, etc. from potential 
damage in the R/R of the bulkhead. 
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2.1.4.1 – Post adequate warning signage prominently displayed warning 
of the illegality and danger of unauthorized trespassing into the parts of 
the Place of Work under construction.  
 
2.1.4.2 – Exclude non-construction personnel and public from parts of the 
Place of Work under construction. 

 
2.1.5 – Demolition Site – The contractor shall work with the Contract 
Administrator and City of Winnipeg during the design process to define the 
location and size of the demolition area. 
 

2.1.5.1 -  It will be the responsibility of the Contract Administrator and the 
City of Winnipeg to move the existing bulkhead into the demo area prior 
to the water being removed from the pool.  Protect or tent the area of 
demolition to ensure any fibreglass dust is contained in this area. 
Negative pressure exhaust fans maybe required to ensure fibreglass is 
expelled from the pool.  Procedures and precautions are to be put in 
place to ensure that none of the fibre debris gets into the air of the 
Natatorium.   

 
2.1.6 – Demolition – Cut the existing bulkheads into sections to allow removal 
from the facility. 
 
2.1.7 – Waste removal – Remove the sections of the bulkhead from the facility 
and dispose of.  Generate a written report of how the bulkhead is being disposed 
of.  Clean up the area of the demolition. 

 
2.1.8 – Removal of Existing Stanchions – The contractor is to protect the area 
around each of the existing sixteen (16) brass stanchions to prepare them for 
removal. 

 
2.1.8.1 – Core drill out the existing stanchions and disconnect the 
grounding cable. 
 
2.1.8.2 – Chip off some of the tile around the stanchion to make a uniform 
square. 
 
2.1.8.3 – Remove the stanchion from the hole and prepare for new 
concrete. 
 
2.1.8.4 – Pour new concrete into the existing holes and let cure. 
 
2.1.8.5 – Prepare the old and new concrete for waterproofing. 
 
2.1.8.6 – Apply waterproofing to concrete. 
 
2.1.8.7 – Lay a leveling mortar bed and tile the area. The tile shall be 
approved by the Contractor Administrator. 
 
2.1.8.8 – Grout in the new tile and transition onto the old tiles. The grout 
shall be approved by the Contract Administrator. 
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2.1.9 – Removal of Existing Bulkhead Pinning Anchors and Make Good – 
The Contractor is to protect the area around each of the existing 8 SS bulkhead 
pinning anchors and prepare them for removal. 
 

2.1.9.1 – Core drill out or chip out the existing pinning anchors and 
disconnect the grounding cable. 
 
2.1.9.2 – Chip off some of the tiles around the anchor to make a uniform 
square. 
 
2.1.9.3 – Remove the anchor from the gutter prepare the areas for new 
concrete. 
 
2.1.9.4 – Pour new concrete into the existing area and let cure. 
 
2.1.9.5 – Prepare the old and new concrete for waterproofing. 
 
2.1.9.6 – Apply waterproofing to the concrete. 
 
2.1.9.7 – Lay a leveling mortar bed and tile the area. The tile shall be 
approved by the Contractor Administrator. 
 
2.1.9.8 – Grout in the new tile and transition onto the old tiles. The grout 
shall be approved by the Contractor Administrator. 

 
2.1.10 – Removal of Existing Pool Shell Tile – The Contractor is to protect the 
area around each of the existing pool tile markers that must be removed and re-
positioned. 
 

2.1.10.1 – Chip out the existing black marker tile that will be changed to 
white in order to relocate the shell markers on the bottom of the pool. 
 
2.1.10.2 – Chip out the existing white or black marker tile where the new 
markers will be located. These will be changed to the opposite colour o 
either Black or White. 
 
2.1.10.3 – Grout in the new tile and transition onto the old tiles. The grout 
shall be approved by the Contractor Administrator. 

 
 
NOTE: The Contractor will be responsible for all costs associated with the dismantling of 
the existing bulkhead and disposal from the location as well any costs associated with 
ensuring that the pool shell and deck and all other areas of the facility are protected 
during this process. 
 
2.1.11 – Removal of Pool Steps – As per Drawing AQ101 – existing removable pool 
steps (2 sets) to be removed, safely stored during construction period and re-installed 
after new bulkheads are installed. 
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2.2 – NEW BULKHEADS GENERAL REQUIREMENTS - Base specified product for this 
project is a fibreglass bulkhead – Stark. 
 

2.2.1 – Bulkheads - There will be two (2) moveable bulkheads.  
 
2.2.2 – Measurements - All measurements outlined in these specifications are 
approximate and will have to be confirmed by the manufacturer or installer.  
 
2.2.3 –FINA- The bulkheads will be designed in accordance with FINA 
competitive swimming and water polo standards – 2015 – 2017.  
 
2.2.4 – Dimensions – the approximate dimensions of the bulkheads will be as 
follows: (Note all dimensions are approximate for bidding purposes only. Final 
dimensions are to be confirmed by the contractor on their site measurements.) 

 
 2.2.4.1 – The length of the bulkheads from end to end is 23420mm. 
 
 2.2.4.2 – The width of each bulkhead is 1500mm. 
 
 2.2.4.3 – The total height of the bulkheads is 2110mm. 
 

2.2.4.4 – The freeboard of the bulkhead is 300mm above the        
waterline. 

 
2.2.4.5 – The distance of the bulkhead is 1810mm under the waterline. 

 
 2.2.4.6 – The gutter coping overhang is 570mm onto the gutter. 
 

2.2.4.7 – The width of the racing lanes is 2500mm to center of lane rope. 
 
 
2.3 – MATERIALS – DESIGN CRITERIA 
 

2.3.1 – Contractor to provide and install two (2) fiberglass one-piece monolithic 
double box construction moveable pool bulkhead fabricated to match the design 
of the end walls and overflow gutters.  The bulkhead must span the width of the 
pool in one monolithic piece.  The dimensions are found above. The top and 
sides of the bulkhead shall have a non-skid surface and be designed as a 
walkway. Refer to drawings.  
 
2.3.2 – Contractor to provide a complete fiberglass moveable bulkhead system 
made entirely with 100% vinyl ester resin with a vinyl ester pigmented gelcoat 
outer layer that includes a UV inhibitor which is manufactured and installed in 
one piece (no bolts, fasteners, adhesives, or core materials allowed for structural 
body) and is entirely constructed of materials which are unaffected by corrosion 
when exposed to the chlorinated swimming pool conditions. Paint or protected 
coatings to cover any materials whether they are internal or external areas of the 
bridge to prevent corrosion shall not be allowed.  
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2.3.3 - The moveable bulkhead system in its original solid state must be 
permanently compatible with the chlorinated swimming pool conditions. The use 
of carbon steel, mild steel, alloy, aluminum, magnesium, copper, brass, or wood 
for any structural section or fasteners/hardware or parts of the bridge will not be 
allowed, unless equivalent submitted in accordance with B7. 
 
2.3.4 - Moveable bulkhead manufacturer shall supply anchor pin assemblies and 
support structure integral to the bulkhead, and be responsible for coordinating 
proper alignment, operation and support of the bulkheads on the gutter curb, as 
well as its locking mechanisms that will rigidly set the bulkhead at each parking 
location. Bulkhead anchors shall provide adjustment mechanisms to precisely 
locate bulkhead. (Contractor will be responsible for the supply and install of the 
pin plates in the gutter system at each course length as shown on the drawings.) 
 
2.3.5 - Bulkhead shall be designed to support a unified live load with ½” 
maximum deflection in addition to all dead loads of 5600 lbs on the bulkhead 
walk area without the assistance of constant foam or additional air to assist with 
the support of such load. The safety factor for all live and dead loads shall be at 
least 10. In addition, the bulkhead shall be designed to withstand a uniform 
lateral live load of at least 30 pounds per linear foot and a point load of at least 
500 pounds at the center with a maximum deflection of ½”. Racing cup anchors 
shall be designed to resist pullout loads of at least 400 pounds each. 
 
2.3.6 - Bulkhead shall feature flow-through openings at the waterline to allow for 
100% of waves to pass through the bulkhead. This will also include open 
foot/hand hold positions. Note – gaps in the flow-through system must meet the 
Manitoba Building Code for potential entrapment dimensions. 
 
2.3.7 – A solid horizontal shelf shall be installed inside the bulkhead at the water 
line, which will also be fused/welded with the main/frame body. This horizontal 
shelf gives the necessary strength to allow tightening of the racing lane lines 
(50m) without distorting the competition line of the bulkheads. 
 
2.3.8 – The bulkhead will be designed so that the weight of the bulkhead rests on 
protective non-corrosive pads while pinned in the overflow pool gutter. The 
extension will not be obstructed by any equipment on the pool deck while 
moving. 
 
2.3.9 – Surfaces of the bulkhead that may come in contact with the pool and 
deck surfaces shall be nonabrasive. 
 
2.3.10 - Bulkhead shall feature 12”x12” plastic flow-through grates as shown on 
the drawings between each lane below the waterline to allow for water flow 
through the bulkhead and to assist with movement in shallower water. 
 
2.3.11- The bulkheads have a service access door to allow for inspection of the 
inside structure of the bulkheads. 
 
2.3.12 – The bulkheads do not require rotation during their lifetime. 
 
2.3.13 – The bulkheads will be totally closed in at the bottom. 
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2.3.14 – All structural design loads will be confirmed by a professional engineer 
licensed to practice in the Province of Manitoba. 

 
2.4 – VARIABLE BUOYANCY  
 

2.4.1 - Moving the bulkheads shall be easily accomplished by one person at each 
end of the bulkhead. Internal air chambers will be provided as means of reducing 
the static weight and initial inertial resistance (bulkheads using force for full 
movement will not be accepted unless accepted as an equivalency). Internal air 
chambers will be so constructed that when adding air volume not pressure 
(bulkheads needing air pressure will not be accepted) to raise the bulkhead for 
change in position it shall have the means to balance and eliminate the need for 
removal of the starting platforms. Bulkheads shall glide freely on corrosion-proof 
guides or skid plates both at gutter lips and side walls. Bulkheads that have to 
maintain buoyancy at all times will not be accepted. Manufacturer shall provide 
all equipment, including blowers necessary to operate flotation chambers. Other 
bulkhead moving methods maybe considered but must presented as an 
equivalency within the specified timelines. 
 
2.4.2 – Corrosion proof skid plates will be installed on the ends and sides of the 
bulkheads to protect the bulkhead, pool shell, overflow gutter and deck while 
moving from one pinning position to another. 
 
2.4.3 – To have the maximum 100mm distance between the side of the bulkhead 
and the pool side walls. The bulkhead shall not come into contact with the pool 
underwater window, ladders, lights, diving boards. Lifeguard chairs or any other 
fitting equipment. 
 
2.4.4 – The bulkheads will have the capacity to span the pool while the pool is 
empty without any additional supports and shall be capable of supporting a 
uniformed distribution load of 100 lbs. per square foot calculated with a safety 
factor of three. 

 
 
2.5 – ACCESSORIES   
 

2.5.1 – Access Hatches - Suitable provisions for electronic timing system shall 
also be provided. Access hatches shall be included at both ends of the bulkhead 
to facilitate inspection of the interior of the bulkheads, anchor mechanisms and to 
allow for the installation of wiring in an existing raceway gutter to carry electronic 
timing cables and conductors. 
 
2.5.2 - Starting Block Anchors - Bulkheads shall be fitted with sixteen (16) 
anchors for the OSB11 Starting Blocks in the locations noted and in the positions 
required by the manufacturer. 
 
2.5.3 – Racing Lane Anchors - Bulkheads to have a total of thirty-six (36) racing 
lane anchors, nine (9) racing lane line anchors at waterline along on both faces 
of the bulkhead as shown in the drawings. The cup anchors shall be molded into 
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the structure and supplied with a stainless steel pin for attachment. Each racing 
lane anchor will have a min 400 lbs pull out strength. 
 
2.5.4 – Water Polo Anchors - Bulkheads to have four (4) Men and Women’s 
water polo boundary line anchors. The cup anchors shall be molded into the 
structure and supplied with a stainless steel pin for attachment.  
 
2.5.6 – Racing Lane Targets - Racing lane targets eight (8) will be supplied on 
both sides of the bulkhead where shown on the drawings. Lane targets to 
coincide with lanes on the pool floor and markers on the pool walls. Targets will 
meet FINA standards for competitive swimming. 

 
2.5.6.1 –Targets - Targets will be made of a permanent non-slip surface 
and will be of the same dimensions as the targets currently laid on the 
bottom of the pool. 

 
2.5.7 – Guard Rails - Removable guard rails shall be provided at both ends of 
the bulkhead. Rails shall be custom fabricated of one continuous length of tubing. 
The tubing shall be of type 316 stainless steel, 1.90 inch OD x .145 inch wall 
thickness polished to 320 grit finish.  
 
2.5.8 – Hand/Foot Holds – There will be hand and foot holds on these 
bulkheads on both faces of each bulkhead. The foot hold will allow water to flow 
through the bulkhead. 
 
2.5.9 – Fixed Skirt – The deep bulkhead shall feature a fixed skirt/flow-through 
extension at the base of the bulkhead extending to within ½” of the pool floor on 
one side of the bulkhead as shown on the drawings.  
 
2.5.10 – All other accessories required to operate the bulkheads to be included in 
the Bid price.  This includes any blowers to inflate the bulkheads when they are 
moved.  Provide any other equipment that is required in order to move the 
bulkhead from one end of the pool and back.   
 

 
2.6 – STARTING BLOCKS   
 

2.6.1 – Removal of Existing Starting Blocks – The existing starting blocks are 
to be removed from the bulkhead in the competition and will be re-installed in the 
training pool. 

 
2.6.2 – New Starting Blocks - OMEGA / SWISS TIMING OSB11 FINA standard, 
non-corrosive, with full detection, track start starting blocks will be installed one in 
each lane across both bulkheads and or pool ends (16 in total). The blocks need 
to be tied into the lane deck plate. The starting block will have an adjustable track 
rest on the platform. Ensure the ability to install the starting blocks on the 2 
bulkheads for different pool event configurations. 
 
2.6.3 – Installation – Starting blocks must meet all the requirements of FINA 
standards for competitive swimming. 
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2.7 – TIMING SYSTEM INFRASTRUCTURE 
 

2.7.1 – Cable Trays – The bulkheads will have one (1) – 100mm timing system 
cable tray installed in each bulkhead. These trays will follow under each of the 
block positions and carry all of the bulkhead wires. 
 
2.7.2 – Deck Plate Boxes - The bulkheads will have deck plate supported boxes 
100mm L x 100mm W x 100mm H under each starting block. 
 
2.7.3 – Access panel – Each bulkhead will have an access panel and shelf to 
place a waterproof box on the west or east side for timing cable connections. The 
area of the box will be 300mm L x 300mm W x 300mm D. The box will be as 
waterproof as possible when not in use and closed with a snap latch. 
 
2.7.4 – Touchpad inserts – The bulkheads will require threaded stainless steel 
inserts and screws on both sides (36 per bulkhead) to secure the touchpads to 
the bulkhead.  
 
2.7.5 – Starting block anchors – Each bulkhead to include anchors for 8 racing 
starting blocks installation with the ability to dive from both sides of the bulkhead 
(32anchors).  

 
2.7.5.1 – The blocks will be 2.500m apart centered on the bulkhead.  
 
2.7.5.2 – Installation of starting blocks must meet all the requirements of 
FINA standards for competitive swimming. 
 
2.7.5.3 – The anchors extend from the top of the deck through the 
horizontal shelf located at water line. 
 
2.7.5.4 – Ensure bulkhead’s centre of gravity and buoyancy line up so the 
bulkhead does not tip forward or backwards while moving with the starting 
blocks installed or removed. 
 
2.7.5.5 – The anchors supplied or recommended by the starting block 
manufacturer must be a min. 316L stainless steel. The anchors are to be 
an integral part of the structure. 

 
2.7.6 – Water polo goal and net stanchions – The bulkheads will have 0.050m 
stainless steel stanchions to meet FINA standards for water polo. The shallow 
end bulkheads will have enough 0.5mm stainless steel stanchions across the 
length of the bulkhead to install a netting system when water polo is played. This 
is to protect the other swimming areas from water polo balls. 

 
 
2.8 – PINNING POSITIONS, METHOD AND LOCATIONS   
 

2.8.1 – The bulkheads will travel horizontally the length of the pool into the 
designated pinning positions. 
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2.8.2 – Include eight (8) – 25mm diameter fibreglass or stainless steel pins. 
 
2.8.3 – The pin inserts will be placed in the overflow gutters and will be made of 
high grade stainless steel (316L) and should fit the pin tolerance of 25mm any 
direction.  
 
2.8.4 – There will be a total of eight (8) pinning positions with a total of sixteen 
(16) anchors. 
 
2.8.5 – The pin holders in the bulkhead will have the ability to adjust the bulkhead 
positions by a minimum 25mm in all 4 directions. 
 
2.8.6 - From the start/finish end of the pool there are pinning positions for the 
bulkhead on both sides of the pool at the following locations.  These 8 positions 
will meet the requirements for the aquatic sport field of plays as provided in the 
drawings.  These positions must be surveyed to ensure they are in the proper 
spot. The survey can be completed prior to installation of the bulkheads but must 
be redone at commissioning with water in the pool and with the bulkhead pinned, 
lane ropes and touchpads in place. 
 
2.8.7 – The first pin placement will be in the centre of the deep end bulkhead on 
both sides to ensure the bulkhead is as close to the end wall as possible. The 
remaining pins will be surveyed and placed using this position as one end. 
 
2.8.8 – Field of Play Dimensions – Race course dimensions shall be field 
certified in compliance with the competitive standards having jurisdiction and 
submitted to Contract Administrator Representative in writing by the certifying 
engineer or land surveyor.  

 
2.8.9 – Brass Survey Pins - There will be six (6) Brass Visual Survey pins 
installed on the pool deck.  The first is at the 1.5m mark from the deep end wall 
the second 2 at the 25m mark and the last 2 at the 50m mark.  These pins will be 
placed at these marks as a visual to the officials when the bulkhead is pinned in 
the proper position. 

 

2.8.10 - The pool shell, fittings, anchors, stanchions and other metal equipment 
within 3m of the pool must be grounded. 
 
2.8.11 - Pool contractor is responsible to have a hydro inspection completed on 
the grounding prior to pool being filled 
 
2.8.12 - The Contractor is responsible to pull the Hydro Permit required for the 
bonding and grounding of the pool equipment. 
 

 
2.9 – STANCHIONS   
 

2.9.1 – Existing Deck Stanchions – Will be removed and deck area made 
good. 
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2.9.2 – New Deck Stanchions - Provide twelve (12) deck stanchions that will 
hold the back stoke flags and the false start rope during training and competition. 
These will be placed at 5m, 6m, 12m, 15m, 16m, 20m, 21m, 31m, 32m, 36m, 
37m, 44m, 45m marks. The stanchions will be installed on the pool deck far 
enough back from the pool edge to allow the movement of the bulkhead without 
removing the stanchion poles.  
 
2.9.3 – Material – the new deck stanchions will be brass. 
 
2.9.4 – Grounding - The pool shell, fittings, anchors, stanchions and other metal 
equipment within 3m of the pool must be grounded. 
 
2.9.5 - Pool contractor is responsible to have a hydro inspection completed on 
the grounding prior to pool being filled. 
 
 

2.10 – POOL SHELL TILING REQUIREMENTS   
 
 2.10.1 – Contractor to install new tile markers on the pool shell bottom. 
 

2.10.2 – A total of forty-eight (48) new tiled T markers and thirty-two (32) false 
start markers to be tiled onto the bottom of the pool in the new positions as 
required by FINA and Drawing AQ110. 

 
2.10.3 – Apply waterproofing to the concrete area clear out under the demolition 
Section of the specification. 
 
2.10.4 – Lay a leveling mortar bed and tile the area. The tiles shall be approved 
by the Contractor Administrator. 
 
2.10.5 – Grout in the new tile and transition onto the old tiles. The grout shall be 
approved by the Contractor Administrator. 

 
 
2.11 – INSTALLATION OF NEW BULKHEAD   
 

2.11.1 – Contractor and Sub-contractors are to familiarize themselves with the 
site conditions and shall determine how the installation of the bulkhead is to be 
facilitated into the pool. The contractor shall be responsible for making any 
alterations required to facilitate installation then make good these affected areas. 
A proposal for installation is to be included as part of the base bid submission as 
it needs to be approved prior to starting. 
 
2.11.2 - Bulkhead manufacturer shall provide factory trained and experienced 
personnel for coordination, consultation, and instruction for the actual bulkhead 
delivery and for training of the Contract Administrator’s Representative’s 
personnel in the use, operation, and maintenance of the bulkhead. Provide 
necessary instruction and coordination as required to coordinate anchorage 
installation.  
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2.11.3 - Bulkhead must be shop fabricated and delivered in not more than one 
piece. The bulkhead shall be installed per manufacturer’s instruction. 
 
2.11.4 - All costs for installation onto pool gutter, adjustments, certification of 
parking dimensions and cleanup upon completion shall be borne by the 
contractor. 
 
2.11.5 - The installation shall be true, level and plumb with the existing structure 
to permit full range of movement. 
 
2.11.6 - Suitable means of anchoring the bulkhead shall be provided and 
installed by the Contractor into the gutter system. .  
 
2.11.7 - During installation, protection shall be provided for the existing deck, 
pool walls, pool floor and general building construction. The contractor shall bear 
all costs for replacement or repair as a result of damage by neglect.  
 
2.11.8 - The bulkhead shall be self-supporting, not requiring jacks for support 
when the water is removed from the pool. The bulkhead shall be placed only 
where the gutter system has added bracing to support bulkhead whenever the 
pool is empty.  
 
2.11.9 - The bulkhead shall not be moved until water is in the pool and at the 
level of the gutter lip.  
 
2.11.10 – All draining, filling, heating, treating and balancing of the pool water is 
to be completed by City of Winnipeg. 
 
2.11.11 - Restore site to original or condition equal conditions.  
 
2.11.12 - Make Good surfaces and finishes damaged or disturbed due to Work of 
this Contract to match existing. Ensure materials used to repair damage are 
compatible with existing work.  

 
 

2.12 – ROTATING THE TRAINING POOL BULKHEAD 
 

2.12.1 – Under the existing pool configuration and equipment with the touchpads 
in, the centre lanes in the training pool are too short to meet the FINA swimming 
distance requirements for long course competitions. The existing bulkhead was 
installed in 1998 for the 1999 Pan Am Games and has bowed slightly in the 
centre. 
 
2.12.2 – The Contractor is to arrange to have the moving equipment available 
(forklift). To lift the existing bulkhead out of the water and rotate 180 degrees so 
the bow in the bulkhead is now facing the other direction. 
 
2.12.3 – Place the bulkhead back into the pool and ensure it moves freely up and 
down the pool without issue. 
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2.12.4 – Modify the bulkhead pinning anchor on the side of the pool to accept the 
new positioning of the bulkhead. This bulkhead must be able to be pinned into 
position at the 50m mark. 
 
2.12.5 – Ensure that the bulkheads, when pinned, are in the proper position with 
lane ropes in and tightened and touchpads installed to meet all FINA standards 
for short/long course swimming competition, men’s and women’s water polo and 
synchronised swimming field of play areas. An independent licensed surveyor 
hired by the contractor must complete and confirm the location of the proper 
positions. Surveyor must be licensed in the Province of Manitoba. 

 
 
2.13 – TRAINING POOL – STAINLESS STEEL STEP UPS AND OSB11              
STARTING BLOCKS 
 

2.13.1 – As per the drawings have the manufactured 8 316L Polished stainless 
steel OSB11 Step Ups. 
 
2.13.2 – Install stainless steel anchors into the pool deck around the deck plate 
to accept the new SS Step Ups. 
 
2.13-3 – Mount these step ups using stainless steel fastening bolts and washer s 
to the pool deck using newly installed anchors. 
 
2.13-4 – Install the 8 existing OSB11 Starting Blocks from the competition pool 
onto the new stainless steel Step Ups and align across the pool to ensure they 
are all the  
same.  
 
2.13.5 – Grounding - The pool shell, fittings, anchors, stanchions and other 
metal equipment within 3m of the pool must be grounded. 
 
2.13.6 - Contractor is responsible to have a hydro inspection completed on the 
grounding prior to pool being filled. 
 

 
3.0 – COMMISSIONING 
 

3.0.1 - To provide 2 on-site training sessions on the operation and maintenance 
of the bulkheads. 
 
3.0.2 - Submit a complete record of instructions as part of maintenance 
instructions and data book given to the Contract Administrator. For each 
instructional period, supply following data: 

 
3.0.1.1.        D ate. 

 
3.0.1.2.       S ystem or equipment involved. 

 
3.0.1.3.        N ames of persons giving instructions. 

 
3.0.1.4.        N ames of persons being instructed. 
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3.0.1.5        O t h e r  persons present. 
 
3.0.3 – Operation and Maintenance Manuals - Refer to Appendix A - Clause 1.6 
Closeout Submittals. 
 
3.0.4 – To demonstrate that the exposed surfaces are free of all imperfections or 
irregularities. A field inspection by the City of Winnipeg will be conducted upon 
completion of the installation to ensure compliance before acceptance. 
 
3.0.5 – Final Cleaning - Prior to building occupancy, clean the place of the Work 
thoroughly, free of rubbish and surplus material. Dispose of rubbish and debris. 
Vacate the place of the Work in a clean and tidy condition satisfactory to the 
Contract Administrator and City of Winnipeg. 
 
 
 
 
 
 
 
.  


