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Corporate Finance Department

. N Materials Management Division 473-2016 ADDENDUM 3
Winnipeg
WAVERLEY STREET UNDERPASS AT CN MILE 3.89 RIVERS SUB:
CONTRACT 2 — UNDERPASS STRUCTURE, RAILWAYS, ROADWORKS,
LAND DRAINAGE SEWER, PUMPING STATION AND LANDSCAPING
WORKS
ISSUED: February 15, 2017
BY: David Wiebe, P.Eng.
URGENT TELEPHONE NO. 204 453-2301
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
\CI)VEPOCI)EF\Q/_:_ESI\E_IYN POSSESSION OF THE BID FORM A PART OF THE CONTRACT
DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A — BID SUBMISSION

Replace: 473-2016_Addendum_2-Bid Submission with 473-2016_Addendum_3-Bid Submission. The following is a
summary of changes incorporated in the replacement Bid Submission:

Form B(R3): Add Line Items: C.18 and C.19
Revise Line Items: C.81), F.531), and ii).

Page numbering on some forms may be changed as a result.

PART B — BIDDING PROCEDURES

Revise: B2.1toread: The Submission Deadline is 12:00 noon Winnipeg time, March 1, 2017.

PART D — SUPPLEMENTAL CONDITIONS

Revise D29.4(i) to read: CN and CN’s agents/contractors — Shoofly and Mainline track construction and Shoofly
track removal:

- Further to D29.4(i), CN will complete the Phase | temporary shoofly track
construction including removal of the existing permanent track by December 15,
2017. CN will complete the Phase Il permanent track works including removal of
the shoofly track by December 3, 2018. Further to Clause C16, Force Majeure,
where the completion of track work extends beyond the dates identified above, and
where the Contractor satisfies the Contract Administrator the delays were beyond
his control and not wholly or partially caused by his work schedule and operations,
the work schedule and Critical Dates shall be adjusted by a time period equal to
the time due to such delay without any adjustment to the Contract Price. Where
Critical Dates are adjusted due to Force Majeure, the City, at its option, may initiate
acceleration of the work schedule with a Change in Work.

PART E — SPECIFICATIONS

Revise E46.3.2 to read: Turf Grass Sod

(&) Turf grass sod shall conform to CW 3510;
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Revise

Revise:

Add:
Add:

Add:

E47.2.3 to read:

E79.2.2 to read:

E110.4

E110.4.1

E113

E113.1

E113.1.1

E113.1.2

E113.2

E113.2.1

E113.2.2

E113.2.3

E113.2.4

(b) Sod shall be a mixture of ninety-five percent (95%) Kentucky Bluegrass, using equal
proportions of any three Class 2 cultivars, and five percent (5%) Creeping Red
fescue; or

(c) Sod shall be a blend composed of one hundred (100) percent Kentucky Bluegrass
(100% Class 1 or Class 2 cultivars as specified in CW 3510 Clause 5.3.3, 3 cultivars
in equal proportion);

(d) Topsoil and fine grading shall conform to CW 3540 (see E43-Topsoil, Soil
Amendments, Growing Medium, and Finish Grading).

Cover Crop

() Use Annual ryegrass as a cover crop (nurse crop) in all areas to be seeded with Turf
Grass Seed Mix.

Manufacture all culverts to the CN Specification contained on Plan Number R7A-80_2
dated September 29, 2003 in Appendix L — CN Culvert Details.

Construction Methods
Execution

(&) Shoring may be left in place, as required to facilitate construction. Cut-off shoring left
in place to a minimum of 1.2 metres below finished grade. Shoring shall be removed
around water services, reinforced concrete piping, and other utility connections to an
extent approved by the Contract Administrator. The extent of shoring left in place
shall be outlined on the shoring design submission.

SIGN BARRICADES
Description

This specification covers the supply and installation of sign barricades as identified on the
Drawings. The barricades will be used to delineate directions of traffic around the detour
curve near Station 1+975 and in other locations requiring highly visible, stable barricades.

The Work to be done by the Contractor under this Specification shall include the
furnishing of all superintendence, overhead, labour, materials, equipment, tools, supplies,
and all things necessary for and incidental to the satisfactory performance and
completion of all Work as hereinafter specified.

Materials
Refer to Appendix “K” — Sign Barricade

The Contractor shall be responsible for the supply, safe storage and handling of all
materials as set forth in this Specification. All materials shall be handled in a careful and
workmanlike manner, to the satisfaction of the Contract Administrator.

Approved Product: Barkman Item No. 106468, supplied by:

Barkman Concrete
Phone: 204-667-3310
Contact: Anthony Militano

Supply complete with two (2) lifting hooks.

Provide two (2) vertical 32mm diameter through-holes (by drilling or cast-in), along the
centerline of the curb, a minimum distance of 150mm away from cast-in sign clamps and
lifting hooks.
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E113.2.5

E113.2.6

E113.2.7
E113.3

E113.3.1

E113.3.2

E113.3.3

E113.3.4

E113.3.5

E113.3.6

E113.4

E113.4.1

E113.4.2

DRAWINGS

Obtain sign clamps supplied by the City of Winnipeg Traffic Services Branch and install
two (2) during casting as shown on drawing 2.438 m (8’) apart, centred on the length of
the sign barricade.

Steel Posts mounted in sign clamps, along with barricade signs to be supplied and
installed by City of Winnipeg Traffic Services after sign barricade installation.

Supply shop drawings as per E4 prior to manufacture.
Construction Methods

The Sign Barricade shall be installed in accordance to the drawings and approved by the
Contract Administrator.

The Contractor shall be responsible for loading, and unloading as well as storing of the
sign barricades. The Contractor shall supply all necessary equipment for loading, hauling,
unloading, and storing of the components.

Prior to commencing installation of the sign barricade at a location, the Contractor shall
verify that it can be installed in strict accordance with the Drawings. Install with
approximately 750 mm between subsequent sign barricades. Should there be a conflict
between a proposed location and any facility, the Contract Administrator shall be notified
immediately.

All sign barricades associated with the roadway detour shall be pinned to the road
surface using two 900mm long 25mm diameter solid round steel bars, or alternatively 900
mm long 25M reinforcing bars for each sign barricade segment. The top of the bars shall
be flush with the top of the sign barricade segment.

Sign Barricade associated with the roadway detour shall be maintained and re-aligned as
necessary by the Contractor. Any re-alignment shall include all necessary equipment,
materials, labour and related operations required to re-align the sign barricade. Re-
alignment shall be incidental to this specification and completed to the satisfaction of the
Contract Administrator.

When the detour roadway is decommissioned, Sign Barricades are to be salvaged,
delivered, unloaded and stacked as directed by City personnel at:

City of Winnipeg Bridge Yard
960 Thomas Avenue, Winnipeg, Manitoba

Measurement and Payment

Supply and Installation of Sign Barricades, and all related appurtenances will be
measured on a unit basis and paid for per barricade at the Contract Unit Price for “Supply
and Installation of Sign Barricade”.

Salvaging of Sign Barricades, and all related appurtenances will be measured on a unit
basis and paid for per barricade at the Contract Unit Price for “Salvage of Sign
Barricade”.

Replace: 473-2016_Drawing_C2-CT-002-R0 with 473-2016_Addendum_3-Drawing_C2-CT-002-R1

473-2016_Addendum_1-Drawing_C2-CT-003-R1 with 473-2016_Addendum_3-Drawing_C2-CT-003-R2

473-2016_Addendum_1-Drawing_C2-CT-006-R1 with 473-2016_Addendum_3-Drawing_C2-CT-006-R2

473-2016_Drawing_C2-GE-025-R0 with 473-2016_Addendum_3-Drawing_C2-GE-025-R1
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473-2016_Addendum_1-Drawing_C2-GE-027-R1 with 473-2016_Addendum_3-Drawing_C2-GE-027-R2
473-2016_Addendum_1-Drawing_C2-GE-031-R1 with 473-2016_Addendum_3-Drawing_C2-GE-031-R2
473-2016_Addendum_1-Drawing_C2-GE-032-R1 with 473-2016_Addendum_3-Drawing_C2-GE-032-R2
473-2016_Addendum_1-Drawing_C2-GE-035-R1 with 473-2016_Addendum_3-Drawing_C2-GE-035-R2
473-2016_Addendum_1-Drawing_C2-GE-038-R1 with 473-2016_Addendum_3-Drawing_C2-GE-038-R2
473-2016_Addendum_1-Drawing_C2-GE-040-R1 with 473-2016_Addendum_3-Drawing_C2-GE-040-R2
473-2016_Addendum_2-Drawing_C2-GE-041-R2 with 473-2016_Addendum_3-Drawing_C2-GE-041-R3
473-2016_Addendum_2-Drawing_C2-GE-042-R2 with 473-2016_Addendum_3-Drawing_C2-GE-042-R3
473-2016_Addendum_2-Drawing_C2-GE-044-R2 with 473-2016_Addendum_3-Drawing_C2-GE-044-R3
473-2016_Addendum_1-Drawing_C2-GE-045-R1 with 473-2016_Addendum_3-Drawing_C2-GE-045-R2

473-2016_Drawing_C2-GE-047-R0 with 473-2016_Addendum_3-Drawing_C2-GE-047-R1

NMS SPECIFICATION

Section 26 05 32

Add: 14213 Rab VJX series.
Add: 1.4.2.1.4 Appleton BKX series.
Replace: 1.4.2.2 to read: Wall outlets, surface exposed mounting or used for outdoor outlets: one or more gang,

Crouse-Hinds FS series or FD series, Condulet, Rab FS series or FD series, Appleton FS
series or FD series.

APPENDICES

Add: Appendix K Sign Barricade

Add: Appendix L CN Culvert Details



