Template Version: SrC120150806 - Consulting Services RFP

APPENDIX A – SAMPLE DETAILED BREAKDOWN OF FEES TABLE

							1	
Phase and Task Description	Role/ Project Role:				Total	Total Fees	Allowable Disbursement	Total
	Name:				Hours			
	Hourly Rate:							
Project Management Services for Preliminary Design and Procurement Services (Phase 1)								
-								
-								
Subtotal – Project Management Services (Phase 1)								
Project Management Services for Contract Administration and Post Construction Services (Phase 2)				 				
-								
Subtotal –Project Management Services (Phase 2)								
Preliminary Design Services (Phase 1)								
-								
-								
Subtotal - Preliminary Design Services (Phase 1)								
Procurement Services (Phase 1)								
-								
- O L () D () (D) ()								
Subtotal - Procurement Services (Phase 1) Contract Administration - Non-Resident Engineering								
Services (Phase 2)								
-								
Subtotal - Contract Administration - Non-Resident								
Engineering Services (Phase 2)								
Contract Administration - Resident Engineering Services (Phase 2)								
Travel Budget for Factory Acceptance Testing								\$40,000
-								
Subtotal - Contract Administration - Resident Engineering Services (Phase 2)								
Contract Administration - Commissioning Services (Phase 2)								
-								
-								
Subtotal – Contract Administration - Commissioning Services (Phase 2)								
OCIVICES (FIIASE Z)								

Template Version: SrC120150806 - Consulting Services RFP

Phase and Task Description	Role/ Project Role: Name:				Total Hours	Total Fees	Allowable Disbursement	Total
Post Construction Services (Phase 2)								
-								
-								
Subtotal – Post Construction Services (Phase 2)								
					_			
Total Hours								
GRAND TOTAL								