

NOTES:

40DILLON ACAD FILE: C:\projectwise\working directory\active\40sk\d0397724\163526-01-E-01.dwg 1/11/2007

- 1. DISCONNECT EXISTING HVAC EQUIPMENT.
- 2. REMOVE EXISTING CABLING AND CONDUIT BACK TO SOURCE, PATCH OPENINGS.
- INSTALL PITCH POCKETS FOR ROOF PENETRATIONS FOR POWER SUPPLY CABLES, ETHERNET CABLES, AND CONTROL SIGNAL CABLES.
- SUPPLY AND INSTALL NEW 3C-#1/0 TECK CABLE FROM MCC-M1 TO AHU-M651, INSTALL NEW 80A BREAKER.
- SUPPLY AND INSTALL NEW 3C-#1/0 TECK CABLE FROM TEMPORARY DISTRIBUTION PANELBOARD DP-M798 TO AHU-639. RE-USE EXISTING 150A BREAKER.

B.M. ELEV.				DESIGNED BY BLM	\ <u>\</u>	ENGINEER'S SEAL
				DRAWN BY SCK		
				CHECKED BY -	DILLON	
				APPROVED BY -	CONSULTING	
				HOR. SCALE	RELEASED FOR CONSTRUCTION	
0	Issued for Tender	17/04/13	BLM	VERTICAL	CONSTRUCTION	CONSULTANT PROJEC
NO.	REVISIONS	DATE	BY	DATE	DATE	163526

<u>LEGEND:</u>

DISCONNECT SWITCH

