

UNDERGROUND STRUCTURES	B.M. ELEV.	designed by RTP	¹ 1.	ENGINEER'S SEAL	THE CITY OF WINNIPEG	
SUPV. U/G STRUCTURES DATE		drawn by TJH		ORIGINAL STAMPED BY T.J.	Winnipeg PUBLIC WORKS DE	PARTMENT
		CHECKED BY TS	DILLON	PETERS 18/03/16 Member	2018 REGIONAL STREET RENEWAL PROJECT McPHILLIPS STREET RECONSTRUCTION AND UNDERPASS	CITY DRAWING NUMBER P-3492-2018-CT-013
LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST INFORMATION AVAILABLE. BUT NO GUARANTEE IS GIVEN THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE GIVEN LOCATIONS ARE EXACT. CONFIRMATION OF EXISTENCE AND EXACT		approved by TJP	CONSULTING	PADFESSIONAL	STRUCTURAL IMPROVEMENTS LOGAN AVENUE TO JARVIS AVENUE	SHEET OF 021
		HOR. SCALE 1:500	RELEASED FOR CONSTRUCTION			CONSULTANT DRAWING NUMBER
CONFIRMATION OF EXISTENCE AND EXACT LOCATION OF ALL SERVICES MUST BE OBTAINED FROM THE INDIVIDUAL UTILITES BEFORE PROCEEDING WITH CONSTRUCTION.	0 ISSUED FOR TENDER 18/03/16 TJP	VERTICAL —		CONSULTANT PROJECT NUMBER	TRAFFIC DETOUR - STAGE 1	CT-013
BEFORE PROCEEDING WITH CONSTRUCTION.	NO. REVISIONS DATE BY	DATE	DATE	17-6152		01 010

TRAFFIC DETOUR NOTES: EXERCISE CAUTION AROUND FEEDER MAIN AND CHAMBERS CONTRACTOR TO SCHEDULE MEETING WITH TRAFFIC SERVICES AND CONTRACT ADMINISTRATOR 48 HOURS IN ADVANCE OF SETUP REFER TO E6. FOR FULL TRAFFIC MANAGEMENT SPECIFICATION ALL TRAFFIC CONTROL SHALL BE IN ACCORDANCE WITH 'MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS' CONTRACTOR SHALL MAINTAIN ACCESS TO ALL SIDE STREETS OR AS DIRECTED BY CONTRACT ADMINISTRATOR \times \rightarrow

- _ _ _ _ _ _

