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See Tables below.

APPENDIX B – PROJECT LOCATIONS AND TECHNICAL SCOPING

The “Additional Information” provided within the following tables relative to specific Project Packages and/or Project Locations contain specific information 
or issues, known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to 
take the place of investigations and due diligence required of the Proponent.

Notes:

Any project locations with railway crossings within or adjacent to their limits must have work coordinated with the respective rail authority.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate 
any utility requirements of the Project.
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File No. Package No. Location from to Notes Const. Est. Project Est.

18‐R‐08 165-2018.1 Oswald By Haney St End $42,295 $52,869

18‐R‐08 165-2018.1 Carmarthen Bv Devonport Bv Birkenhead Av $30,843 $38,554

18‐R‐08 165-2018.1 Barbara Cr Norlorne Dr Norlorne Dr $53,256 $66,571

18‐R‐08 165-2018.1 Bingham Dr Rannock Av End $14,434 $18,042

18‐R‐08 165-2018.1 Glastonbury Bv Lancaster Bv Keswick Av $30,990 $38,737

18‐R‐08 165-2018.1 Langside St Ellice Av Portage Av $91,454 $114,318

18‐R‐08 165-2018.1 Wardlaw Av Nassau St N Daly St N $51,112 $63,891

18‐R‐08 165-2018.1 Angus St Rover Av Sutherland Av $34,177 $42,721

18‐R‐08 165-2018.1 St Cross St Polson Av Atlantic Av $17,750 $22,187

18‐R‐08 165-2018.1 Rushmore Rd St Moritz Rd Thurby Rd (W leg) $87,304 $109,130

18‐R‐08 165-2018.1 Sandalwood Cr Rivergrove Dr Red River Bv $58,730 $73,412

18‐R‐08 165-2018.1 Manorhouse Ct Mapleglen Dr 81  Manorhouse Ct $32,000 $40,000

18‐R‐08 165-2018.1 Pinetree Cr Ferngrove Wk Vince Leah Dr $93,180 $116,475

18‐R‐08 165-2018.1 Alexander Av Ellen St Isabel St $63,875 $79,844

18‐R‐08 165-2018.1 Deer Run Dr Lindenwood Dr W Tipton Ct (WEST LEG) $174,349 $217,936

18‐R‐08 165-2018.1 Ocean Ridge Dr Laurel Ridge Dr Dovercourt Dr $85,733 $107,167

18‐R‐08 165-2018.1 Island Shore Bv Leger Cr De La Seigneurie Bv 1 $286,544 $358,180

18‐R‐08 165-2018.1 De La Seigneurie Bv Lesard Pl Pauline Boutal Cr W leg $74,389 $92,986

18‐R‐08 165-2018.1 Blue Mountain Rd Royal Mint Dr Royal Park Cr N leg $122,045 $152,556

18‐R‐08 165-2018.1 Minaki By Vermillion Rd Vermillion Rd $68,578 $85,723

18‐R‐08 165-2018.1 Best Street Allard Rd Portage Avenue $99,590 $124,488

18‐R‐08 165-2018.1 Colby Avenue Barnes St Shore St $63,497 $79,371

18‐R‐08 165-2018.1 Maitland Dr Paddington Rd Charing Cross Cr $61,103 $76,379

18‐R‐08 165-2018.1 Longford Av Alburg Dr Paddington Rd 1 $62,456 $78,070

18‐R‐08 165-2018.1 Highgate Cr Alburg Dr Longford Av $39,517 $49,397

18‐R‐08 165-2018.1 Marrington Rd Bairdmore Bv Kirkbridge Dr $154,579 $193,224

18‐R‐08 165-2018.1 Kennington By Novavista Dr Novavista Dr $117,823 $147,279

18‐R‐08 165-2018.1 Bethune Wy Darwin St Wright St $93,231 $116,538

18‐R‐08 165-2018.1 Binscarth St Kildare Av E McMeans Av E $63,871 $79,839

2018 THIN BITUMINOUS OVERLAY PROGRAM 18‐R‐08 Total Project Package Budget $2,835,883

Additional Information:

General

1

2018 THIN BITUMINOUS OVERLAY PROGRAM 18‐R‐08

Assume 34 working days to Substantial Performance for this package

School in the immediate vicinity ‐ Construction should take place during July/August

Will require 2 construction Bid Opportunity's. Assume 90% of the working days for the construction bid opportunities will run concurrently.The assumption of working 

days noted for this assignment are the total working days of the construction bids including working days running concurrently. The consultant will have to have 

resources to run concurrent construction bid opportunity's. The assumption of 1 working day of construction bid opportunities running concurrently is not considered 2 

working days for the consulting assignment.

One construction Bid Opportunity will be constructed using Warm Mix Asphalt.
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File No. Package No. Lane Bounded By Treatement Notes Const. Est. Project Est.

18‐LI‐02 165-2018.2 Dumoulin St/Provencher Blvd/LaFleche St/Nadeau Asphalt Reconstruction 2 $99,225 $128,993

18‐LI‐02 165-2018.2 Coniston St/Lyndale Dr/Monck Ave/Claremont Ave Asphalt Reconstruction $283,500 $368,550

18‐LI‐02 165-2018.2 Highfield St/Coniston St/Chandos Ave/Crawford Ave Asphalt Reconstruction $184,275 $239,558

18‐LI‐02 165-2018.2 Coniston St/Lyndale Dr/Claremont Ave/Ferndale Ave Asphalt Reconstruction $305,235 $396,806

18‐LI‐02 165-2018.2 Walmer St/Kirkdale St/Lawndale Ave/Birchdale Ave Asphalt Reconstruction $203,175 $264,128

18‐LI‐02 165-2018.2 First lane east of Kildonan Dr/Greene Ave/Linden Ave Asphalt Reconstruction 1 $71,820 $93,366

LOCAL IMPROVEMENTS PACKAGE ‐ 18‐LI‐02 $1,491,399

Additional Information:

General*

*

*

1 Location has not been formally adopted by By‐Law. By‐Law must be in place prior to construction contract being advertised. See clause B21.8

2 East/West Lane Only. 

Assume 1 construction Bid Opportunities with 45 working days each to Substantial Performance for this package

All lanes identified above are to be constructed with a 125mm asphalt pavement surface. Drawings with exact limits and pavement widths 

will be provided to the successful proponent

There is no existing land drainage sewer in any of the lanes listed. It is anticipated that there will be land drainage sewer work required. Fees 

for ALL  land drainage sewer design and construction including modeling and analysis to be included. The proposed budget includes  the 

required land drainage sewer work.

LOCAL IMPROVEMENTS PACKAGE ‐ 18‐LI‐02

Total Project Package Budget


