



1127-2019 ADDENDUM 3

REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR DETAILED DESIGN AND CONTRACT ADMINISTRATION POLSON FPS UPGRADES

ISSUED: November 22, 2019
BY: Jurgen Friesen
TELEPHONE NO. 204 - 986-8063

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

Part B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, November 29th, 2019.

PART D – SUPPLEMENTAL CONDITIONS

- Revise D7(e) to read: Polson FPS is directly attached to an open channel wastewater Comminutor Station, and therefore is subject to high levels of Hydrogen Sulfide gas at arbitrary times during the year. Preliminary design options and alternatives to be provided to seal off the FPS from Comminutor Station to prevent any gases from entering the FPS.
- Add D8.2(c) (ix) Replace existing water service line into the FPS Building with new water service from the City of Winnipeg water main.
- Revise: D8.2 (m) (i) to read: Detailed design may be required for a closed piping system for the existing open flume/channel in the Comminutor Chamber subject to D7(e).
- Revise D8.3 (m) (ii) to read: May include design for new piping, valves, gates, concrete work, and all appurtenances to provide an enclosed piping system.
- Revise D8.3 (m) (iii) to read: May include development of temporary by-pass pumping specifications if required.
- Add D8.3 (m) (iv) May include requirement to put out separate tender to procure long lead items such as gates and valves.