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T T~ The General Contractor shall check & verify all
L dimensions andreport any errors or omissions to
/ \ the designers.
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KEY NOTE
OTES & Partners Ltd.
ARENA CRAWISPACE — MECHANICAL DEMOLITION 1 DISCONNECT POWER AND PIPING. REMOVE EXISTING SUMP PUMPS AND PITS. CONSULTING STRUCTURAL ENGINEERS
- — . 2 EXISTING CRAWLSPACE EXHAUST DUCT TO BE REMOVED WHERE ACCESSIBLE.
— ] SCALE:  3/327 = 1 -0 3 REMOVE ALL EXPOSED PLUMBING PIPING ABOVE GRADE WITHIN CRAWLSPACE. EXPOSE BURIED Project
PIPING IN SMALL AREA AT POINT WHERE THE PIPING ROUTES BELOW GRADE TO ACCOMODATE
CONNECTION TO NEW PIPING. SJCC RINK CRAWLSPACE
4 ALL MECHANICAL LOUVERS, DAMPERS, GRILLES SHALL BE REMOVED TO ACCOMMODATE
PATCHING OF OPENINGS. COORDINATE WITH STRUCTURAL. ARENA CRAWLSPACE
5 EXISTING HIGH LEVEL SANITARY PIPING WITHIN BASEMENT INCOMING SERVICES ROOM.
RELOCATE AS NECESSARY TO ACCOMMODATE STRUCTURAL WORK. COORDINATE WITH RESTORATION
STRUCTURAL.
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