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STAGE INTERSECTION CONSTRUCTION TO

 MAINTAIN TWO LANES  ON YORK AVENUE

AT ALL TIMES, SIGNAGE AS PER MUTCD

STAGE 2
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STAGE 2
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MAINTAIN 1.5m PEDESTRIAN ACCESS AT ALL

TIMES ON SIDEWALK OR NEWLY

CONSTRUCTED ROADWAY, CONTRACTOR TO

MAINTAIN SNOW FENCE WHEN PEDESTRIAN
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PROPER ADVANCED WARNING AND LANE
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STAGE INTERSECTION

CONSTRUCTION TO

MAINTAIN ACCESS AT

ALL TIMES

0.45m TYP. OVER

EXCAVATION LIMIT

PROPOSED 7.0m APPROX.

PAVEMENT WITH 0.5m

CONSTRUCTION ALLOWANCE

3.25m APPROX. VEHICLE TRAFFIC

LANE

3.25m APPROX. VEHICLE TRAFFIC LANE

STAGE 2

CONSTRUCTION AREA

MAINTAIN 1.5m PEDESTRIAN ACCESS AT ALL

TIMES ON SIDEWALK OR NEWLY

CONSTRUCTED ROADWAY, CONTRACTOR TO

MAINTAIN SNOW FENCE WHEN PEDESTRIAN

WALKWAY IS ADJACENT TO EXCAVATION
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TRAFFIC NOTES:

1. CONTRACTOR TO MAINTAIN PEDESTRIAN ACCESS TO BUSINESSES AT ALL TIMES.

2. CONTRACTOR TO RELOCATE EXISTING BICYCLE LANE DETOUR SIGNS AS REQUIRED.
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CONTRACTOR TO CLOSE GUTTER LANE TO MAINTAIN PEDESTRIAN CROSSINGS AT

ALL TIMES, CONTRACTOR TO UTILIZE PEDESTRIAN CHANELIZATION BARRIER FOR

CORRIDOR AND TEMPORARY ASPHALT RAMPS

CONTRACTOR TO INSTALL AND MAINTAIN PROPER

ADVANCED WARNING AND LANE CLOSURE FOR

EACH STAGE UPSTREAM OF ST MARY

TLF
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CONTRACTOR TO CLOSE GUTTER LANE TO MAINTAIN

PEDESTRIAN CROSSINGS AT ALL TIMES, CONTRACTOR

TO UTILIZE PEDESTRIAN CHANNELIZATION BARRIER

FOR CORRIDOR AND TEMPORARY  ASPHALT RAMPS

PEDESTRIAN ACCESS DURING

N.T.S.

EXIST.

BLDG.

SIDEWALK CONSTRUCTION

CONTRACTOR

TO PLACE

1.5M TEMP.

WORKING

BRIDGES

TO MAINTAIN

ACCESS TO

BUSINESSES

UTILIZE CONSTRUCTED

GUTTER LANE FOR

LONGITUDINAL

PEDESTRIAN TRAFFIC

REMOVE

SIDEWALK

POLY

POST

TEMPORARY

RAMP

SNOW

FENCE

MH20012908- REMOVE

AND REPLACE

MANHOLE RISERS TO

1.2m

MH20012921- REMOVE

AND REPLACE

MANHOLE

ABANDON MANHOLE

MH20012916 - REMOVE

AND REPLACE

MANHOLE RISERS TO

0.35m

MH20012918- REMOVE AND REPLACE

MANHOLE RISERS TO 1.4m AND

REPLACE BENCHING

MH20014037- REMOVE

AND REPLACE

MANHOLE RISERS TO

0.45m

MH20014079- REMOVE AND

REPLACE MANHOLE (FLUSH

TANK) WITH NEW MANHOLE

MA70023001- INSPECT

SEWER DURING

CONSTRUCTION AND

REPAIR IF DAMAGED

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE

LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES

AT ALL TIMES. ANY DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND

CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING ANY

CONSTRUCTION VEHICLES INTO OR OUT OF TRAFFIC

4. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDESTREET INTERSECTIONS DURING

ASPHALT PAVING.

5. CONTRACTOR TO INSTALL AND MAINTAIN ALL TRAFFIC CONTROL SIGNAGE, REGULATORY

SIGNAGE TO BE INSTALLED BY CITY OF WINNIPEG TRAFFIC SERVICES

MH20014061- REMOVE AND

REPLACE MANHOLE RISERS TO

1.3m AND GROUT BENCHING

ON-STREET PARKING MAYBE PERMITTED DURING OFF-PEAK

PERIODS FOR THE GROCERY STORE. THIS WOULD RESULT IN

CUSTOMERS WALKING ACROSS TO FAMILY FOODS.
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