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ON-STREET PARKING MAYBE PERMITTED DURING OFF-PEAK
PERIODS FOR THE GROCERY STORE. THIS WOULD RESULT IN
CUSTOMERS WALKING ACROSS TO FAMILY FOODS.
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MH20012918- REMOVE AND REPLACE
MANHOLE RISERS TO 1.4m AND
REPLACE BENCHING

CONTRACTOR TO CLOSE GUTTER LANE TO MAINTAIN
PEDESTRIAN CROSSINGS AT ALL TIMES, CONTRACTOR
TO UTILIZE PEDESTRIAN CHANNELIZATION BARRIER
FOR CORRIDOR AND TEMPORARY ASPHALT RAMPS
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1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE
LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES
AT ALL TIMES. ANY DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND

CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING ANY
CONSTRUCTION VEHICLES INTO OR OUT OF TRAFFIC
4. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDESTREET INTERSECTIONS DURING

ASPHALT PAVING.

5. CONTRACTOR TO INSTALL AND MAINTAIN ALL TRAFFIC CONTROL SIGNAGE, REGULATORY

SIGNAGE TO BE INSTALLED BY CITY OF WINNIPEG TRAFFIC SERVICES

TRAFFIC NOTES:

1. CONTRACTOR TO MAINTAIN PEDESTRIAN ACCESS TO BUSINESSES AT ALL TIMES.
2. CONTRACTOR TO RELOCATE EXISTING BICYCLE LANE DETOUR SIGNS AS REQUIRED.

CONTRACTOR TO INSTALL AND MAINTAIN PROPER
ADVANCED WARNING AND LANE CLOSURE FOR
EACH STAGE UPSTREAM OF ST MARY
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