WINNIPEG TRANSIT TO
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1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE
~ - LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY
/ N;;; / / / s STREETS.
) / / % / o / 2. CONTRACTOR TO MAINTAIN VEHICULAR ACCESS TO ALL SIDE STREETS (INCLUDING
! | / ) / / LEFT TURNS) AND PRIVATE PROPERTIES AT ALL TIMES, EXCEPT AS SHOWN ON THE
/I / / / / / DRAWINGS. ANY DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR
/ / / / / AND CONTRACTOR TO ADVISE OWNER.
/ / {5 / / / 3. MAINTAIN EAST SIDE SIDEWALK DURING CONSTRUCTION OF WEST SIDE SIDEWALK.
' / MAINTAIN EAST/WEST // // // 4. MAINTAIN SNOW FENCE ON WEST SIDE UNTIL SIDEWALK CONSTRUCTION
/ PEDESTRIAN CROSSING ) ) ) COMMENCES.
/ . AT DENISET STREET AT / WINNIPEG TRANSIT TO 5. CONTRACTOR TO PLACE "ROAD CLOSED NO EXIT" SIGNS AT WEST ALLEY WHERE
/ & ALL TIMES / 5 CANCEL BUS STOP f APPROACH IS CLOSED AT ARCHIBALD STREET, SIDE STREET APPROACHES TO BE
/ 5 / & DURING STAGE 5 I3 RESTORED TO TRAFFIC UPON COMPLETION.
//{w 3 WINNIPEG TRANSIT TO // & / /(o 5’ 6. EAST/WEST PEDESTRIAN CROSSINGS TO BE MAINTAINED AS FOLLOWS:
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" /7 h o . . 0ol DURING STAGE 5 © { © ~ 5 SIDEWALK CLOSURES ARE IN PLACE ON ARCHIBALD STREET.
< Stov - ’- — 0 6. CONTRACTOR IS PERMITTED TO EXCAVATE THROUGH APPROACHES, PROVIDED
7 L= o J Z THEY MAINTAIN VEHICULAR ACCESS WITH TEMPORARY GRAVEL RAMPS.
o T 7. CONTRACTOR TO RESTRICT PARKING ON ARCHIBALD STREET WHERE REQUIRED.
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