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1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE

LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES

AT ALL TIMES (INCLUDING LEFT TURNS UNLESS SHOWN ON THE DRAWINGS). ANY

DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO

ADVISE OWNER.

3. SNOW FENCE TO BE INSTALLED ALONG FULL LENGTH OF WEST SIDE WIDENING AND FACE

OF EAST SIDE SIDEWALK FOR FULL LENGTH OF PROJECT (EXCEPT WHERE REQUIRED FOR

VEHICULAR AND PEDESTRIAN ACCESS)

4. CONTRACTOR TO RESTRICT PARKING ON ARCHIBALD STREET WHERE REQUIRED.

5. CONTRACTOR TO INSTALL ALL NEW LAND DRAINAGE AND REMOVE/ABANDON EXISTING

CATCH BASINS/INLETS/LEADS AS SHOWN ON THE CONSTRUCTION DRAWINGS IN THIS

STAGE. NEW CATCH BASINS INSTALLED WITHIN WEST SIDE WIDENING TO BE ADJUSTED TO

MATCH TEMPORARY PAVEMENT.

6. ALL WINNIPEG TRANSIT BUS STOPS TO BE MAINTAINED.
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