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GENERAL NOTES:

1. INTERVAL TIMING TO BE INTERLOCKED WITH P-F02 STARTERS

TO PREVENT MULTIPLE PUMPS FROM STARTING AT THE

SAME TIME AND POTENTIALLY TRIPPING THE ENTIRE

DISTRIBUTION. THE TIMING INTERVAL CONTACT SHALL

REMAIN CLOSED AND OPEN ONCE WHEN PUMP P-F02

ELECTRIC MOTOR IS STARTED. ONCE THE DELAY PERIOD IS

FINISHED, THE TIMING INTERVAL CONTACT SHALL CLOSE.

2. ALL PILOT LIGHTS ARE TO BE PUSH TO TEST

3. ALL FIELD WIRING TO BE #14 AWG RW90,

3.1. CONTROL CIRCUIT EQUIPMENT (E-STOPS, TIMERS AND

SEALS TO BE 2C #14 AWG RW90

3.2. STARTER TO PLC PANEL CP-A81 TO BE BUNDLED

TOGETHER IN ONE CABLE, 20C #14 AWG R90
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