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KEYNOTES

DISCONNECT AND REMOVE EXISTING LIFT PUMP SYSTEM POWER & CONTROL CABINETS, CABLING,
ETC. COORDINATE SCHEDULING OF PLANT POWER SERVICE UPGRADE AND INSTALLATION OF NEW
LIFT PUMPS MCC-A72 & PUMP FLOOR MOUNTED VFD CABINETS SUCH THAT THE TWO EXISTING LIFT
PUMPS REMAIN OPERATIONAL DURING ALL PHASES OF CONSTRUCTION. THIS MAY INCLUDE THE
PROVISION OF ON-SITE TEMPORARY POWER AND CONTROLS FOR THE LIFT PUMPS FOR AN
UNSPECIFIED PERIOD OF TIME.
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DISCONNECT AND REMOVE EXISTING RTU PANEL FOR REPLACEMENT BY NEW PLC / RTU PANEL
CP-A81. COORDINATE SCHEDULING OF PANEL DECOMMISSIONING WITH COMMISSIONING OF NEW
PANEL CP-A81. EXISTING PLANT LIFT PUMP AND CSO MONITORING SYSTEMS MUST REMAIN FULLY
OPERATIONAL AND MAINTAIN CONTINUOUS COMMUNICATION WITH THE CITY OF WINNIPEG REMOTE
SCADA MONITORING SYSTEM DURING ALL PHASES OF CONSTRUCTION.

PROVIDE NEW PLC / RTU CONTROL PANEL CP-A81 TO REPLACE EXISTING RTU PANEL AS INDICATED.
RECONNECT TELEPHONE SERVICE FROM EXISTING RTU PANEL TO PSTN MODEM IN NEW PANEL
CP-A81.
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PROVIDE NEW INTRINSICALLY SAFE JUNCTION BOX JBA-A82 AS INDICATED TO BE WALL MOUNTED
ADJACENT TO NEW PANEL CP-A81.
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EXISTING CSO MONITORING PANEL C/W TWO INTRINSIC SAFETY PANELS TO REMAIN FOR
RECONNECTION TO NEW PLC / RTU PANEL CP-A81. CSO MONITORING SYSTEM MUST REMAIN FULLY
OPERATIONAL AND MAINTAIN CONTINUOUS COMMUNICATION WITH THE CITY OF WINNIPEG REMOTE
SCADA MONITORING SYSTEM DURING ALL PHASES OF CONSTRUCTION.

INSTALL NEW HVAC CONTROL PANEL JBA-A86 AS SUPPLIED BY MECHANICAL. PROVIDE REQUIRED
POWER SUPPLY AND ALL REMOTE MONITORING SIGNAL INPUTS TO NEW PLC / RTU PANEL CP-A81 AS
INDICATED.
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DISCONNECT AND REMOVE EXISTING FLOOD STATION WET WELL ULTRASONIC LEVEL TRANSDUCER
AND REPLACE WITH NEW AS INDICATED. PROVIDE ALL NEW CABLE AND CONDUIT FROM TRANSDUCER
TO LEVEL TRANSMITTER PANEL MOUNTED IN PLC / RTU PANEL CP-A81. PROVIDE EXCESS CABLING
FOR TRANSDUCER HEIGHT ADJUSTMENT. FINAL ELEVATION WILL BE DETERMINED DURING
CONSTRUCTION.
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DISCONNECT AND REMOVE EXISTING LIFT STATION WET WELL HYDROSTATIC LEVEL SENSOR AND
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REPLACE WITH TWO NEW SENSORS (PRIMARY AND BACK UP) AS INDICATED. PROVIDE ALL NEW
CABLE AND CONDUIT FROM SENSORS TO PRECISION DIGITAL DEVICE PANEL MOUNTED IN PLC / RTU

_— CP-A81 <3> PR
D ST PANEL CP-A81. PROVIDE EXCESS CABLING FOR LEVEL SENSORS HEIGHT ADJUSTMENT. FINAL

m PLAN AT DRY WE LL FLOOR ELEVATION WILL BE DETERMINED DURING CONSTRUCTION.

- |- 1:50 DISCONNECT AND REMOVE EXISTING FLOOD STATION AND LIFT STATION DRY WELL AND WET WELL
HIGH LEVEL FLOAT SWITCHES AND REPLACE WITH NEW AS INDICATED. PROVIDE ALL NEW CABLE AND
CONDUIT FROM FLOAT SWITCHES TO PLC / RTU PANEL CP-A81. PROVIDE EXCESS CABLING FOR FLOAT
HEIGHT ADJUSTMENT. FINAL ELEVATION WILL BE DETERMINED DURING CONSTRUCTION.
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DISCONNECT AND REMOVE EXISTING FLOOD STATION SEAL WATER SYSTEM LOW PRESSURE SWITCH
AND REPLACE WITH NEW AS INDICATED. PROVIDE ALL NEW CABLE AND CONDUIT FROM PRESSURE
SWITCH TO PLC / RTU PANEL CP-A81.

DISCONNECT AND REMOVE EXISTING FLOOD PUMPS SEAL WATER SOLENOID (2) POWER CABLING.
PROVIDE ALL NEW POWER CABLING AND CONDUIT FOR NEW FLOOD PUMPS SEAL WATER CONTROL
SOLENOID VALVES (2) TO FLOOD PUMPS MOTOR STARTERS IN MCC-A71 AS INDICATED.

EXISTING RTU PANEL DISCONNECT AND REMOVE EXISTING FLOOD PUMPS SEAL WATER LOW FLOW SWITCHES (2) AND

REPLACE WITH NEW AS INDICATED. PROVIDE ALL NEW CABLE AND CONDUIT FROM FLOW SWITCHES
TO PLC / RTU PANEL CP-A81.
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DISCONNECT AND REMOVE EXISTING FLOOD STATION GATE POSITION SWITCH AND REPLACE WITH
NEW AS INDICATED. PROVIDE ALL NEW CABLE AND CONDUIT FROM POSITION SWITCH TO PLC / RTU
PANEL CP-A81.

DISCONNECT AND REMOVE EXISTING FLOOD STATION WEIR OVERFLOW LEVEL SWITCH AND REPLACE
WITH NEW AS INDICATED. PROVIDE ALL NEW CABLE AND CONDUIT FROM LEVEL SWITCH TO PLC / RTU
PANEL CP-A81.
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DISCONNECT AND REMOVE EXISTING LIFT STATION SANITARY OVERFLOW LEVEL SWITCH AND
REPLACE WITH NEW AS INDICATED. PROVIDE ALL NEW CABLE AND CONDUIT FROM LEVEL SWITCH TO
PLC / RTU PANEL CP-A81.
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