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PREPARED SOLELY FOR THE OWNER FOR USE ON THIS

PROJECT AND IS COPYRIGHTED. ANY UNAUTHORIZED USE
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GENERAL ELECTRICAL EQUIPMENT

- DISCONNECT AND REMOVE ALL ELECTRICAL EQUIPMENT, LIGHT FIXTURES, RECEPTACLES, SWITCHES, BOXES, CABLES AND

RACEWAYS, ETC. ON MAIN FLOOR AND INSIDE THE DRY WELL EXCEPT THOSE EQUIPMENT MENTIONED BELOW.

FLOOD PUMPS

- ALL FLOOD PUMPS WILL BE MAINTAINED. DISCONNECT AND REMOVE THE POWER  CABLE FROM THE MOTOR. REMOVE ALL

RACEWAYS, CONTROL AND STARTER PANELS.

SUMP PUMP

- DISCONNECT AND REMOVE THE SUMP PUMP AND ITS ASSOCIATED CABLES AND RACEWAYS.

- THE SUMP PUMP IS THE PROPERTY OF THE OWNER. COORDINATE WITH THE OWNER FOR THE SUMP PUMP REMOVAL.

TERMINATION (CS0) PANEL

- THE TERMINATION (CS0) PANEL AND ALL ASSOCIATED EQUIPMENT WILL BE RE-USED.

- ALL FIELD INSTRUMENT AND CONTROL CABLES AND RACEWAYS CONNECTING TO THE CSO PANEL WILL BE RE-USED.

- DISCONNECT AND REMOVE  THE TERMINATION (CSO) PANEL FROM THE WALL. ALL ASSOCIATED WIRES AND RACEWAYS FROM

THE FIELD MUST BE DISCONNECTED FROM THE CSO PANEL AND MAKE SAFE FOR RE-USE AND RECONNECT TO THE CSO

PANEL.

- ALL CABLES AND THEIR RACEWAYS BETWEEN THE EXISTING RTU CONTROL PANEL AND THE TERMINATION (CS0) PANEL SHALL

BE DISCONNECTED AND REMOVED.

FIELD INSTRUMENT

- ALL  EXISTING FIELD INSTRUMENT AND CONTROL DEVICES INSIDE THE WET WELL AND CONNECTED TO THE EXISTING RTU

PANEL AND CSO PANEL AND ASSOCIATED JUNCTION BOXES WILL RE RE-USED. ALL ASSOCIATED WIRES AND RACEWAY MUST

BE DISCONNECTED FROM THE RTU AND THE CSO PANEL AND ASSOCIATED JUNCTION BOXES AND MAKE SAFE FOR REUSE AND

RECONNECT TO THE NEW PLC PANEL, CSO PANEL AND ASSOCIATED JUNCTION BOXES.

PHONE LINE

- DISCONNECT THE EXISTING PHONE LINE FROM RTU PANEL AND MAKE SAFE FOR RECONNECTION TO THE NEW PLC PANEL.

- REMOVE THE PHONE LINE CONDUIT.

CSTE

- REMOVE CSTE.

- REMOVE ALL WIRINGS FROM CSTE  ENTERING TO THE BUILDING.

- COORDINATE WITH MECHANICAL CONTRACTOR TO ENSURE ALL EXISTING EQUIPMENT THAT CAN BE RE-USED IS IDENTIFIED

BEFORE DEMOLITION STARTS. ALL COSTS ASSOCIATED WITH EQUIPMENT, CONTROLS, WIRE METHODS AND DEVICES THAT

WERE REMOVED/DEMOLISHED WHICH ARE IDENTIFIED AS CAPABLE FOR RE-USE AND NEED REINSTALLING OR REPLACEMENT

WILL BE AT THE EXPENSE OF THE ELECTRICAL CONTRACTOR.

- REMOVE AND DISPOSE OF ALL NON RE-USABLE WIRE METHODS, DEVICES AND EQUIPMENT TO SATISFACTION OF THE

CONTRACT ADMINISTRATOR.

- COORDINATE AND PROVIDE PATCHING AND REFINISHING OF RE-USED EQUIPMENT/SURFACES TO ORIGINAL SPECIFICATION.

- DEMOLISH ALL THE EXISTING ELECTRICAL AND CONTROLS INFRASTRUCTURE ABOVE AND BELOW FLOOR INCLUDING:

- CSTE, 600A MAIN BREAKER, AND METERING CABINET.

- POWER SPLITTERS.

- TWO 600V DISTRIBUTION PANELS AND ELECTRONIC REDUCED VOLTAGE MOTOR STARTERS FOR THE TWO LIFT PUMPS.

- TWO EXISTING FLOOR MOUNTED RESISTANCE-TYPE REDUCED VOLTAGE STARTERS FOR LIFT PUMPS P-F1 & P-F2.

- 600V:120/240V POWER TRANSFORMER AND CORRESPONDING DISTRIBUTION PANELBOARD.

- INTERIOR LIGHTING SYSTEM.

- ALL CABLE TRAYS, WIRING DEVICES, INCLUDING SWITCHES AND RECEPTACLES.

- ALL POWER AND CONTROL FIELD WIRING, TERMINATIONS, CLIPS AND FASTENERS.

- EXTERIOR WALL RECEPTACLES.

- RTU PANEL #149.

- ULTRASONIC SENSOR IN THE WET WELL (TO BE DETERMINED)

ELECTRICAL EQUIPMENT TO REMAIN:

- COMBINED SEWER OVERFLOW (CSO) PANEL.

EXISTING LIFT PUMP POWER & CONTROL

- COORDINATE SCHEDULING OF PLANT POWER SERVICE UPGRADE AND INSTALLATION OF NEW LIFT PUMPS MCC-A72 & PUMP

FLOOR MOUNTED VFD CABINETS SUCH THAT THE TWO EXISTING LIFT PUMPS REMAIN OPERATIONAL DURING ALL PHASES OF

CONSTRUCTION. THIS MAY INCLUDE THE PROVISION OF ON-SITE TEMPORARY POWER AND CONTROLS FOR THE LIFT PUMPS

FOR AN UN SPECIFIED PERIOD OF TIME

EXISTING POWER PANEL PNL-L10 TO REMAIN ENERGIZED AND OPERATIONAL DURING ALL PHASES OF CONSTRUCTION UNTIL

SUCH TIME AS NEW POWER PANEL PNL-A73 IS INSTALLED. COORDINATE TRANSFER OF EXISTING POWER CIRCUITS FOR

CRITICAL LOADS (E.G. RTU PANEL, CSO PANEL, ETC.) FROM PNL-L10 TO NEW PANEL PNL-A73 TO ENSURE MINIMAL

INTERRUPTION OF POWER TO LOADS
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GENERAL NOTES:

1. CONTRACTOR SHALL ENSURE CSO AND RTU PANEL REMAIN

POWERED DURING CONSTRUCTION UPGRADES. RTU PANEL

TO BE DEMOLISHED AFTER NEW PLC PANEL HAS BEEN

COMMISSIONED
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