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KEYNOTES

DISCONNECT AND REMOVE EXISTING LIFT PUMP SYSTEM POWER & CONTROL CABINETS, CABLING,

ETC. COORDINATE SCHEDULING OF PLANT POWER SERVICE UPGRADE AND INSTALLATION OF NEW

LIFT PUMPS MCC-A72 & PUMP FLOOR MOUNTED VFD CABINETS SUCH THAT THE TWO EXISTING LIFT

PUMPS REMAIN OPERATIONAL DURING ALL PHASES OF CONSTRUCTION. THIS MAY INCLUDE THE

PROVISION OF ON-SITE TEMPORARY POWER AND CONTROLS FOR THE LIFT PUMPS FOR AN

UNSPECIFIED PERIOD OF TIME.

DISCONNECT AND REMOVE EXISTING RTU PANEL FOR REPLACEMENT BY NEW PLC / RTU PANEL

CP-A81. COORDINATE SCHEDULING OF PANEL DECOMMISSIONING WITH COMMISSIONING OF NEW

PANEL CP-A81. EXISTING PLANT LIFT PUMP AND CSO MONITORING SYSTEMS MUST REMAIN FULLY

OPERATIONAL AND MAINTAIN CONTINUOUS COMMUNICATION WITH THE CITY OF WINNIPEG REMOTE

SCADA MONITORING SYSTEM DURING ALL PHASES OF CONSTRUCTION.

PROVIDE NEW PLC / RTU CONTROL PANEL CP-A81 TO REPLACE EXISTING RTU PANEL AS INDICATED.

RECONNECT TELEPHONE SERVICE FROM EXISTING RTU PANEL TO PSTN MODEM IN NEW PANEL

CP-A81.

PROVIDE NEW INTRINSICALLY SAFE JUNCTION BOX JBA-A82 AS INDICATED TO BE WALL MOUNTED

ADJACENT TO NEW PANEL CP-A81.

EXISTING CSO MONITORING PANEL C/W TWO INTRINSIC SAFETY PANELS TO REMAIN FOR

RECONNECTION TO NEW PLC / RTU PANEL CP-A81. CSO MONITORING SYSTEM MUST REMAIN FULLY

OPERATIONAL AND MAINTAIN CONTINUOUS COMMUNICATION WITH THE CITY OF WINNIPEG REMOTE

SCADA MONITORING SYSTEM DURING ALL PHASES OF CONSTRUCTION.

INSTALL NEW HVAC CONTROL PANEL JBA-A86 AS SUPPLIED BY MECHANICAL. PROVIDE REQUIRED

POWER SUPPLY AND ALL REMOTE MONITORING SIGNAL INPUTS TO NEW PLC / RTU PANEL CP-A81 AS

INDICATED.

DISCONNECT AND REMOVE EXISTING FLOOD STATION WET WELL ULTRASONIC LEVEL TRANSDUCER

AND REPLACE WITH NEW AS INDICATED. PROVIDE ALL NEW CABLE AND CONDUIT FROM TRANSDUCER

TO LEVEL TRANSMITTER PANEL MOUNTED IN PLC / RTU PANEL CP-A81. PROVIDE EXCESS CABLING

FOR TRANSDUCER HEIGHT ADJUSTMENT. FINAL ELEVATION WILL BE DETERMINED DURING

CONSTRUCTION.

DISCONNECT AND REMOVE EXISTING LIFT STATION WET WELL HYDROSTATIC LEVEL SENSOR AND

REPLACE WITH TWO NEW SENSORS (PRIMARY AND BACK UP) AS INDICATED. PROVIDE ALL NEW

CABLE AND CONDUIT FROM SENSORS TO PRECISION DIGITAL DEVICE PANEL MOUNTED IN PLC / RTU

PANEL CP-A81. PROVIDE EXCESS CABLING FOR LEVEL SENSORS HEIGHT ADJUSTMENT. FINAL

ELEVATION WILL BE DETERMINED DURING CONSTRUCTION.

DISCONNECT AND REMOVE EXISTING FLOOD STATION AND LIFT STATION DRY WELL AND WET WELL

HIGH LEVEL FLOAT SWITCHES AND REPLACE WITH NEW AS INDICATED. PROVIDE ALL NEW CABLE AND

CONDUIT FROM FLOAT SWITCHES TO PLC / RTU PANEL CP-A81. PROVIDE EXCESS CABLING FOR FLOAT

HEIGHT ADJUSTMENT. FINAL ELEVATION WILL BE DETERMINED DURING CONSTRUCTION.

DISCONNECT AND REMOVE EXISTING FLOOD STATION SEAL WATER SYSTEM LOW PRESSURE SWITCH

AND REPLACE WITH NEW AS INDICATED. PROVIDE ALL NEW CABLE AND CONDUIT FROM PRESSURE

SWITCH TO PLC / RTU PANEL CP-A81.

DISCONNECT AND REMOVE EXISTING FLOOD PUMPS SEAL WATER SOLENOID (2) POWER CABLING.

PROVIDE ALL NEW POWER CABLING AND CONDUIT FOR NEW FLOOD PUMPS SEAL WATER CONTROL

SOLENOID VALVES (2) TO FLOOD PUMPS MOTOR STARTERS IN MCC-A71 AS INDICATED.

DISCONNECT AND REMOVE EXISTING FLOOD PUMPS SEAL WATER LOW FLOW SWITCHES (2) AND

REPLACE WITH NEW AS INDICATED. PROVIDE ALL NEW CABLE AND CONDUIT FROM FLOW SWITCHES

TO PLC / RTU PANEL CP-A81.

DISCONNECT AND REMOVE EXISTING FLOOD STATION GATE POSITION SWITCH AND REPLACE WITH

NEW AS INDICATED. PROVIDE ALL NEW CABLE AND CONDUIT FROM POSITION SWITCH TO PLC / RTU

PANEL CP-A81.

DISCONNECT AND REMOVE EXISTING FLOOD STATION WEIR OVERFLOW LEVEL SWITCH AND REPLACE

WITH NEW AS INDICATED. PROVIDE ALL NEW CABLE AND CONDUIT FROM LEVEL SWITCH TO PLC / RTU

PANEL CP-A81.

DISCONNECT AND REMOVE EXISTING LIFT STATION SANITARY OVERFLOW LEVEL SWITCH AND

REPLACE WITH NEW AS INDICATED. PROVIDE ALL NEW CABLE AND CONDUIT FROM LEVEL SWITCH TO

PLC / RTU PANEL CP-A81.
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