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NOTES:

REFER TO MECHANICAL DRAWINGS FOR EXACT MOTOR LOCATIONS. CONFIRM ACTUAL EQUIPMENT RATINGS, SIZES AND LOCATIONS PRIOR TO
ROUGHING-IN OF WIRING AND CIRCUIT BREAKERS. SIZE OVERLOADS ACCORDINGLY. REPORT ANY DISCREPANCIES OR SUBSTITUTIONS TO THE
CONTRACT ADMINISTRATOR PRIOR TO WIRING INSTALLATION AND CONNECTIONS. (REFER TO ACTUAL EQUIPMENT NAMEPLATES.)

ALL CONTROL WIRING FOR MECHANICAL ITEMS SHALL BE PROVIDED BY DIVISION 25 CONTROLS SUB-CONTRACTOR UNLESS OTHERWISE. REFER TO
MECHANICAL SPECIFICATIONS.
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NOTES:
THESE DRAWINGS SHALL NOT BE SCALED.

THE CONTRACTOR SHALL VISIT THE SITE AND SATISFY ONESELF ALL DIMENSIONS, DATUM,
AND DETAILED INFORMATION SHOWN ARE CORRECT.

THE CONTRACTOR IS TO REVIEW AND COORDINATE ALL ARCHITECTURAL, MECHANICAL,
ELECTRICAL AND STRUCTURAL DRAWINGS FOR ADDITIONAL OPENINGS THROUGH FLOORS,
WALLS, AND CEILINGS FOR DUCT, PIPE & ELECTRICAL RISERS AND ALL OPENINGS NOT
SHOWN ON DRAWINGS.

ALL OPENINGS THROUGH THE FIRE SEPARATIONS AS ARESULT OF THE WORK OF THIS
CONTRACT ARE TO BE FIRE STOPPED AND SEALED WITH ULC APPROVED FIRE STOPPING
TO MAINTAIN THE INTEGRITY OF THE FIRE SEPARATION, AND PROVIDE AND SMOKE-TIGHT
BARRIER.

ALL PRODUCTS AND MATERIALS TO BE USED AND INSTALLED SHALL CONFORM WITH
MANUFACTURER'S SPECIFICATIONS & APPLICABLE CODES.

THE CONTRACTOR SHALL BE RESPONSIBLE TO PATCH AND MAKE GOOD ALL EXISTING
CONSTRUCTION AFFECTED BY THE REMOVAL OF ALL ITEMS FORMING THE PART OF THE
RENQVATION WORK.

WHERE NEW FLOORING AND BASE IS TO BE INSTALLED IN EXISTING AREAS (REFER TO
FLOOR PLAN AND ROOM SCHEDULE) THE EXISTING FLOORING SURFACE AND BASE MUST
BE REMOVED, UNLESS OTHERWISE NOTED. ALL FLOOR SURFACES SHALL BE PREPARED IN
ACCORDANCE TO MANUFACTURER'S RECOMMENDATIONS FOR INSTALLATION OF NEW
FLOOR.

WHERE PAINTING OF EXISTING WALLS IS INDICATED ON THE ROOM SCHEDULE, THESE

WALLS MUST BE CLEANED OF ANY EXISTING WALL COVERING, PATCHED & PREPARED TO
ACCEPT NEW MATERIAL, UNLESS OTHERWISE NOTED.

GENERAL NOTES:

1. NOTALLEXISTING LOADS ARE SHOWN ON THE SINGLE LINE DIAGRAM.

2. ELECTRICAL SUBCONTRACTOR IS RESPONSIBLE FOR UPDATING ALL LABELING AND
PANEL SCHEDULES AFFECTED BY THIS WORK.

DEMOLITION KEYNQTES:

DISCONNECT AND REMOVE ALL ASSOCIATED WIRING, CONDUIT, CONNECTORS,
DISCONNECTS, ETC. FOR EXISTING BOILERS (B-1, B-2, & B-3). EXISTING BREAKERS
WITHIN PANEL CJ ARE TO BE MAINTAINED FOR NEW BOILERS AND HSF.

DISCONNECT AND REMOVE ALL ASSOCIATED WIRING, CONDUIT, CONNECTORS,
DISCONNECTS, ETC. FOR EXISTING PUMPS (P-1 & P-2). EXISTING MCC WRAPS TO
BE MAINTAINED FOR NEW PUMPS.

DISCONNECT AND REMOVE ALL ASSOCIATED WIRING, CONDUIT, CONNECTORS,

DISCONNECTS, ETC. FOR EXISTING AH-1. LABEL EXISTING BREAKER WITHIN
CDP-200 AS 'SPARE'.

CONSTRUCTION KEYNOTES:

PROVIDE NEW MCC WRAPS WITHIN EXISTING MCC-400L COMPLETE WITH
BREAKERS, STARTERS, AND OVERLOADS FOR NEW PUMPS (P-3 & P4) AS SHOWN.
NEW MCC COMPONENTS SHALL MATCH EXISTING IN ALL RESPECTS.

PROVIDE NEW BREAKER(S) WITHIN EXISTING CDP-200 AND PNL ‘CJ' FOR NEW
EQUIPMENT. NEW BREAKER SHALL MATCH EXISTING IN ALL RESPECTS.

0| ISSUED FOR CONSTRUCTION CLS |22.0318

DATE

No. REVISION/DESCRIPTION BY

SEAL

2022-03-18

RAH| SDC

DRAWN CHECKED DESIGNED | APPROVED

DATE 201026 |USER
APPROVAL

THE CITY OF WINNIPEG

PLANNING, PROPERTY AND

DEVELOPMENT DEPARTMENT

MUNICIPAL ACCOMMODATIONS DIVISION
3-65 GARRY STREET, R3C 4K4

PROJECT

REPLACEMENT OF AIR HANDLING UNIT AH-1
CINDY KLASSEN RECREATION

COMPLEX POOL
999 SARGENT AVENUE

Q

Winnipeg

SHEET TITLE

PARTIAL SINGLE LINE DIAGRAMS

AND MECHANICAL EQUIPMENT SCHEDULE
SCALE

PROJECT No:
AS SHOWN 20-0107-009

SHEET No:

E04

X
(]
wn

GROUP FileName: U:\FMS\20—0107—-009\DWG_224—2022_DRAWING_EO4.dwg — Tab: EO4 Plotted

By: RHizon 22/03/18 [Fri 9:50am]

DRAWING SHEET SIZE: A1 (841mm x 594mm) PLOT 1:1




	Sheets and Views
	E04


		2022-03-18T09:56:16-0500
	Christopher Sararas




