

				236.0
	EXACT DEPTH OF EXIST 150 WM UNKNOWN (TO BE ABANDONED)			
150 PVC WM	FLANGE 234.91 INV 232.18	<u> 150 AC_WM</u>	<u> </u>	
	-1+38.86 INSTALL HYDRANT (SD-006)		-1+64.48 INSTALL 150 VALVE -1+64.48 INSTALL 150 VALVE -1+66.62 REMOVE EXIST HYDRANT -1+75.00 GRADE CHANGE	WATER SERVICE INFORMATION ADDRESS SIZE (mm) SIZE (mm) SHORT & LONG CORP. REMARKS MATERIAL MATERIAL MATERIAL MASUREMENT LOCATION MATERIAL MATERIAL MASUREMENT LOCATION MATERIAL MATERIAL MASUREMENT LOCATION MATERIAL MATERIAL MASUREMENT LOCATION MATERIAL VINKN VINKN OPP S/C RECONNECT SERVICE MATERIAL UNKN UNKN UNKN OPP S/C RECONNECT SERVICE MATERIAL UNKN UNKN UNKN UNKN UNKN VINKN MATERIAL UNKN UNKN UNKN UNKN VINKN VINKN MATERIAL UNKN UNKN UNKN UNKN VINKN VINKN MATERIAL UNKN UNKN UNKN VINKN VINKN VINKN MATERIAL UNKN UNKN UNKN UNKN VINKN VINKN VINKN MATERIAL UNKN UNKN UNKN UNKN VINKN VINKN VINKN </td

FION APPROVED ground structures	B.M. ELEV.			\\\]		1600 Buffalo Place Winnipeg, Manitoba R3T 6B8 Canada Phone: 204-477-6650		ENGINEER'S SEAL	
CTURES DATE					DESIGNED BY	K.G.	WSP.com CHECKED BY	S.M.	RECE OF MAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAA
UNDERGROUND STRUCTURES AS ASED ON THE BEST INFORMATION					HORIZONTAL 1:250 CONSTRUCTION	K.G.		S.M.	PROFESSION
NO GUARANTEE IS GIVEN THAT ALL S ARE SHOWN OR THAT THE GIVEN	С	ISSUED FOR TENDER	14/04/22	K.G.					2022-04-14
ARE EXACT. CONFIRMATION OF	В	DETAILED DESIGN SUBMISSION	08/04/22	K.G.			CONSTRUCTION		CONSULTANT DRAWING NUMBER
AND EXACT LOCATION OF ALL BE OBTAINED FROM THE INDIVIDUAL	А	PRELIMINARY DESIGN SUBMISSION	07/03/22	K.G.					
PROCEEDING WITH CONSTRUCTION.	NO.	REVISIONS	DATE	ΒY	DATE	2022 04 14	DATE		- 221-01146-00-0
					PLOT DATE:	: 2022 04 14			TENDER NO.: 257-2022



 TENDER NO.:
 257-2022
 FILE PATH:
 P: \2022\221-01146-00 - 2022
 Water Main Renewals - Contract 9\14.0
 Tech + Prof Services\14.11
 Highways_Bridges\1

 CONTRACT NUMBER: CONTRACT 9
 FILE NAME:
 221-01146-00_Bower
 Blvd_Plan-Profile.dwg