



THE CITY OF WINNIPEG

PUBLIC WORKS DEPARTMENT

ENGINEERING DIVISION

2023 INDUSTRIAL STREET RENEWALS

BENTALL STREET, McDERMOT AVENUE

AND VARIOUS OTHER LOCATIONS

PAVEMENT REHABILITATION

CONTRACT 2

TENDER NO. 969-2022



DRAWING NO.

969-2022_Drawing_221-07906-00-01-RA
 969-2022_Drawing_221-07906-00-02-RA
 969-2022_Drawing_221-07906-00-03-RA
 969-2022_Drawing_221-07906-00-04-RA
 969-2022_Drawing_221-07906-00-05-RA
 969-2022_Drawing_221-07906-00-06-RA
 969-2022_Drawing_221-07906-00-07-RA
 969-2022_Drawing_221-07906-00-08-RA
 969-2022_Drawing_221-07906-00-09-RA
 969-2022_Drawing_221-07906-00-10-RA
 969-2022_Drawing_221-07906-00-11-RA
 969-2022_Drawing_221-07906-00-12-RA
 969-2022_Drawing_221-07906-00-13-RA
 969-2022_Drawing_221-07906-00-14-RA

DESCRIPTION

BENTALL STREET
 BENTALL STREET
 McDERMOT AVENUE
 McDERMOT AVENUE
 McDERMOT AVENUE
 PACIFIC AVENUE
 PACIFIC AVENUE
 PACIFIC AVENUE
 PACIFIC AVENUE
 PACIFIC AVENUE
 WYATT ROAD
 WYATT ROAD
 WYATT ROAD
 WYATT ROAD
 WYATT ROAD

REDWOOD AVE TO MOUNTAIN AVE
 REDWOOD AVE TO MOUNTAIN AVE
 MYRTLE ST TO McPHILLIPS ST
 MYRTLE ST TO McPHILLIPS ST
 MYRTLE ST TO McPHILLIPS ST
 McPHILLIPS ST TO ARLINGTON ST
 McPHILLIPS ST TO ARLINGTON ST
 McPHILLIPS ST TO ARLINGTON ST
 McPHILLIPS ST TO ARLINGTON ST
 McPHILLIPS ST TO ARLINGTON ST
 McPHILLIPS ST TO ARLINGTON ST
 INKSTER BLVD TO MANDALAY DR
 INKSTER BLVD TO MANDALAY DR
 INKSTER BLVD TO MANDALAY DR
 INKSTER BLVD TO MANDALAY DR
 INKSTER BLVD TO MANDALAY DR

MAJOR REHABILITATION
 MAJOR REHABILITATION
 MINOR REHABILITATION
 MINOR REHABILITATION
 MINOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION
 MAJOR REHABILITATION

STA. 0+91.31 TO STA. 2+15
 STA. 2+15 TO STA. 3+35
 STA. 0+50.56 TO STA. 1+85
 STA. 1+85 TO STA. 3+20
 STA. 3+20 TO STA. 4+39.46
 STA. 0+99.12 TO STA. 2+35
 STA. 2+35 TO STA. 3+75
 STA. 3+75 TO STA. 5+15
 STA. 5+15 TO STA. 6+36.67
 STA. 0+99.33 TO STA. 2+25
 STA. 2+25 TO STA. 3+55
 STA. 3+55 TO STA. 4+35
 STA. 4+35 TO STA. 5+65
 STA. 5+65 TO STA. 7+00

Feb 21, 2023 - 9:06am F:\2022\221-07906-00 - 2023 Local Street Renewal 23-RI-01\14.0 Tech + Prof Services\4.11.06_Dwg_03_Work_Dwg\C2\221-07906-00_Cover_Page_C2.dwg - tab:969-2022_Drawing_Cover_Page-RA



WSP Canada Inc.
 1600 Buffalo Place
 Winnipeg, MB R3T 6B8
 t. 204.477.6650
 f. 204.474.2864
 www.wsp.com



PRELIMINARY
 NOT FOR CONSTRUCTION

RELEASE FOR CONSTRUCTION BY:

STREET PROJECT COORDINATOR

DATE